

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

001-46922 Highways - Executed

HMA resurfacing of roadway and parking areas, striping of parking areas, sign replacement, aggregate resurfacing of camp sites, HMA paving of existing camp sites, parking lot and sidewalk construction and site lighting at Fort Massac State Park (IDNR) in Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-30-010-20	N/A	MASSAC CAMPGROUND 2020	INTERNAL PARK ROADS	Pavement	0-02151-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

002-60P14 Highways - Executed

(1.22 miles) The 3 signalized intersections include: IL 72 at Oakton St. (W Jct), IL 72 at IL 83 Busse Rd and IL 72 east of IL 83 (E Jct). IL 72 and IL 83 intersection is approx. 1000 FT south of I-90.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-469-11	HSIPLJRC(988)	2011-019-TS	FAP 341	Pavement	1-78609-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/29/2021		10	17.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

003-60V06 Highways - Executed

Precast concrete pavement and class B concrete patches along IL 83, approximately 419 ft E of the center line of N Buffalo Grove Rd and approximately 29833 ft NE to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-513-12	NHPPGM3G(849)	(44X-R&530B)RS	FAP 344	Pavement	1-78453-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	20.00	0.00	No

004-60Y21 Highways - Executed

(0.30-miles) Intersection Reconstruction (traffic signal modernization, addition of turn lanes) at the intersection of IL 19 (Irving Park Road) and Scott Street and at Judd Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-336-14	NHPPBM3D(398)	3058A-N (14)	FAP 345	Electrical	1-78610-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	20.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

005-62B66 Highways - Deleted

Decommissioning of existing Pump Station 37 located in the bridge abutment (SN 049-0131), new pump station in the northeast quadrant of the US 41 and IL 176 intersection, new outfall pipe to the Skokie River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-087-16				Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/23/2022			Pending	Pending	No	

006-62H79 Highways - Executed

Traffic Signal modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-321-19	HSIPACIX(743)	2018-141-TS&I	VARIOUS	Electrical	1-80317-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

007-62K28 Highways - Executed

(0.53 Mile) Traffic signal installation, median reconstruction, new sidewalk installation, and ADA and drainage improvement at the intersection of IL 59 and Champion Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-112-20	NHPPEE5D(283)	2019-147-TS&SW	FAP 338	Electrical	1-80015-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/29/2021		5	21.00	0.00	No		

008-62K94 Highways - Executed

Weigh Station Repairs (remove and replace scales, steel beam support and deck platform, repairs to the pit walls and replacement of approach pavements. Location: Northbound Wadsworth Weigh Station in Wadsworth, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-212-20	STPLXFS(007)	2020-023-I	FAP 346	Miscellaneous	0-01537-1001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	10.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

009-62L01 Highways - Executed

(0.528 Mile) standard overlay with ADA ramp improvement from 26th St to 31st St in the Village of Riverside, in Riverside Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-219-20	STP4LK2(935)	2020-030-RS&SW	OR 37	Pavement	1-79948-0000 1-79948-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	20.00	0.00	No

010-62L14 Highways - Executed

(0.92 Mile) Standard Overlay, ADA Improvement, Located on Meacham Road from south of Emerson Ave to ILL 62 (Algonquin Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-232-20	STPWA47(155)	2020-042-RS&SW	FAU 2585	Pavement	1-79367-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	20.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

011-62L96 Highways - Executed

(3.05 Miles) Crack and Joint Sealing Improvements, Location: FAP 350; IL 50/US 41 (Skokie Blvd.) from North of Golf Rd to Touhy Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-316-20	NHPPTNSA(639)	2020-118-I	FAP 350	Pavement	1-80485-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

012-62L97 Highways - Executed

(2.60 Miles) Crack and joint sealing, includes pavement marking re-striping. Located from Will-Cook Road to Southwest Highway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-317-20	STP4CJN(786)	2020-119-I	FAU 1600	Pavement	1-80487-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

013-62M66 Highways - Executed

Building Demolition at 3 locations. Location No. 1: 2103 N. Woodlawn Parkway; Location No. 2 2107 N. Woodlawn Parkway; Locaton No. 3 W. side of IL 31, approximately 2,250-ft N. of McCullom Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-391-20	N/A	2020-193-DM	FAP 342	Miscellaneous	1-71741-0661	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	13.00	0.00	No		

014-62M72 Highways - Executed

Traffic Signal Modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-399-20	HSIPMVN0(936)	2020-196-TS&I	VARIOUS	Electrical	1-80317-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			90	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

015-64A08 Highways - Executed

Bridge Replacement under 20th St 0. 7 Mi E of IL 251 in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-030-16	NHPP32E9(868)	4HBR	FAP 301	Bridges	2-13600-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	3.00	0.00	No		

016-64P20 Highways - Executed

Washing six bridges over the Rock River at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-053-20	NHPPKEUY(488)	D2 BC 2021-4	VARIOUS	Bridges	0-01291-2002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

017-64P21 Highways - Executed

Washing SN 081-0011 over the Mississippi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-054-20	NHPPTY2W(042)	D2 BC 2021-5	FAI 80	Bridges	0-01291-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2021			0.00	0.00	No

018-64P23 Highways - Executed

Washing five bridges over the Rock River at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-056-20	STPCVRY(725)	D2 BC 2021-7	VARIOUS	Bridges	0-01291-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

019-66L09 Highways - Executed

This work is located on FAS Route 1279 (US 34) carrying US 34 adjacent to a concrete Box culvert, Structure No. 006-2569, Station 428+72 in Bureau County. This project consists of installing a 36" ERS concrete Pipe culvert adjacent to the box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-093-20	N/A	(23)CR	FAS 1249	Miscellaneous	0-02175-3010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

020-66L11 Highways - Executed

This work is located at various intersections on US 6 in Bureau County and IL 38 in DeKalb County. This work consists of the removal and replacement of traffic signal "Controller Cabinets."

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	DeKalb Bureau	C-93-097-20	N/A	(33)ELE	FAU 6088 FAP 567	Electrical	0-02175-3011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/15/2021		5	2.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

021-66L27 Highways - Executed

This work is located at Structure No. 050-2539 carrying IL 170 over Armstrong Run. Approximately 3.86 miles south of US 6 in LaSalle County. This project consists of removing and replacing two wing walls of the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-115-20	N/A	(110)CLV	FAP 786	Bridges	0-02175-3020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

022-68741 Highways - Executed

This project is 550 feet long and consists of superstructure replacement on S.N. 078-0032, which carries IL Route 71 over Coffee Creek, 5.1 miles west of IL Route 89 in Putnam County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-111-07	STPYWWR(957)	(120BR)BRR	FAP 619	Bridges	4-00159-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	5.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

023-68E79 Highways - Executed

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-021-19	NHPPPQR8(399)	(12B)BR,BDR,BJR	FAP 693	Bridges	4-00123-0700
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

024-68F57 Highways - Executed

Upgrade guardrail terminal end sections, Texas Turndowns, along various routes throughout the district in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-071-20	HSIPLZGS(841)	D4 GUARDRAIL END SEC REPL 2020	VARIOUS	Miscellaneous	4-02120-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

025-70602 Highways - Executed

0.1 miles, bridge superstructure, Copper Slough W of Duncan Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-053-18	NHPP6MPB(736)	4BR-2	FAP 801	Bridges	5-53120-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

026-70E94 Highways - Executed

Bridge Joint Repair of S.N. 057-0223 carrying Raab Rd. over 1-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-087-20	NHPPKQW2(159)	MBPM 2021-1	FAI 55	Bridges	0-01291-5001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/18/2021		10	2.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

027-72M37 Highways - Executed

Bridge superstructure repairs on SN 086-0037 and SN 086-0038 carrying I-72 over IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-137-20	N/A	(86-9) BRR-1	FAI 72	Bridges	0-02175-6017
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

028-72M39 Highways - Executed

Patching on I-72 from the abandoned BandN Railroad to the Morgan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-139-20	N/A	(86-10) PP	FAI 72	Pavement	0-02175-6016
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

029-72M40 Highways - Executed

Patching on I-55 at the Coalfield Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-140-20	N/A	(68-3RA) PP	FAI 55	Pavement	0-02175-6020	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

030-74A29 Highways - Executed

7 miles of patching on I-70 from mile post 130 to 137.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-119-20	N/A	D7 PATCHING 2021-1	FAI 70	Pavement	0-02175-7007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

031-76H84 Highways - Executed

2.5 miles of standard overlay resurfacing along I-70/270 from I-55 to 2.5 miles east of the I-55/70/270 interchange and the ramps at the I-55/70/270 interchange and 4.7 miles of ultra-thin bonded wearing course from 0.4 miles east of IL 159 to 0.3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-330-18	NHPPYQT9(213)	60-(10,11)RS-1, 60-(9,10)RS-3	FAI 70 FAI 270	Pavement	0-01374-8001 8-00484-0000 8-00484-1000 8-00671-2100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/22/2021		5	18.00	0.00	No

032-78590 Highways - Rejected

16.3 miles of tree pruning along IL 34 and US 45.

033-78799 Highways - Executed

9 miles of HMA surface removal, HMA surface course, pavement patching and ADA curb ramp improvements on IL 169 from IL 37 to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Massac	C-99-072-20	STPT01R(069)	(116,13)RS-5	FAS 2937	Pavement	9-00605-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	3.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

034-78822 Highways - Executed

High friction surface treatment on the northbound I-57 entrance Ramp A and Ramp A-R; Ramp A begins at IL 13 and continues to The Hill Avenue overpass; Ramp A-R begins at IL 13 and ends where it merges into Ramp A.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-099-20	HSIPB3DE(385)	(X1-6-2)RS-1	FAI 57	Miscellaneous	9-02200-3070
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			10	0.00	0.00	No	

035-46547 Highways - Executed

This work shall consist of removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-033-20	N/A	D2 GRDRL DELIN MAINT INT 20-35	VARIOUS	Miscellaneous	0-00641-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	11/13/2021			0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

036-46551 Highways - Executed

This work shall consist of placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-004-21	N/A	D2 HT PVMNT MRK RPR 21-04	VARIOUS	Miscellaneous	0-01474-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2021			0.00	0.00	No	

037-46559 Highways - Executed

Various types of pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	M-60-010-21	N/A	D-7 HT PVMNT MRK RPR 21-12	VARIOUS	Miscellaneous	0-01474-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/15/2021			0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

038-62B65 Highways - Executed

US 41 @ Deerpath Rd-PS#38. New pump station 38 in the SW quadrant of Deerpath Rd. @ Ahwahnee Ln., decommissioning existing pump station at bridge abutement (SN 049-0033). 2 detention ponds in Lake Forest golf course, 2 new ret. walls, resurfacing, drainage repairs (0.49 miles)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-086-16	N/A	(21&21S)- I	FAP 346	Electrical	1-71585-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes	12/31/2022			11.00	0.00	No		

039-72L22 Highways - Executed

Removal and replacement of high mast light towers on I-55 at the Litchfield and Elkhart interchanges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Logan	C-96-058-19	NHPPGTEW(094)	HIGH MAST LIGHT TOWER REP 2019	FAI 55	Electrical	0-02083-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

040-74364 Highways - Deleted

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road. , Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	7-50200-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

041-76L20 Highways - Executed

5.7 miles of standard overlay resurfacing on US 67 from 0.1 miles north of Township Road 285 to 0.6 miles south of Tolman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene Jersey	C-98-168-18	NHPPDOOP(337)	(56,57)RS-4	FAP 310	Pavement	8-00408-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

042-76M61 Highways - Executed

Repair and maintenance of electrical equipment at pump stations in various locations within District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-094-19	N/A	DIST 8 ELECTRICAL 2021-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2022			0.00	0.00	No	

043-76M62 Highways - Executed

Repair and maintenance of electrical equipment on the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-095-19	N/A	266BR-1-I-5	FAP 304	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	01/01/2022			0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

044-76M78 Highways - Active

Chemical treatment of deep wells at various locations in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-111-19	N/A	DIST 8 DEEP WELLS 2021-1	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	0.00	0.00	No

045-76N15 Highways - Executed

Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-055-20	NHPPMEKZ(370)	60-10BR-2	FAP 310	Bridges	8-00735-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	12.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

046-46454 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, overhead sign structure components and supports at various locations in Jefferson and Johnson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson Jefferson	C-60-039-18	N/A	D-9 OVD SIN STR REPL 18-16	FAI 57 FAI 24	Miscellaneous	0-01459-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/31/2022			0.00	0.00	No

047-60Y23 Highways - Executed

(0.32- mile) Right turn lane, traffic signal modernization, and ADA improvement. Location: Willow Road, from 646-ft west of the centerline of the centerline of Pfingsten Road to 524- ft east of the centerline of Pfingsten Road in the Villages of Glenview and Northbrook, Northfield Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-338-14	CMAQGZ7Z(082)	1719-N (14)	FAP 305	Pavement	1-78320-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	16.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

048-61F90 Local Roads - Executed

Sidewalk construction at various locations in Lake Villa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-154-18	B6ME(038)	14-00031-00-SW (LAKE VILLA)	VARIOUS	Miscellaneous	1-11021-0006 1-22287-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	20.00	0.00	No

049-61G15 Local Roads - Executed

Streetscape improvements on IL 21 from Jonquil Terrace to Howard Street, in the Village of Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-176-18	9WZJ(183)	17-00129-00-LS (NILES)	FAP 374	Pavement	0-01731-1008 1-22317-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	17.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

050-61G48 Local Roads - Executed

Remove and replace sidewalks, curb and gutter, and driveways on 13th Street, from 23rd Avenue to 17th Avenue, and on 15th Street from 21st Avenue to 19th Avenue in Broadview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-20	R74Q(691)	19-00083-00-SW (BROADVIEW)	MUN 3030 MUN 3010	Miscellaneous	0-01754-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

051-64P22 Highways - Executed

Washing three bridges (SN-s 008-0052, 081-9905, 098-6003) over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-055-20	STPEZQ5(068)	D2 BC 2021-6	VARIOUS	Bridges	0-01291-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

052-85684 Local Roads - Executed

Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-061-18	FHN7(093)	15-00051-00-BT (SILVIS)	FAU 5773	Miscellaneous	0-01731-2004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

053-85696 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-060-19	FADQ(857)	18-00376-00-GR	VARIOUS	Miscellaneous	0-00105-2003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

054-89754 Local Roads - Withdrawn

Remove and replace guardrail and terminals at various locations in Woodford County. , Remove and replace guardrail and terminals at various locations in Woodford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-046-20				Miscellaneous	0-00105-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

055-93749 Local Roads - Executed

Milling and resurfacing for a three lane section with bike lane and new traffic signals on Walnut Street from South Grand Avenue to Monroe Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-078-18	N7W2(765)	17-00484-00-SP (SPRINGFIELD)	FAU 8014	Pavement	0-00105-6001 6-10875-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	5.00	0.00	No	

056-93750 Local Roads - Rejected

Replace the existing pedestrian bridge with a prefabricated pedestrian superstructure located on Lincoln Prairie Trail over Flat Branch, adjacent to IL 29 between Pana and Taylorville.

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

057-97726 Local Roads - Active

Sidewalk construction at various locations in the city of Carrollton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Greene	C-98-018-20	UP47(202)	19-00018-00-SW (CARROLLTON)	VARIOUS	Miscellaneous	0-01754-8001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	18.00	0.00	No		

058-97737 Local Roads - Executed

Resurfacing, curb and gutter, sidewalks, HMA multi-use path, storm sewers and pavement markings, on Quarry Road from Ghent Road to Palmer Creek Drive in Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Monroe	C-98-017-022	Q3K8(630)	18-00054-00-RS (COLUMBIA)	FAU 9311	Pavement	8-10704-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/31/2021			12.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

059-62L13 Highways - Executed

(0.5 Mile) Designed Overlay, ADA Improvements, Located on Barrington Road from ILL 176 (Liberty St) to US 12 (Rand Rd) in the Village of Wauconda in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-231-20		2020-041-RS&SW	FAU 234	Pavement	1-78492-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

060-64L14 Highways - Executed

Intersection Reconstruction, Standard Overlay, Traffic Signal Modernization and MUP from Mid America Dr to Buckley Dr in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-003-17	HSIP-NHPPV5IF (659)	(2Y-1)N	FAP 517	Pavement	2-20109-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	5.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

061-66K51 Highways - Executed

3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-026-20	STPQ0QL(089)	(34)RS-6,SW & (35)RS-4,SW	FAS 338	Pavement	3-04538-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	6.00	0.00	No		

062-66L07 Highways - Executed

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-091-20	N/A	(125B)SCR	FAP 607	Bridges	0-02175-3008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

1LR-M1904 **DNR - Deleted**

Reg / Dist	Counties	Project #	Name			Major Work Categories	
0 / 0	Vermilion					Miscellaneous	
						Earthwork	
						Landscaping	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes				Pending	Pending	No	

2LR-M1907 **DNR - Deleted**

Reg / Dist	Counties	Project #	Name			Major Work Categories			
0 / 0	Saline					Miscellaneous			
						Landscaping			
						Earthwork			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification				
45	No	No	No	No	N/A				
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver			
Yes				Pending	Pending	No			

Letting Summary Report

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: August 10, 2025

3LR-M2001 DNR - Deleted

Reg / Dist	Counties	Project #	Name			Major Work Categories				
0 / 0	Williamson					Miscellaneous				
							Earthwork			
							Landscaping			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification					
45	No	No	No	No	N/A					
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
Yes				Pending	Pending	No				