Letting Date: September 18, 2020 Volume 023, No. 032

**Current Date: October 30, 2025** 

001-46922 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

HMA resurfacing of roadway and parking areas, striping of parking areas, sign replacement, aggregate resurfacing of camp sites, HMA paving of existing camp sites, parking lot and sidewalk construction and site lighting at Fort Massac State Park (IDNR) in Metropolis.

Routes

Major Work Categories PPS #

Section #

5 / 9 Massa	ac C-30-010-2	0 N/A	MASSAC CAMPGF	C ROUND 2020	INTERNAL PARK ROADS	Pavement	0-02151-9001
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal Yes	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	Working 40	Days DE	B <b>E %</b> 10	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

002-60P14 Highways - Executed

(1.22 miles) The 3 signalized intersections include: IL 72 at Oakton St. (W Jct), IL 72 at IL 83 Busse Rd and IL 72 east of IL 83 (E Jct). IL 72 and IL 83 intersection is approx. 1000 FT south of I-90.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-469-11	HSIPLJRC(988)	2011-019	9-TS	FAP 341	Pavement	1-78609-0000
Award Per 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine	ss Initiative Ta	· ·	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 9/2021	Calendar Days	<b>Working</b> 10	Days DB 17.	<b>E %</b> 00		Prequalification Waiver No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

003-60V06 Highways - Executed

Precast concrete pavement and class B concrete patches along IL 83, approximately 419 ft E of the center line of N Buffalo Grove Rd and approximately 29833 ft NE to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-513-12	NHPPGM3G(849)	(44X-R&	530B)RS	FAP 344	Pavement	1-78453-0000
Award Peri	od <b>M</b>	•	Hot Mix Asphalt-Small	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No		Completion Date		<b>Working</b> 70		E %	<b>VBP %</b> 0.00	Prequalification Waiver No

004-60Y21 Highways - Executed

(0.30-miles) Intersection Reconstruction (traffic signal modernization, addition of turn lanes) at the intersection of IL 19 (Irving Park Road) and Scott Street and at Judd Avenue.

Reg / Dis	st Coun	ties State	e Job#	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	S PPS#
1 / 1	Cook	C-91	-336-14	NHPPBM3D(398)	3058A-N	(14)	FAP 345	Electrical	1-78610-0000
Award P	eriod	Mentor Prote	égé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	arget Market Program	QP Certification
45		No	I	No		No	١	No	N/A
Pre-Bid	Meeting	Completi	on Date	Calendar Days	Working	Days DBI	E %	VBP %	Prequalification Waiver
No					70	20.0	00	0.00	No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

005-62B66 Highways - Deleted

Decommissioning of existing Pump Station 37 located in the bridge abutment (SN 049-0131), new pump station in the northeast quadrant of the US 41 and IL 176 intersection, new outfall pipe to the Skokie River.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	# Routes	S	<b>Major Work Categories</b>	PPS#
1/1	Lake		C-91-087-16	6				Electrical	N/A
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Business Initia No	<b>itive Tarç</b> No	•	<b>QP Certification</b> N/A
Pre-Bid Me No	eting		pletion Date 3/2022	Calendar Days	Working	Days DBE % Pending			<b>Prequalification Waiver</b> No

006-62H79 Highways - Executed

Traffic Signal modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Reg / Dist Cou		# Federal Project # 19 HSIPACIX(743)	<b>Section #</b> 2018-141-TS&I	Routes VARIOUS	Major Work Categori Electrical	1-80317-0000
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	<b>III Batch Small B</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	<b>Working Days</b> 90	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

007-62K28 Highways - Executed

(0.53 Mile) Traffic signal installation, median reconstruction, new sidewalk installation, and ADA and drainage improvement at the intersection of IL 59 and Champion Road.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Will	C	C-91-112-20	NHPPEE5D(283)	2019-147	7-TS&SW	FAP 338	Electrical	1-80015-0000
Award Peri	iod	Mentor P No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	<b>Small Busin</b> No		<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eting	<b>Comp</b> 10/29/	letion Date 2021	Calendar Days	Working 5	•	<b>BE %</b> 1.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

008-62K94 Highways - Executed

Weigh Station Repairs (remove and replace scales, steel beam support and deck platform, repairs to the pit walls and replacement of approach pavements. Location: Northbound Wasdworth Weigh Station in Wadsworth, Lake County.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Lake	ties		Federal Project # STPLXFS(007)	<b>Section</b> 3 2020-023		Routes FAP 346	Major Work Categories Miscellaneous	9 <b>PPS #</b> 0-01537-1001
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	<b>BE %</b> 0.00		<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

009-62L01 Highways - Executed

(0.528 Mile) standard overlay with ADA ramp improvement from 26th St to 31st St in the Village of Riverside, in Riverside Township.

Reg / Dist	Counti	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-219-20	STP4LK2(935)	2020-030	)-RS&SW	OR 37	Pavement	1-79948-0000
								1-79948-0010
Award Perio	od I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	1	No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No				35	20	0.00	0.00	No

010-62L14 Highways - Executed

(0.92 Mile) Standard Overlay, ADA Improvement, Located on Meacham Road from south of Emerson Ave to ILL 62 (Algonquin Road).

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> Cook		Federal Project # STPWA47(155)	<b>Section</b> 2020-042	# 2-RS&SW	Routes FAU 2585	Major Work Categori Pavement	ies PPS# 1-79367-0000
Award Perio	od Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	mpletion Date	Calendar Days	Working 40	j Days	<b>DBE %</b> 20.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

011-62L96 Highways - Executed

(3.05 Miles) Crack and Joint Sealing Improvements, Location: FAP 350; IL 50/US 41 (Skokie Blvd.) from North of Golf Rd to Touhy Ave.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-316-20	NHPPTNSA(639)	2020-11	8-I	FAP 350	Pavement	1-80485-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 25		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

012-62L97 Highways - Executed

(2.60 Miles) Crack and joint sealing, includes pavement marking re-striping. Located from Will-Cook Road to Southwest Highway.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-317-20	STP4CJN(786)	2020-119	9-I	FAU 1600	Pavement	1-80487-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

013-62M66 Highways - Executed

Building Demolition at 3 locations. Location No. 1: 2103 N. Woodlawn Parkway; Location No. 2 2107 N. Woodlawn Parkway; Locaton No. 3 W. side of IL 31, approximately 2,250-ft N. of McCullom Lake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	МсНе	nry	C-91-391-20	N/A	2020-193	3-DM	FAP 342	Miscellaneous	1-71741-0661
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> ll No	Batch	Small E	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 30	j Days	<b>DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

014-62M72 Highways - Executed

Traffic Signal Modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Reg / Dist Cour 1 / 1 Will		# Federal Project # 20 HSIPMVN0(936)	Section # 2020-196-TS&I	Routes VARIOUS	<b>Major Work Categori</b> Electrical	es PPS# 1-80317-1000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	II Batch Small B		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	<b>Working Days</b> 90	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

015-64A08 Highways - Executed

Bridge Replacement under 20th St 0. 7 Mi E of IL 251 in Rockford.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

2 / 2 Winnebago C-92-030-16 NHPP32E9(868) 4HBR FAP 301 Bridges 2-13600-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 3.00 0.00 No

016-64P20 Highways - Executed

Washing six bridges over the Rock River at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-053-20 NHPPKEUY(488) D2 BC 2021-4 VARIOUS Bridges 0-01291-2002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

017-64P21 Highways - Executed

Washing SN 081-0011 over the Mississippi.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

2 / 2 Rock Island C-92-054-20 NHPPTY2W(042) D2 BC 2021-5 FAI 80 Bridges 0-01291-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/01/2021 0.00 0.00 No

018-64P23 Highways - Executed

Washing five bridges over the Rock River at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-056-20 STPCVRY(725) D2 BC 2021-7 VARIOUS Bridges 0-01291-2003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

019-66L09 Highways - Executed

This work is located on FAS Route 1279 (US 34) carrying US 34 adjacent to a concrete Box culvert, Structure No. 006-2569, Station 428+72 in Bureau County. This project consists of installing a 36" ERS concrete Pipe culvert adjacent to the box culvert.

Reg / Dist	<b>Count</b> Bureau		<b>State Job #</b> C-93-093-20	Federal Project #  N/A	Section a	<b>Routes</b> FAS 1249	Major Work Categorion	es PPS# 0-02175-3010
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Business Initiative Yes	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	e Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No					15	2.00	0.00	No

This work is located at various intersections on US 6 in Bureau County and IL 38 in DeKalb County. This work consists of the removal and replacement of traffic signal "Controller Cabinets."

<b>Reg / Dist</b> 2 / 3	Cour DeKa Burea	ılb	<b>State Job #</b> C-93-097-20	Federal Project # N/A	Section #	#	Routes FAU 6088 FAP 567	Major Work Categorie Electrical	es PPS# 0-02175-3011
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small B</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo No	eeting		pletion Date 5/2021	Calendar Days	Working 5	Days	<b>DBE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

021-66L27 Highways - Executed

This work is located at Structure No. 050-2539 carrying IL 170 over Armstrong Run. Approximately 3.86 miles south of US 6 in LaSalle County. This project consists of removing and replacing two wing walls of the structure.

•	<b>ounties</b> aSalle	<b>State Job #</b> C-93-115-20	-	Section 4 (110)CLV		Routes FAP 786	<b>Major Work Categorie</b> Bridges	S PPS # 0-02175-3020
Award Period 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Con	npletion Date	Calendar Days	<b>Working</b> 15	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

022-68741 Highways - Executed

This project is 550 feet long and consists of superstructure replacement on S.N. 078-0032, which carries IL Route 71 over Coffee Creek, 5.1 miles west of IL Route 89 in Putnam County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
3 / 4	Putna	m	C-94-111-07	STPYWWR(957)	(120BR)E	BRR	FAP 619	Bridges	4-00159-0100
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 60	Days DE 5.0	BE % 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

023-68E79 Highways - Executed

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Tazev	vell	C-94-021-19	NHPPPQR8(399)	(12B)BR	,BDR,BJR	FAP 693	Bridges	4-00123-0700
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 85	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

024-68F57 Highways - Executed

Upgrade guardrail terminal end sections, Texas Turndowns, along various routes throughout the district in various counties.

•	Count Various			HSIPLZGS(841)	Section : D4 GUAF SEC REF	RDRAIL END	Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 4-02120-0010
Award Perio		<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		. 3	<b>QP Certification</b> N/A
Pre-Bid Mee No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 45	Days DE	<b>3E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

025-70602 Highways - Executed

0.1 miles, bridge superstructure, Copper Slough W of Duncan Rd.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Champaign C-95-053-18 NHPP6MPB(736) 4BR-2 FAP 801 Bridges 5-53120-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 3.00 0.00 No

026-70E94 Highways - Executed

Bridge Joint Repair of S.N. 057-0223 carrying Raab Rd. over 1-55.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 McLean C-95-087-20 NHPPKQW2(159) MBPM 2021-1 FAI 55 Bridges 0-01291-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/18/2021 10 2.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

027-72M37 Highways - Executed

Bridge superstructure repairs on SN 086-0037 and SN 086-0038 carrying I-72 over IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Scott C-96-137-20 N/A (86-9) BRR-1 FAI 72 Bridges 0-02175-6017

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

**028-72M39** Highways - Executed

Patching on I-72 from the abandoned BandN Railroad to the Morgan County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Scott C-96-139-20 N/A (86-10) PP FAI 72 Pavement 0-02175-6016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

029-72M40 Highways - Executed

Patching on I-55 at the Coalfield Rest Area.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

4 / 6 Montgomery C-96-140-20 N/A (68-3RA) PP FAI 55 Pavement 0-02175-6020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

030-74A29 Highways - Executed

7 miles of patching on I-70 from mile post 130 to 137.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Clark C-97-119-20 N/A D7 PATCHING 2021-1 FAI 70 Pavement 0-02175-7007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

031-76H84 Highways - Executed

2.5 miles of standard overlay resurfacing along I-70/270 from I-55 to 2.5 miles east of the I-55/70/270 interchange and the ramps at the I-55/70/270 interchange and 4.7 miles of ultra-thin bonded wearing course from 0.4 miles east of IL 159 to 0.3 miles north of I-270.

<b>Reg / Dist</b> 5 / 8	<b>Countie</b> Madisor		Federal Project # 3 NHPPYQT9(213)	<b>Section #</b> 60-(10,11)RS-1, 60 (9,10)RS-3	Routes - FAI 70 FAI 270	Major Work Categories Pavement	0-01374-8001 8-00484-0000 8-00484-1000 8-00671-2100
<b>Award Peri</b> 45		<b>lentor Protégé</b> lo	<b>Hot Mix Asphalt-Sma</b> No	II Batch Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Completion Date	e Calendar Days	<b>Working Days</b> 5	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
	of tree p	ghways - Rejected runing along IL 34 a	nd US 45.				
16.3 miles	of tree p	runing along IL 34 a ghways - Executed				W 400 for 11, 07	44. HQ 45
16.3 miles 033-78799 9 miles of	of tree pi Hiç HMA surf	runing along IL 34 a ghways - Executed ace removal, HMA	surface course, paveme			vements on IL 169 from IL 37	
16.3 miles 033-78799 9 miles of Reg / Dist	of tree printing High HMA surfice Countie	runing along IL 34 a ghways - Executed face removal, HMA s State Job #	surface course, paveme	Section #	Routes	Major Work Categories	s PPS#
16.3 miles 033-78799 9 miles of Reg / Dist	of tree pi Hiç HMA surf	runing along IL 34 a ghways - Executed face removal, HMA s State Job #	surface course, paveme				
16.3 miles 033-78799 9 miles of	of tree programmer of tree programmer of tree programmer of the programmer of the programmer of the programmer of tree programm	runing along IL 34 a ghways - Executed face removal, HMA s State Job #	surface course, paveme	<b>Section #</b> (116,13)RS-5	Routes FAS 2937	Major Work Categories Pavement  Target Market Program	s PPS#
16.3 miles 033-78799 9 miles of Reg / Dist 5 / 9	of tree properties of tree properties of tree properties of the pr	runing along IL 34 a ghways - Executed face removal, HMA s State Job # C-99-072-20	surface course, pavemo Federal Project # 0 STPT01R(069)	<b>Section #</b> (116,13)RS-5	Routes FAS 2937	Major Work Categories Pavement	9-00605-0000

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

034-78822 Highways - Executed

High friction surface treatment on the northbound I-57 entrance Ramp A and Ramp A-R; Ramp A begins at IL 13 and continues to The Hill Avenue overpass; Ramp A-R begins at IL 13 and ends where it merges into Ramp A.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categorie	s PPS#
5/9	Williar	nson	C-99-099-20	HSIPB3DE(385)	(X1-6-2)F	RS-1	FAI 57	Miscellaneous	9-02200-3070
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 10	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

035-46547 Highways - Executed

This work shall consist of removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

Reg / Dist Cour 2 / 2 Vario		# Federal Project # 20 N/A	Section # D2 GRDRI MAINT IN1		Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# 0-00641-2001
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No		<b>Small Busin</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat 11/13/2021	e Calendar Days	Working D	•	<b>DBE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

036-46551 Highways - Executed

This work shall consist of placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/2	Variou	IS	M-60-004-21	N/A	D2 HT P' RPR 21-	VMNT MRK 04	VARIOUS	Miscellaneous	0-01474-2001
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		npletion Date 1/2021	Calendar Days	Working	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

037-46559 Highways - Executed

Various types of pavement marking rehabilitation throughout District 7.

Reg / Dist Cour 4 / 7 Vario		# Federal Project # 21 N/A	Section : D-7 HT F RPR 21-	VMNT MRK	Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 0-01474-7001
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>J</b>	QP Certification N/A
Pre-Bid Meeting No	<b>Completion Dat</b> 10/15/2021	e Calendar Days	Working	Days DB	8 <b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

038-62B65 Highways - Executed

US 41 @ Deerpath Rd-PS#38. New pump station 38 in the SW quadrant of Deerpath Rd. @ Ahwahnee Ln., decommissioning existing pump station at bridge abutement (SN 049-0033). 2 detention ponds in Lake Forest golf course, 2 new ret. walls, resurfacing, drainage repairs (0.49 miles)

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> Lake	<b>State Job #</b> C-91-086-16	Federal Project # N/A	Section # (21&21S)		Routes FAP 346	Major Work Categorie Electrical	s PPS# 1-71585-0100
<b>Award Pe</b> i 15	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> l No		<b>Small Bus</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid M</b> Yes	•	npletion Date 31/2022	Calendar Days	Working	Days	<b>DBE %</b> 11.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
	,	s - Executed t of high mast	light towers on I-55 at t	he Litchfiel	ld and Elkh	art interchanges.		
Removal	,	t of high mast	light towers on I-55 at th	he Litchfiel		art interchanges.	Major Work Categorie	s PPS#
Removal	and replacemer	t of high mast  State Job #		Section #		Routes		os <b>PPS#</b> 0-02083-6001
	and replacemen  Counties  Montgomery  Logan	t of high mast  State Job #  C-96-058-19  Protégé	Federal Project #	Section # HIGH MA TOWER F	# .ST LIGHT REP 2019	Routes FAI 55	Major Work Categorie	

Letting Date: September 18, 2020 Volume 023, No. 032

**Current Date: October 30, 2025** 

040-74364	Highway	ys - Deleted
-----------	---------	--------------

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road., Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

5.7 miles of standard overlay resurfacing on US 67 from 0.1 miles north of Township Road 285 to 0.6 miles south of Tolman Road.  Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #  5 / 8 Greene C-98-168-18 NHPPDOOP(337) (56,57)RS-4 FAP 310 Pavement 8-00408-0000  Jersey  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	4 / 7	Counties Cumberland	C-97-042-09	Federal Project #			Major Work Categories Bridges	7-50200-0000
No 100 Pending Pending No  O41-76L20 Highways - Executed  5.7 miles of standard overlay resurfacing on US 67 from 0.1 miles north of Township Road 285 to 0.6 miles south of Tolman Road.  Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #  5 / 8 Greene C-98-168-18 NHPPDOOP(337) (56,57)RS-4 FAP 310 Pavement 8-00408-0000 Jersey  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification			•	•	Batch		-	
5.7 miles of standard overlay resurfacing on US 67 from 0.1 miles north of Township Road 285 to 0.6 miles south of Tolman Road.  Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS # 5 / 8 Greene C-98-168-18 NHPPDOOP(337) (56,57)RS-4 FAP 310 Pavement 8-00408-0000  Jersey  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification		eeting Co	mpletion Date	Calendar Days	_			•
5 / 8 Greene C-98-168-18 NHPPDOOP(337) (56,57)RS-4 FAP 310 Pavement 8-00408-0000  Jersey  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	041-76L20	Highwa	ys - Executed					
	5.7 miles	of standard ove	erlay resurfacin	-		·		PPS#
	5.7 miles o	of standard ove Counties Greene	erlay resurfacing	Federal Project #	Section	# Routes	Major Work Categories	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	Reg / Dist 5 / 8 Award Per 45	of standard over Counties Greene Jersey riod Mento	State Job # C-98-168-18 or Protégé	Federal Project # NHPPDOOP(337)  Hot Mix Asphalt-Smal	Section : (56,57)R	# Routes RS-4 FAP 310  Small Business Initiative No	Major Work Categories Pavement  Target Market Program No	8-00408-0000

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

042-76M61 Highways - Executed

Repair and maintenance of electrical equipment at pump stations in various locations within District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-094-19 N/A	DIST 8 ELECTRICAL	VARIOUS	Electrical	N/A

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 01/01/2022 0.00 0.00 No

043-76M62 Highways - Executed

Repair and maintenance of electrical equipment on the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Calhoun	C-98-095-19 N/A	266BR-1-I-5	FAP 304	Flectrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 01/01/2022 0.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

044-76M78 Highways - Active

Chemical treatment of deep wells at various locations in East St. Louis.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-111-19 N/A	DIST 8 DEEP WELLS	VARIOUS	Miscellaneous	N/A

2021-1

Madison

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

045-76N15 Highways - Executed

Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal.

Reg / Dist Counties	State Job # Federal P	roject # Sect	tion # Route	tes Major Work Categories P	PS#
---------------------	-----------------------	---------------	--------------	-----------------------------	-----

5 / 8 Madison C-98-055-20 NHPPMEKZ(370) 60-10BR-2 FAP 310 Bridges 8-00735-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 12.00 0.00 No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

046-46454 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, overhead sign structure components and supports at various locations in Jefferson and Johnson Counties.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#	
5/9	Johnso	on C-60-039-18	B N/A	D-9 OVD	SIN ST	R FAI 57	Miscellaneous	0-01459-9001	
	Jeffers	son		REPL 18	3-16	FAI 24			
Award Perio	iod	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small E	Business Initiative	Target Market Program	QP Certification	
45		No	No		No		No	N/A	
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No		01/31/2022				0.00	0.00	No	

047-60Y23 Highways - Executed

(0.32- mile) Right turn lane, traffic signal modernization, and ADA improvement. Location: Willow Road, from 646-ft west of the centerline of the centerline of Pfingsten Road to 524- ft east of the centerline of Pfingsten Road in the Villages of Glenview and Northbrook, Northfield Township.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
1 / 1	Cook		C-91-338-14	CMAQGZ7Z(082)	1719-N (	14)	FAP 305	Pavement	1-78320-0000
Award Per	riod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					45	16	.00	0.00	No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

048-61F90 Local Roads - Executed

Sidewalk construction at various locations in Lake Villa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Lake	C-91-154-18	B6ME(038)	14-00031-00-SW	VARIOUS	Miscellaneous	1-11021-0006
				(LAKE VILLA)			1-22287-0000

<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	<b>III Batch Sma</b> No	II Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	20.00	0.00	No

049-61G15 Local Roads - Executed

Streetscape improvements on IL 21 from Jonquil Terrace to Howard Street, in the Village of Niles.

Reg / Dist (	Counties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-176-18	9WZJ(183)	17-00129	)-00-LS	FAP 374	Pavement	0-01731-1008
				(NILES)				1-22317-0000
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mee	ting Cor	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				55	17	.00	0.00	No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

050-61G48 Local Roads - Executed

Remove and replace sidewalks, curb and gutter, and driveways on 13th Street, from 23rd Avenue to 17th Avenue, and on 15th Street from 21st Avenue to 19th Avenue in Broadview.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-122-20	` '	19-00083 (BROAD)		MUN 3030 MUN 3010	Miscellaneous	0-01754-1001
Award Peri 45	iod	<b>Mentor I</b> No	J	<b>Hot Mix Asphalt-Small</b> No		Small Busin No	ess Initiative	9	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 15	•	BE % .00		<b>Prequalification Waiver</b> No

051-64P22 Highways - Executed

Washing three bridges (SN-s 008-0052, 081-9905, 098-6003) over the Mississippi River.

•	Counties /arious		Federal Project # STPEZQ5(068)	Section a		Routes VARIOUS	<b>Major Work Categorie</b> Bridges	es PPS# 0-01291-2001
Award Period 45	<b>d Mento</b> No	· ·	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 20	Days Di	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

052-85684 Local Roads - Executed

Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Rock Island	C-92-061-18	8 FHN7(093)	15-0005 (SILVIS)		FAU 5773	Miscellaneous	0-01731-2004
Award Perio	od Mento No	or Protégé	<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> e No	eting Co	mpletion Date	e Calendar Days	<b>Working</b> 60	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

053-85696 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Rock Island County.

Reg / Dist	Count Rock			Federal Project # FADQ(857)	<b>Section</b> 18-00376		Routes VARIOUS	Major Work Categorion	es PPS# 0-00105-2003
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 50	,	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

054-89754 Local Roads - Withdrawn

Remove and replace guardrail and terminals at various locations in Woodford County., Remove and replace guardrail and terminals at various locations in Woodford County.

Reg / Dist Co			Federal Project #	Section	#	Routes	Major Work Categorie	
3 / 4 We	oodford	C-94-046-20					Miscellaneous	0-00105-4003
Award Period 45	<b>Mento</b> No	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin		mpletion Date		Working		DBE %	VBP %	Pregualification Waiver
No	ig coi	iipietioii Date	Calelidal Days	60	Days	0.00	0.00	No No

055-93749 Local Roads - Executed

Milling and resurfacing for a three lane section with bike lane and new traffic signals on Walnut Street from South Grand Avenue to Monroe Street in Springfield.

Reg / Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
4 / 6 San	gamon	C-96-078-18	N7W2(765)	17-00484		FAU 8014	Pavement	0-00105-6001
				(SPRING	iFIELD)			6-10875-0000
Award Period	Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	g Con	npletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				105	5.	00	0.00	No

056-93750 Local Roads - Rejected

Replace the existing pedestrian bridge with a prefabricated pedestrian superstructure located on Lincoln Prairie Trail over Flat Branch, adjacent to IL 29 between Pana and Taylorville.

Letting Date: September 18, 2020 Volume 023, No. 032

**Current Date: October 30, 2025** 

057-97726 Local Roads - Active

Sidewalk construction at various locations in the city of Carrollton.

<b>Reg / Dist</b> 5 / 8	<b>Counties</b> Greene	<b>State Job #</b> C-98-018-20	Federal Project # UP47(202)	Section 19-00018 (CARRO	8-00-SW	Routes VARIOUS	Major Work Categorie Miscellaneous	o-01754-8001
Award Per 45	riod Mento No	_	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	ısiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me		mpletion Date		Working 20	) Days	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	Prequalification Waiver No
058-97737 Resurfacion Columbia	ng, curb and gu	oads - Execute tter, sidewalks		torm sew	ers and pa	vement markings,	on Quarry Road from Ghen	t Road to Palmer Creek Drive in
<b>Reg / Dist</b> 5 / 8	<b>Counties</b> Monroe	<b>State Job #</b> C-98-017-022	Federal Project # Q3K8(630)	Section 18-00054 (COLUM	4-00-RS	Routes FAU 9311	Major Work Categorie Pavement	es PPS # 8-10704-0000
Award Per 45	riod Mento No	_	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	ısiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	•	mpletion Date 31/2021	Calendar Days	Working	Days	<b>DBE %</b> 12.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

059-62L13 Highways - Executed

(0.5 Mile) Designed Overlay, ADA Improvements, Located on Barrington Road from ILL 176 (Liberty St) to US 12 (Rand Rd) in the Village of Wauconda in Lake County.

<b>Reg / Dist</b> 1 / 1	<b>Counti</b> Lake	es State Job C-91-231-2	# Federal Project # 20	<b>Section</b> 2020-04	# 1-RS&SW	Routes FAU 234	Major Work Categori Pavement	ies PPS# 1-78492-0000
Award Per 45		<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma Yes	III Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo No	eeting	Completion Da	te Calendar Days	<b>Working</b> 20	j Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
060-64L14	i Hi	ighways - Executed						

Intersection Reconstruction, Standard Overlay, Traffic Signal Modernization and MUP from Mid America Dr to Buckley Dr in Rockford.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	Routes	Major Work Cate	gories PPS#
2/2	Winne	bago	C-92-003-17	HSIP-NHPPV5IF (659)	(2Y-1)N	FAP 517	Pavement	2-20109-0100
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business Initiativ	e Target Market Program	m QP Certification
45		No		No		No	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No					100	5.00	0.00	No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

061-66K51 Highways - Executed

3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Iroquo	ois	C-93-026-20	STPQ0QL(089)	(34)RS-6 4,SW	5,SW & (35)RS-	FAS 338	Pavement	3-04538-0000
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> ll No	l Batch	Small Busines No	ss Initiative	· ·	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 45	Days DB 6.00	<b>E %</b> O		<b>Prequalification Waiver</b> No

062-66L07 Highways - Executed

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

Reg / Dist			State Job # C-93-091-20	Federal Project #	Section		Routes FAP 607	Major Work Categorie	
2/3	LaSal				(125B)S			Bridges	0-02175-3008
Award Per 45	rioa	No No	•	Hot Mix Asphalt-Small No	Batch	No No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	0.	00	0.00	No

Letting Date: September 18, 2020 Volume 023, No. 032

Current Date: October 30, 2025

1LR-M1904 DNR - Deleted

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Vermilion Earthwork
Landscaping

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes Pending Pending No

2LR-M1907 DNR - Deleted

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Saline Miscellaneous

Landscaping Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes Pending Pending No

Letting Date: September 18, 2020 Volume 023, No. 032

**Current Date: October 30, 2025** 

3LR-M2001 DNR - Deleted

Reg / Dist	Counties	Project #	Name	Major Work Categories
0/0	Williamson			Miscellaneous

Earthwork Landscaping

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes Pending Pending No