

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

001-60N10 Highways - Active

(3.27-Mile) Roadway Reconstruction, Widening and Realigned project consists of replacement traffic signal, new signalized intersection, retaining Walls, seven major crossings, a closed drainage system, controlled stiffness column ground improvement, temporary retaining walls. The project is located within the Villages of Hawthorn Woods, Kildeer and Long Grove Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-236-11	NHPPN9RH(933)	20-Y	FAP 337	Bridges	1-71354-0100 1-71354-1000 1-71354-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2030		10	Pending	Pending	No

002-62J16 Highways - Active

This is a channelization and culvert replacement project consists of HMA binder course widening, pavement patching, milling of existing HMA surface, placing HMA surface course, box culvert installation, thermoplastic pavement markings. This improvement is in Unincorporated St. Charles Township in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-371-19	HSIPA0DI(486)	2019-038-T	FAU 2503	Bridges	1-79206-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

003-62V13 Highways - Active

(2.3-Mile) pavement patching, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in the Village of Glenview and Niles in New Northfield Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-218-23	STPZ78Z(893)	FAU 2743 23 OVERLAY	FAU 2743	Pavement	1-80085-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

004-62V31 Highways - Active

(8.2-Mile) Cracks and joints routing and filling, pavement marking and collateral or incident work necessary to complete the project. The project is in the Villages of Elburn, Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-010-24	N/A	FAP 0326 23 C&J	FAP 326	Pavement	1-81055-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

005-62V42 Highways - Active

(1.41-Mile) This project consists of resurfacing the existing HMA pavement with HMA surface course, HMA Binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. This project is in the villages of Niles and Morton Grove in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-022-24	NHPPD9CL(859)	FAP 0348/1332	23 RES FAP 348	Pavement	1-79496-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

006-62V47 Highways - Active

(4.43-Mile) Cleaning and sealing of longitudinal joints between traffic lanes and curb and gutter on the existing pavement, refreshing existing pavement markings with modified urethane pavement marking lines. This project is in the villages of Arlington Heights, Mt Prospect, and Des Plaines within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-027-24	N/A	FAP 0339 23	C&J FAP 339	Pavement	1-81046-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

007-62V65 Highways - Active

(1.65-Mile) Crack and Joint sealing project consists of crack routing and filling, as well as placement of pavement markings. The project is in the Municipality of Warrenville within DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-051-24	N/A	FAP 0338 23 C&J	FAP 338	Pavement	1-81027-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

008-62W72 Highways - Active

(4,251.83-Ft) The Work consists of culvert replacement, HMA pavement and shoulder reconstruction, HMA resurfacing, storm sewer installation, culvert and wingwall installation. This project is in the Village of Winnetka, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-24	N/A	(048-112-15D) CR 24	CH 92W	Bridges	1-80294-0000 1-80294-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

009-80C12 Highways - Active

(386-Ft) Bridge Repair project and the work includes bridge deck patching, steel repairs, and miscellaneous bridge repair. Location in the Villages Skokie and Lincolnwood within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-094-26	NHPP8RX8(202)	(0304.1-H-B)PP, BR, I 25	FAI 94	Bridges	1-81127-0002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

010-80C58 Highways - Active

This project includes HMA surface removal and replacement on the bridge approach, and all incidental and collateral work necessary to complete the project. This project is located at the west approach of (SN 099-0289) and (SN 099-0313) on FAI 55 (I 55) over I and M Canal and CSXT RR in the Village of Channahon in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-140-26	N/A	86(VB-1-R, B-R-1, B) RCS, BD 25	FAI 55	Bridges	0-02181-1008	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

011-80C62 Highways - Active

(2.75-Mile) Smart Overlay Improvements consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers, pedestrian curb ramp improvements. This project is located within the City of Buffalo Grove and Lincolnshire and Riverwoods in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-164-26	NHPPJT47(836)	2025-2116-RS,SW	FAP 330	Pavement	1-80880-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

012-80C66 Highways - Active

Bridge Deck overlay, bridge joint replacement and /repair include deck and approach patching, and substructure repair of (SN 016-0707) located on Canfield Avenue (FAU 2761), over John F. Kennedy Expressway (FAI-90), Chicago, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-168-26	BR2G9R(470)	(267-1515.F-15D) BJR, BDR 25	FAI 90	Bridges	1-81384-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

013-80C67 Highways - Active

(357-Ft) Bridge Deck Overlay (SN 016-0398) and CTA will undergo routine maintenance consists of reconstruction of the expansion joints with strip seals hydro scarification (3/4-), deck and approach slab repairs, installation of a latex concrete overlay (2¼-) with diamond grinding and longitudinal grooving, application of a protective coat, sidewalk replacement, chain link fence repair substructure concrete repair. Pershing Road (39th Street) between Wentworth Avenue and LaSalle Street intersections in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-169-26	BRRIQS(262)	(S-2323.2-4B) BJR, BDR 25	FAI 94	Bridges	1-81380-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/03/2027		10	Pending	Pending	No

014-80C69 Highways - Active

(250-Ft) Bridge Repairs include hydro scarification, deck slab repair, polymer concrete nosing, approach slab repair, pier concrete repair, abutment concrete sealer, asphalt butt joints, relief joint cleaning sealing, curb and gutter replacement. Location is on (Martin Luther) King Drive in Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-171-26	NHPPQ5EJ(287)	(066-1414.4-CF) BJR, BDR 25	FAI 94	Bridges	1-81383-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

015-80C73 Highways - Active

Bridge Deck Overlay and Bridge Deck repairs and replacement (SN 099-4622 and SN 099-0338), consist of deck patching, bridge deck joint replacements, hydro-scarification and overlay bridge deck overlay. Location on US 30 / IL 59 over the DuPage River and DuPage River Overflow in Will County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-199-26	NHPPLKDX(181)	(113SB & 113BR) BJR, BDR 25	FAP 338	Bridges	1-81383-1000 1-81383-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

016-80C75 Highways - Active

(124-Ft) Project consists of a staged construction to complete deck overlay and joint replacement and repair of the existing bridge, the removal and replacement of curb and gutter, and pavement marking. The project is on IL 83 (Elmhurst Road) at Weller Creek, between Hiawatha Trail and Council Trail, in Mt. Prospect, IL. in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-200-26	NHPPXZGD(798)	((97B-R&0405-1)R) BJR,BDR 25	FAP 344	Bridges	1-81383-3000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

017-80C93 Highways - Active

(1.630-Mile) Standard Overlay and Curb Ramps Improvements (ADA Improvements) consists of removal and replacement of existing Hot Mix Asphalt (HMA), pavement patching, Portland Cement Concrete (PCC) overlay, curb and gutter removal and replacement, routing, cleaning, and sealing of longitudinal cracks in existing HMA pavement, thermoplastic pavement markings, pedestrian signals improvements (APS), detector loop replacement, raised reflective pavement markers, sidewalk curb ramps improvement. The improvement is in the City of Waukegan in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-216-26	STP5P19(554)	2025-2132-RS	FAU 2711	Pavement	1-81560-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027		10	Pending	Pending	No	

018-80D34 Highways - Active

(1.46-Mile) SMART overlay project in which the work to be performed under this contract consists of hot-mix asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pavement patching, placement of pavement markings. The project is located in the Village of Barrington Hills within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-277-26	NHPP8R6S(535)	2026-2168-RS	FAP 338	Pavement	1-81229-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

019-80D75 Highways - Active

(3.32-Mile) Standard overlay and ADA curb ramp improvement project consists of hot-mix asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement Batching, placement of pavement markings. The project is in the Villages of Broadview, Forest Park, Maywood and Westchester within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-349-26	NHPPS2AZ(830)	2026-2260-RS,SW	FAP 347	Pavement	1-81186-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

020-80F19 Highways - Active

The work to be done under GRAFFITI REMOVAL shall consist of removing graffiti from the surfaces on State DOT right of way or other locations as directed by the Engineer. This work is located on the inbound and outbound mainlines and ramps of the Kennedy (I-90/94), Dan Ryan (I-90/94), Bishop Ford (I-94), the Stevenson (I-55), and I-57 Expressways in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-355-26	N/A	2026-2259-GRF(EXP)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2027			Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

021-80F48 Highways - Active

This Project consists of Removing trees, as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project consists of Tree removal on various State routes within various counties in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-029-27	N/A	2026-2288-TR	VARIOUS	Miscellaneous	1-81166-0401
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2027		5	Pending	Pending	No	

022-80F50 Highways - Active

This is a pavement patching improvement consists of Class B Patching, Crack and Joint sealing, concrete curb and gutter repair, placement of pavement markings and raised reflective pavement markers. This improvement is on various State maintained routes within the Villages of Third Lake, Grayslake, Libertyville, Mundelein, Long Grove, and Buffalo Grove in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-027-27	N/A	2026-2287-RS	VARIOUS	Pavement	1-80751-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

023-61F87 Local Roads - Active

Sidewalk replacement along various routes in the city of Oak Forest. Additional work includes curb and gutter, ADA ramps, driveway replacement and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-309-16	T1ME(771)	14-00102-00-SW (OAK FOREST)	VARIOUS	Miscellaneous	1-11027-0014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			95	Pending	Pending	No		

024-61K73 Local Roads - Active

HMA resurfacing, patching, pavement markings, sidewalks and ADA improvements at various locations in the city of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-197-24	J60Q(786)	24-00206-00-RS (ELGIN)	VARIOUS	Pavement	1-22657-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

025-61M06 Local Roads - Active

Construction of a single span PPC deck beam bridge carrying Farrell Rd. over Spring Creek in the city of Joliet. Additional work includes full-depth HMA pavement reconstruction, pipe culverts, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-202-24	UUU5(053)	21-00542-00-BR (JOLIET)	FAU 366	Bridges	1-21252-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/02/2027		15	Pending	Pending	No		

026-61M33 Local Roads - Active

Construction of a single-lane roundabout intersection at the intersection of Highland Ave. and Lyle Ave. in the city of Elgin. Work includes HMA pavement reconstruction, curb and gutter, sidewalks, storm sewer, lighting and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-103-25	U44X(287)	24-00209-00-CH (ELGIN)	FAU 1308	Pavement	1-22781-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/13/2027		10	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

027-61M54 Local Roads - Active

Construction of a pedestrian bridge over IL 19/Irving Park Rd., retaining walls and the construction of a multi-use path from Park St. to the Metra Roselle Station South Lot in the village of Roselle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-227-23	N/A	23-00064-00-BT (ROSELLE)	MS 3037	Bridges	0-02274-1011 1-22941-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	Pending	Pending	No

028-61M55 Local Roads - Active

Construction of a bridge to carry Randall Rd. over the CN Railway, reconstruction/realignment of the intersection at Hopps Rd., additional through lanes on Randall Rd. and the construction of a shared-use path. Additional work includes storm sewer, water main, curb and gutter, sidewalks, traffic signals and lighting. Project is located in the city of Elgin and the village of South Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-196-25	HDG1(311)	19-00511-00-CH	FAP 336	Bridges	0-05154-1001 1-22791-0000 1-22791-0010 1-22791-0030 1-22791-0040
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				275	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

029-61M65 Local Roads - Active

Resurface Glenview Rd. from Washington St. to Metra Railroad and resurfacing Lehigh Ave./Harlem Ave. from Lake Ave. to Dewes St. in the village of Glenview. Additional work includes sidewalk replacement, curb and gutter replacement, traffic signal modernization and street lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-223-24	A89C(944)	24-00212-00-RS (GLENVIEW)	FAU 1297 FAU 2766	Pavement	1-22796-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	Pending	Pending	No

030-61M69 Local Roads - Active

HMA resurfacing and traffic signal improvement of 103rd St. from Southwest Highway to Ridgeland Ave. in the village of Chicago Ridge. Additional work includes curb and gutter, sidewalks, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-243-24	HA0X(824)	21-00095-00-PV (CHICAGO RIDGE)	FAU 1196	Pavement	1-22809-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

031-61M70 Local Roads - Active

Reconstruction of bridge superstructure carrying Theodore St. over Rock Run Creek in the city of Joliet. Additional work includes HMA pavement, sidewalk, shared-use path, storm sewer, retaining wall and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-123-20	GI94(361)	19-00522-00-BR (JOLIET)	FAU 295	Bridges	1-22295-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027		10	Pending	Pending	No	

032-61M72 Local Roads - Active

Construction of a three-span PPC IL Beam bridge carrying Harmony Road over Coon Creek in McHenry County. Additional work includes full-depth HMA pavement, pavement markings, drainage improvements, retaining wall and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-069-20	V417(027)	19-00509-00-BR	FAS 1019	Bridges	1-22298-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/30/2027		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

033-61M74 Local Roads - Active

HMA resurfacing of Brainard Ave. from Harding Ave. to 31st St. in the village of LaGrange Park. Additional work includes drainage improvements, sidewalks, ADA ramps, pavement patching and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-265-26	3WGZ(085)	26-00104-00-RS (LAGRANGE PARK)	FAU 2704	Pavement	1-22889-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

034-61M77 Local Roads - Active

Construction of a single span PPC IL beam bridge carrying Paulsen Rd. over the North Branch Kishwaukee River in McHenry County. Additional work includes full-depth HMA pavement with HMA shoulders, guardrail, pavement marking and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-005-22	TQAC(305)	21-00532-00-BR	TR 114	Bridges	1-22425-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/29/2027		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

035-61M81 Local Roads - Active

HMA resurfacing of 5th Ave. from Roosevelt Rd. to Bataan Dr. in the village of Maywood. Additional work includes curb and gutter, sidewalk, ADA ramps and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-239-26	L5ZT(918)	25-00146-00-RS (MAYWOOD)	FAU 2742	Pavement	1-22891-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

036-61M82 Local Roads - Active

Resurface Prairie Ave. from Brookfield Ave. to 31st St. in the village of Brookfield. Additional work consists of sidewalk replacement, curb and gutter replacement, water main improvements, combined sewer replacement, pavement markings and lighting improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-264-26	0NQK(106)	25-00139-00-RS (BROOKFIELD)	FAU 2732	Pavement	1-22884-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/16/2027		15	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

037-61M86 Local Roads - Active

Sidewalk construction, curb and gutter replacement, street lighting improvements, signing, pavement markings and landscaping along Hassell Rd. from Pembroke Ave. to Rosedale Lane, Pembroke Ave. from Hassell Rd. to the eastern terminus of Pembroke Ave. and Stonington Ave. from Hassell Rd. to Pembroke Ave. in the village of Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-137-22	N/A	21-00109-00-BT HOFFMAN ESTATES	VARIOUS	Miscellaneous	0-02274-1009 1-22940-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

038-61M88 Local Roads - Active

HMA resurfacing of Crystal Lake Rd. from Algonquin Rd. to Miller Rd. in the village of Lake in the Hills. Additional work includes pavement patching, drainage improvements, sidewalks, ADA improvements and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-317-26	MMXM(446)	23-00045-00-RS	FAU 4038	Pavement	1-22924-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2027		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

039-61M89 Local Roads - Active

Furnishing, storing and delivering the precast concrete beams and bearings for the Green Bay Road Bridge rehabilitation over the Union Pacific Railroad in the village of Lake Bluff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-382-26	K2I3(101)	18-00039-02-BR (LAKE BLUFF)	FAU 2711	Bridges	1-22942-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/15/2027			Pending	Pending	No		

040-64E09 Highways - Active

Removal and replacement of the structure (SN 101-0109) carrying IL 75 over the Rock River in Rockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-106-23	BRMJPV(881)	77BR	FAP 505	Bridges	2-17080-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/18/2027		15	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

041-64F26 Highways - Active

Culvert replacement 0.4 miles west of 780E and 0.4 miles east of Woodhull Rd in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-109-23	STPRH8N(522)	131T	FAP 639	Bridges	2-25920-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					Pending	Pending	No

042-64H87 Highways - Active

2.7 miles of reconstruction, bridge replacement, interchange reconstruction, lighting, and culvert replacement at the IL 5/I-74 interchange and extending on IL 5 from 16th St to 0.1 miles west of 38th St in Moline and on I-74 from 0.9 miles south of 23rd Ave in Moline to 0.5 miles south of IL 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-171-24	NHPPQHCK(407)	(81-2)R&142-1	FAI 74 FAP 595	Bridges	2-25000-0000 2-25000-0100 2-25000-0200 2-25000-0300 2-25000-0400
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2028		30	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

043-64L41 Highways - Active

5.79 miles of designed overlay on US 6 from 0.1 miles west of Dilenbeck Dr to US 6 (E); and on ILL 82 from Smith St to 0.4 miles south of I-80 (including ramps).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-105-23	STPBHBM(507)	((129&136)&4W) RS&SW	FAP 638 FAU 5671	Pavement	2-53506-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/24/2027		10	Pending	Pending	No

044-64M06 Highways - Active

Culvert replacement and intersection reconstruction on US 6 0.1 miles west of 1050E and at the intersection of US 6 and 1050E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-150-24	STP8D8I(613)	4CR	FAS 226	Bridges	2-20042-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

045-64P60 Highways - Active

Bridge and roadway reconstruction on US 20 over I-90 from 0.4 miles west of Wheeler Rd to 0.1 miles east of Ipsen Rd. Approximately 2.59 miles in length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-025-21	N/A	(6,15,14)R&HBR	FAP 525 FAI 90	Bridges	2-30177-0100 2-30177-0101
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				240	Pending	Pending	No

046-64S80 Highways - Active

11.97 miles of Cold in Place Recycling, Cold Milling, and HMA resurfacing on IL 26 from US 30 to Bureau County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-097-24	NHPPPXF2(326)	(101,102,114)RS	FAP 316	Pavement	2-29820-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

047-64U60 Highways - Active

2.89 miles of pavement patching, cold milling, and HMA resurfacing on Springfield Ave from 0.1 mile west of Central Ave to Auburn St northwest of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-086-25	NHPP6HFN(556)	111RS	FAP 525	Pavement	2-09910-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	Pending	Pending	No

048-64V27 Highways - Active

6 miles of of intermittent resurfacing on IL 84 from City of Hampton's Southern limit to Barber Creek Rd and I-80 rest area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-035-26	N/A	(81-1 & 111) PP	FAI 80 FAP 308	Pavement	0-02181-2007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

049-64V52 Highways - Active

0.31 miles of reconstruction of Mill Road from US 20 to 0.2 miles north of US 20 and construction of Service Rd 0.3 miles west of Mill Road. The project also consists of the reconstruction of the Cemetery Loop Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-078-26	N/A	6RS	FAP 525	Pavement	2-15970-0417	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2027		30	Pending	Pending	No		

050-64V82 Highways - Active

Cleaning and painting of structural steel on SN 071-0055 carrying IL 64 over I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-144-26	NHPPEL9M(308)	(141-2HB-1)BP	FAI 39	Bridges	0-01380-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	Pending	Pending		No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

051-64V94 Highways - Active

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-132-26	NHPPBE56(454)	D2 BC 2027-01	FAI 80	Bridges	0-01296-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2027			Pending	Pending	No

052-64V95 Highways - Active

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-133-26	NHPPWXB7(091)	D2 BC 2027-02	FAI 280	Bridges	0-01296-2004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

053-64V96 Highways - Active

Bridge washing of 3 structures over the Mississippi River in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside Rock Island Carroll	C-92-134-26	N/A	D2 BC 2027-03	VARIOUS	Bridges	0-01296-2006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

054-64W01 Highways - Active

Full cleaning and painting of structural steel of SN 043-0045 carrying IL 78 over Menominee Road and SN 043-0047 carrying US 20 over South Fork of Apple Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-145-26	NHPP9Z8R(470)	(45B & 104BR)BP	FAP 301 FAP 650	Bridges	0-01380-2002 0-01380-2007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

055-85784 Local Roads - Active

Construction of a PCC shared-use path along 25th Avenue in the city of Moline. Work includes pavement patching, retaining wall, water service adjustments, ADA ramps and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-070-23	T7NN(069)	22-00289-00-BT (MOLINE)	FAU 5828	Miscellaneous	0-05154-2001 2-10708-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2028		10	Pending	Pending	No	

056-85799 Local Roads - Active

Reconstruction of the eastbound lanes and shoulders of the Rock Island-Milan Parkway from US 67 to 78th Ave. in Rock Island County. Work includes PCC pavement, raised median replacement, intersection lighting, striping and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-045-25	YLQN(489)	24-00402-00-PV	FAU 5822	Pavement	2-10689-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

057-85800 Local Roads - Active

HMA resurfacing along Old River Rd. from Roscoe Rd. to IL 75. Additional work includes replacement of box and pipe culverts, drainage improvements, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-064-24	6TSR(845)	23-00724-00-RS	FAU 9886	Pavement	2-10668-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	Pending	Pending		No

058-85802 Local Roads - Active

Replacement of the bridge carrying 15th Ave. over the Rock River in the city of Rockford. Additional work consists of the reconstruction of the approaches, bridge lighting, traffic signals, sidewalk, water main replacement and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-062-24	8NNV(597)	19-00631-00-BR (ROCKFORD)	FAU 5082	Bridges	2-10657-0000 2-10657-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2028		15	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

059-46936 Highways - Active

Improvements at Matthiessen State Park Annex consist of resurfacing E. 494th Rd with a concrete surface; construction of a new HMA surface parking lot with lighting; access gates and signage; drainage improvements; and other associated work. Gross and net length approx. 0.5 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-30-008-23	N/A	MATTHIESSEN 2023	FAP 627	Pavement	0-04101-3001 3-20627-5180
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	Pending	Pending	No

060-66K64 Highways - Active

Removal and replacement of bridge structure (SN 050-0254) which carries Water St over Indian Creek located about 0.4 miles north of US 34 in Earlville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-055-24	BRXRS2(794)	(050-0254)BR	MUN 1750	Bridges	3-50254-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

061-66M30 Highways - Active

Superstructure replacement (SN 032-0087 / 0086) on IL 47 Over Buchanan St and Armstrong St/CSX RR 0.6 Mi South of US 6 (west) in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-139-25	BRBYEE(657)	((111)HB1,HVB1)BR-1	FAP 326	Bridges	3-32086-0000 3-32087-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				135	Pending	Pending	No

062-66M78 Highways - Active

Removal of a bridge and replacement with double 9'X9' culverts, SN 053-0103, which carries IL 116 over Short Point Creek approximately 5.4 miles east of IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-123-24	STPNVML(607)	(111BR)BR	FAP 673	Bridges	3-53103-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

063-66M80 Highways - Active

Superstructure replacement of various structures on I-57 including SN 038-0003, SN 038-0004, SN 038-0005, SN 038-0006, SN 038-0009 and SN 038-0010. The project includes deck replacements of SN 038-0007 and SN 038-0008; structure repairs on SN 038-0001, SN 038-0002, SN 038-0031, which include bridge latex overlay; and repairs on SN 038-0086 and SN 038-0129. There are also two median crossovers and pavement marking replacement. Project is located along I-57 from 0.3 miles north of Prairie Creek to 0.7 miles south of N600E Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-054-24	NHPPI4SM(301)	(38-4,38-5)BR,D,CR	FAI 57	Bridges	3-05738-0190 3-05738-0220 3-05738-0230
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/16/2029		25	Pending	Pending	No	

064-66N24 Highways - Active

Removal and replacement of SN 050-0059 carrying US 52 over Mission Creek located approximately 0.4 miles west of IL 71. Additional work includes milling/resurfacing at roadway approaches, additional shoulders, upgraded guardrails, and improvements to entrances and a sideroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-052-23	STP-HSIP-BRCHU8 (388)	(124,125)RS-3 &(125 BR-1)BR	FAP 607	Bridges	3-05250-0000 3-47470-2604 3-50059-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			80	Pending	Pending		No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

065-66P69 Highways - Active

This project is located on FAP 68 (IL-23) and FAS 370 (Long Point Rd). IL 23 begins at the Vermillion River Bridge_south of Streator to ECL in Cornell. The work consists of HMA milling and resurfacing (SMART overlay), pavement marking, raised reflective markers, and ADA ramps. Long Point Rd begins from IL-23 to Main St in Long Point. The work consists of HMA milling and resurfacing (design overlay), pavement marking, raised reflective markers, and ADA ramps. Approximately 15.58 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-038-25	STPQNLV(404)	(101,102)RS-4 & (102) RS-2	FAP 68 FAS 370	Pavement	3-02353-0030 3-37053-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

066-66R49 Highways - Active

Removal and replacement of the existing culvert structure (SN 019-2519) with an elliptical 60"x38" pipe culvert carrying IL 64 over a tributary to Owens Creek located about 0.3 miles east of McQueen Rd. Additional work includes roadway resurfacing, guardrail removal, and slope and ditch grading. This project is being combined with a project to remove and replace SN 019-2004 carrying IL 64 over a stream in DeKalb County in Phase II under Contract No. 66R49. Approximately 7.32 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-121-24	BR-STPXUIP(735)	125CR-2004 & (124)CR -2519	FAP 17	Bridges	3-01964-2004 3-19064-2519
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

067-66T44 Highways - Active

36.2 miles, on-call pavement patching and pavement marking at Type IV patches. Begins at the Marshall County line and ends at the Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-073-26	N/A	D3 PATCHING 2026-01	FAI 39	Pavement	3-03950-0230
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2030			Pending	Pending	No

068-66T48 Highways - Active

11.5 miles of resurfacing from LaSalle 0.3 miles west of IL 178 to west of Fox River on interstate 80 north of Ottawa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-077-26	NHPPXE3U(837)	(50-2,3,4)RS-7	FAI 80	Pavement	3-08050-0150
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

069-66T76 Highways - Active

Bridge Deck Concrete Sealing with the parapets/curbs on various routes at various locations throughout LaSalle and Putnam counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam LaSalle	C-93-126-26	N/A	D3 BRIDGE DECK SEALING FY 2027	VARIOUS	Bridges	3-27357-2700
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

070-66T80 Highways - Active

This project is located on FAP 326 (IL-47) in the Morris Wetland bank east of IL-47 and south of the Illinois River in Morris and consists of beaver guard removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Grundy	C-93-138-26	N/A	D3 WETLAND MAINT 2027-1	FAP 326	Miscellaneous	3-98563-2700	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/01/2028			Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

071-68K99 Highways - Active

PCC Pavement Patching and curb at the EB and WB I-74 Spoon River Rest Areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-018-26	N/A	(48-29RA)PP	FAI 74	Pavement	0-02181-4009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	Pending	Pending	No

072-89870 Local Roads - Active

Construction of a single-span plate girder bridge carrying Furrow Road over Lost Creek. Work also includes HMA approach pavement, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-050-26	NWU1(759)	19-02127-00-BR	TR 141	Bridges	4-10720-0000 4-10720-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

073-89886 Local Roads - Active

Construction of a single-span steel plate girder bridge carrying CH 38 over Shaw Creek in Fulton County. Additional work includes full depth HMA pavement, aggregate shoulders, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-030-26	4HRM(192)	20-00038-00-BR	CH 38	Bridges	4-10712-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2027		5	Pending	Pending	No

074-70E42 Highways - Active

8.425 miles of 3P policy - standard overlay from ILL 1 at Hoopeston to the Indiana State Line; also, non-interstate bridge preservation - bridge deck overlay at North Fork Vermilion River 0.3 miles west of 1700 Rd east of Hoopeston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-030-20	STP4YFN(613)	46RS-9 & 1RS-3& (46) BR-1	FAP 697	Bridges	5-53153-0000 5-53153-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

075-70F18 Highways - Active

Mill, patch and resurface FAP 693 (ILL 9, US150) Locust Street from east of Main Street to Towanda Avenue and Towanda Avenue from Locust Street to Empire Street in Bloomington, IL. Approximately 1.37 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	A-95-001-25	NHPP20DB(729)	(1,FR)RS-2	FAP 639 MUN 8345	Pavement	5-53384-0000 5-53384-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				155	Pending	Pending	No

076-70G92 Highways - Deleted

0.75 mile of intersection reconstruction at Leverett Rd north of Urbana and at Flatville Rd in Thomasboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-001-26				Pavement	0-00822-5003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/15/2028		10	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

077-70H78 Highways - Active

Bridge painting at various structures in Vermilion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-002-27	N/A	D5 BRIDGE PAINTING 2027-1	FAI 74 FAP 332	Bridges	0-01380-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				255	Pending	Pending	No

078-70I06 Highways - Active

Removal and replacement of rest area lighting at both the EB and WB Farmland Rest Areas in DeWitt County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	DeWitt	C-95-007-27	N/A	2027 REST AREA LIGHTING	FAI 74	Electrical	0-01774-5001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2027			Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

079-91665 Local Roads - Active

Rehabilitation of SN 092-0153 and replacement of SN 092-0155 on Voorhees St. in the city of Danville. SN 092-0153 rehabilitation consists of continuous concrete slab replacement and reconstruction of pier caps and abutment caps. SN 092-0155 will be replaced with a three-span continuous concrete slab bridge. Additional work includes HMA pavement, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-004-27	JCGN(324)	20-00362-00-BR (DANVILLE)	FAU 6999	Bridges	5-10494-0000 5-10494-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/29/2028			Pending	Pending	No

080-91666 Local Roads - Active

Replacement of PCC deck beams on a three-span structure carrying 3400 N. Rd. over the Sangamon River in Champaign County. Additional work includes aggregate approaches, concrete wingwalls, riprap and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-005-27	ACUX(932)	24-02145-00-BR	TR 25	Bridges	5-10550-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

081-72250 Highways - Active

Bridge superstructure replacement, bridge bearing replacement, bridge joint replacement, drainage improvements and slopewall removal and replacement on SN 001-0050 and SN 001-0051 carrying I-172 over the Burlington Northern Santa Fe Railroad, 1.5 miles south of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-036-23	BRPB9I(996)	1-6VBR	FAI 172	Bridges	6-01518-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	Pending	Pending	No

082-72342 Highways - Active

Reconstruction of Sudduth Road, 0.6 miles north of the I-55 Sherman interchange. Project includes the removal and reconstruction of SN 084-0100 carrying Sudduth Road over I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-061-25	BR-NHPPT4CS(819)	(84-2HB-1)R,BR	FAI 55	Bridges	6-00200-0440 6-00200-0450
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2027		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

083-72E70 Highways - Active

Bridge painting on SN 069-0035 and SN 069-0036 carrying I-72 over KCS Railroad, 0.5 miles east of IL 267.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-007-12		(69-8VB)BP	FAI 72	Bridges	0-01380-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

084-72E77 Highways - Active

Culvert wing wall repairs on SN 059-7015 carrying IL 4 over unnamed ditch, 5.4 miles south of IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-068-26	N/A	(T)CLV	FAP 662	Bridges	0-02181-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

085-72E78 Highways - Active

Culvert wing wall repairs on SN 009-7000 carrying IL 125 over Lost Creek Tributary, 0.5 miles east of Bluff Springs Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-069-26	N/A	6CLV	FAP 67	Bridges	0-02181-6003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

086-72E79 Highways - Active

Culvert wing wall repairs on SN 034-7043 carrying US 136 over unnamed ditch, 1 mile west of Carthage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-070-26	N/A	28CLV	FAP 315	Bridges	0-02181-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

087-72E80 Highways - Active

Culvert wing wall and channel repairs on SN 001-7089 carrying IL 104 over unnamed ditch, 1 mile east of Liberty.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-071-26	N/A	106CLV	FAP 745	Bridges	0-02181-6005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

088-72E82 Highways - Active

Lighting upgrades on Veterans Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-073-26	CRQEY8(033)	D6 LIGHTING 2027	FAP 662	Electrical	0-05104-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

089-72E87 Highways - Active

Pipe culvert removal and replacement on IL 96, 0.2 mile south of TR 159 (1720 N) north of Hamilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-079-26	N/A	120-1CR	FAP 510	Bridges	0-02181-6010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	Pending	Pending	No		

090-72E89 Highways - Active

Culvert wing wall repairs on SN 085-2006 carrying US 67 over East Fork of Crane Creek, 4.2 miles northwest of IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-081-26	N/A	(87B)BRR	FAP 310	Bridges	0-02181-6008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

091-72E90 Highways - Active

Bridge painting of four structures over I-172 at various locations in Adams County. (SN SN 001-0048, 001-0058, 001-0060 and 001-0061)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-082-26		D6 BP 2027	FAI 172	Bridges	0-01380-6002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			90	Pending	Pending	No		

092-72E91 Highways - Active

Bridge painting on four structures on I-72 and IL 29 in Sangamon County. (SN 084-0042, 084-0043, 084-0157 and 084-0158)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-083-26		(8B-2,84-10-3B)BP	FAI 72 FAP 75	Bridges	0-01380-6003 0-01380-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

093-72E92 Highways - Active

Bridge painting on SN 054-0057 and 054-0058 carrying I-55 over the abandoned IT Railroad, 2.8 miles east of the I-55/I-155 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Logan	C-96-084-26		(54-4VB-1)BP	FAI 55	Bridges	0-01380-6004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

094-72E95 Highways - Active

Bridge bearing replacements on SN 001-0047 carrying IL 104 over I-172 on the east edge of Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-087-26	N/A	(1-5HB3)BRR	FAI 172	Bridges	0-02181-6009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

095-72E99 Highways - Active

Bridge deck patching and substructure repairs on SN 068-0047 carrying TR 48 over I-55, 2.3 miles north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-091-26	N/A	(68-1HB-3)	BDR,BRR-1 FAI 55	Bridges	0-02181-6013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	Pending	Pending	No		

096-72C54 Highways - Active

Resurfacing on IL 61 from 0.2 miles west of IL 94 to east of IL 110/336. Also includes scarification and microsilica overlay of SN 001-0077 and SN 001-0078.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-066-26	STP-BRDZ67(468)	(7,8)RS-2, 7BDR-1, 8BDR	FAP 733	Bridges	6-00418-0000 6-00418-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

097-72C61 Highways - Active

Resurfacing on IL 100 from 0.3 miles south of US 67 to south of Naples Road, north of Bluffs. Also includes scarification and micro-surfacing of SN 069-0062 on IL 100 at Spring Run Creek, 0.4 miles north of the Scott County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-067-26	STP-BRXXD8(862)	116RS-6,(116B-1)BDR-	FAP 562	Bridges	6-00777-0000
	Morgan			1			6-00777-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

098-72C62 Highways - Active

Patching, paved shoulders, resurfacing and grading and shaping ditches on US 54 from 0.2 miles south of 345th Street, southwest of Pittsfield, to north of Jim Town Hollow Road in Summer Hill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Pike	C-96-094-26	NHPPKMHX(430)	105RS-8,106RS-7	FAP 321	Pavement	6-00490-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

099-72K00 Highways - Active

4 miles of patching, resurfacing, concrete curb and gutter installation, storm sewer, culvert extensions, earthwork, and drainage improvements on IL 104 from 0.8 miles southwest of CH 1 (Woodson/Franklin Road) to 0.7 miles west of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-064-17	STPNDFU(489)	128RS-5,CLV	FAP 753	Bridges	6-01108-0000 6-01108-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	Pending	Pending	No

100-72N60 Highways - Active

Patching on IL 104 from east of I-172 to just east of the Quincy Regional Airport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-105-26	N/A	(103,104)PP-1	FAP 745	Pavement	0-02181-6022	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

101-93838 Local Roads - Active

Widening and resurfacing of W. White Oaks Dr. from Wabash Ave. to Cascade Dr. in the city of Springfield. Work includes the construction of a roundabout intersection at W. White Oaks Dr./Cascade Dr. intersection, sidewalks, shared-use path, curb and gutter, storm sewer and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-077-25	CFH1(916)	05-00446-00-PV (SPRINGFIELD)	FAU 8017 FAU 8050A	Pavement	0-00111-6001 6-11010-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	Pending	Pending	No

102-93861 Local Roads - Active

Roadway reconstruction/rehabilitation of 5th St. from 700th Ave. to I-55 overpass west of the city of Lincoln. Work includes full-depth reclamation, HMA pavement, culverts and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-008-26	YPWP(664)	15-00110-01-FP	FAS 569	Pavement	0-00111-6002 6-10784-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

103-93862 Local Roads - Active

Construction of three-span steel wide flange beam bridge carrying CH 17 over LaHarpe Creek in Hancock County. Work also includes HMA approach roadways, aggregate shoulders, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-007-26	UL5K(408)	22-00143-00-BR	FAS 426	Bridges	6-10929-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	Pending	Pending	No

104-74433 Highways - Active

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-036-10	NHPPMPHV(442)	(FX-VBR)B-1	FAP 332	Bridges	7-50350-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				220	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

105-74435 Highways - Active

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10	NHPP-BRCFS0(030)	(15-22HB-4)BR(15-22) R	FAI 57	Pavement	7-50352-0000 7-50352-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2030		15	Pending	Pending	No

106-74856 Highways - Deleted

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-18				Bridges	7-50998-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

107-74E48 Highways - Active

Bridge painting at 15 locations in Cumberland and Clark Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Clark	C-97-090-26	NHPP-STPHJJN (405)	D7 BRIDGE PAINTING 2027-1	FAI 70	Bridges	0-01380-7001	
	Cumberland				FAS 1707		0-01380-7002	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45		No	No		No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				265	Pending	Pending	No	

108-74D08 Highways - Active

Bridge joint replacement, bridge deck patching, bridge deck scarification, bridge deck overlay and slope wall repairs at four four structures located on I-72 / US 51 at Eldorado Street and Grand Avenue North at the Harristown Interchange. (SN 058-0068, 058-0069, 058-0070, 058-0071)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-080-24	NHPPA7H9(419)	D7 BRIDGE REPAIRS 2026-3	FAI 72	Bridges	7-52946-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

109-95979 Local Roads - Active

Construction of a 5-foot sidewalk along Oak St. from Vine St. to State St. and along State St. from Oak St. to John St. in the village of Teutopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-019-25	SYN8(608)	22-00019-00-SW (TEUTOPOLIS)	MS 7500A	Miscellaneous	0-02012-7001 7-11050-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

110-76F81 Highways - Deleted

Removing and replacing the existing structure (SN 060-0405) which carries the American Legion Entrance over Delaplaine Creek in Edwardsville with a new cast-in-place concrete box culvert on new alignment.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-287-18				Bridges	8-00306-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

111-76L27 Highways - Active

11 miles of resurfacing on IL 140 from the Madison County line to IL 127 west junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-175-18	STPEQJS(154)	(137-2,138,139)RS-2	FAP 785	Pavement	8-00405-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	Pending	Pending	No

112-76M45 Highways - Active

Resurfacing and bridge repairs on I-255 from 0.5 miles south of IL 3 at Dupo to 0.2 miles north of IL 157; Southbound IL 3 to Northbound I-255 ramp; Southbound I-255 ramp, IL 157 to Northbound I-255 ramp and SN 082-0217, 0218, 0219, 0220, 0221, 0222.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-078-19	NHPPEREM(944)	82-(6,7)RS-2	FAI 255	Bridges	8-00512-0000 8-00512-1000 8-00720-2500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/19/2027			Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

113-76M46 Highways - Active

Culvert replacement on US 50 at a tributary to Turkey Creek, 1 mile east of Odin. (SN 061-2008)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-079-19	NHPPSY4I(665)	17CR-1	FAP 327A	Bridges	8-00675-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

114-76R14 Highways - Active

Bridge repairs and bridge deck overlay: IL 4, IL 150 over Cox Creek (SN 079-0038), 0.1 miles east of Green Street in Steeleville; and IL 4, IL 150 over Mary's River (SN 079-0007), 0.25 miles west of Shawneetown Trail in Steeleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-130-26	STP1YD6(563)	110BRR	FAP 861A	Bridges	8-00623-2000 8-00625-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

115-76R23 Highways - Active

3.6 miles of resurfacing and ADA upgrades on St. Clair Avenue from 33rd Street Street in East St. Louis to IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-108-22	STPNUS5(706)	33RS-5	FAU 9166	Pavement	8-00835-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	Pending	Pending	No

116-76T92 Highways - Active

7.6 miles of resurfacing and ADA improvements on IL 4 from IL 154 in Sparta to IL 150. Includes culvert replacement (SN 079-2467) over Middle Tributary to Little Mary-s River, 3 miles south of Sparta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Randolph	C-98-139-24	NHPP1FPT(227)	7RS-1,117RS-4,118RS-2,118CR-1	FAP 682	Bridges	8-00503-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/13/2027			Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

117-76U91 Highways - Active

Chemical treatment and video inspection of deep wells at various locations in East St. Louis and Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-037-26	N/A	DIST 8 DEEP WELLS 2027-1	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	Pending	Pending	No

118-76U92 Highways - Active

Repair and maintenance of pump station electrical equipment at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-038-26	N/A	DIST 8 ELECTRICAL 2027-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		01/01/2028			Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

119-76V28 Highways - Active

1.2 miles of resurfacing on IL 3 from Halifax Drive to 0.2 miles north of Market Street in Waterloo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Monroe	C-98-154-26	NHPPW8U1(626)	68RS-1-2-1	FAP 312	Pavement	8-01088-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

120-76V29 Highways - Active

55.2 miles of pavement patching on IL 3 from Monroe to the Jackson County line and on IL 150 from the Mississippi River in Chester to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-155-26	N/A	DIST 8 PATCHING 2027-1	FAP 312 FAP 861A	Pavement	8-00956-4000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027			Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

121-76V30 Highways - Active

Resurfacing and adding shoulders on IL 4 from 0.3 miles south of IL 143 to north of Blue Spruce Lane near St. Jacob.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-156-26	NHPPMFIF(211)	(110,111)RS-6	FAP 314	Pavement	8-01087-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

122-76V33 Highways - Active

6.7 miles of resurfacing on IL 127 from US 50 South Junction in Carlyle to the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Clinton	C-98-159-26	STP1I2K(016)	(130,1)RS-6	FAP 42A	Pavement	8-01089-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

123-76V77 Highways - Active

Multiple culvert replacements on Kinoka Road / Boat Dock Road from US 51 to 0.2 miles east of Garret Road near Patoka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-204-26	N/A	(12,17)CR-1	FAS 2719	Bridges	0-02181-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

124-76V80 Highways - Active

4.1 miles of pavement patching on IL 159 from north of Lincoln Trail in Fairview Heights to IL 161 in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-207-26	N/A	130PP-1	FAP 600	Pavement	0-02181-8006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

125-97877 Local Roads - Active

Construction of roundabout at the intersection of IL 162 and Troy Rd. in the city of Troy. Work includes PCC pavement, storm sewer, curb and gutter, roadway lighting and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-001-20	AT03(347)	17-00034-00-PV (TROY)	FAP 586A	Pavement	0-00111-8001 8-10809-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					Pending	Pending	No

126-97893 Local Roads - Active

HMA resurfacing of East Market St. from Hickory St. to Dewey St. in the city of Troy. Additional work includes curb and gutter, sidewalks, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-044-24	LW0Z(990)	23-00017-01-SW (TROY)	FAU 586A	Pavement	0-05154-8002 8-10926-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

127-97898 Local Roads - Active

Construction of bi-directional turn lane with HMA resurfacing and widening on IL 159 (Main St.) from Barker St. to Stonefield Dr. in the village of Smithton. Work includes storm sewers, curb and gutter, ADA ramps, PCC shared-use path and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-028-22	5GZ6(043)	19-00009-00-PW (SMITHTON)	FAP 600	Pavement	8-10847-0000 8-11027-0002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			200		Pending	Pending	No

128-78A26 Highways - Active

Bridge replacement for SN 091-0003 and 091-0004 at the Dongola Interchange on I-57 over Cypress Road at Big Creek, 0.2 miles east of Dongola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-018-24	BR8D47(696)	(91-4HB-1)B-1	FAI 57	Bridges	9-00932-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				205	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

129-78A43 Highways - Deleted

600 feet of slope stabilization on the south side of IL 146, approximately 0.6 miles southwest of Hardin County High School.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-051-24	N/A			Miscellaneous	9-01132-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

130-78A44 Highways - Active

Slope stabilization on US 45, 1.2 miles south of Mills Shoals. Includes earth excavation, furnished excavation, tree removal and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-052-24	N/A	105(SLP-1)	FAP 328	Earthwork	9-01125-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

131-78B35 Highways - Active

Bridge deck overlay and repairs to SN 097-0038 and 097-0039 on I-64 over the Little Wabash River, 4.8 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-078-25	NHPPY5YY(594)	D9 BRIDGE OVERLAY 2026-2	FAI 64	Bridges	9-00999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			205	Pending	Pending	No	

132-78B41 Highways - Active

Profile and slope adjustment, curb and gutter, ADA upgrades, drainage and intersection improvements on IL 37 (Logan Street) from south of North Douglas Street to south of Cleveland Street in West Frankfort. Also includes traffic signal modernization on IL 37 and IL 149 in West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-084-25	STPMLR2(503)	12RS-8;(12,12-1)TS-2;106TS-1	FAS 2887 FAP 873	Pavement	9-00720-2600 9-00964-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

133-78B44 Highways - Active

Bridge deck overlay on SN 091-0069 carrying IL 3 / IL 146 over Running Lake Ditch, 2 miles south of Ware.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-086-25	NHPPZEW2(841)	D9 BRIDGE OVERLAY 2026-5	FAP 312	Bridges	9-00714-2625
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

134-78B77 Highways - Deleted

Slope repair on IL 37 approximately 0.8 miles north of Mound City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-121-25	N/A			Earthwork	0-02180-9008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	Pending	Pending		No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

135-78C23 Highways - Active

6.9 miles of patching and resurfacing on IL 149 from IL 3 to 22nd Street in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-073-26	NHPPWKIH(990)	101RS-7	FAP 331	Pavement	9-01048-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	Pending	Pending	No

136-78C27 Highways - Active

Bridge deck concrete sealing on various bridges in Jefferson, Perry and Jackson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Jefferson Perry	C-99-077-26	N/A	D9 DECK SEAL 2027-1	VARIOUS	Bridges	9-00711-2700
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

137-78C53 Highways - Active

4.3 miles of crack sealing center lane lines on I-57 from near the Johnston City interchange to north of The Hill interchange near Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-024-27	N/A	(X1-4,X1-5,X1-6)	CJS-1 FAI 57	Pavement	0-02181-9001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	Pending	Pending	No		

138-99748 Local Roads - Active

Construction of new sidewalks along Fair St. and Morning Side Dr. in the city of Marion. Additional work includes cross walks, ADA ramps and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-030-25	7UL0(299)	24-00132-00-SW (MARION)	MS 7060D MS 1026	Miscellaneous	0-02012-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

139-99755 Local Roads - Active

HMA resurfacing of Wells Bypass Rd. from Veterans Memorial Dr. to IL 148 in Jefferson County. Additional work includes HMA shoulders, turn lanes, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-073-24	CEYS(933)	23-00233-00-RS	FAU 8747 FAS 2829	Pavement	0-00111-9005 0-00111-9006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

140-99774 Local Roads - Active

Extending existing pipe culverts to clear zone and removing guardrail on Kathleen Rd. located 1.1 miles south of IL 152.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-017-26	7J3I(406)	24-00155-00-SP	FAS 1824	Pavement	0-00111-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

141-99781 Local Roads - Active

Construction of multi-use PCC path along IL 13 from Airport Rd. to County Club/ Health Department Rd. in Jackson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-010-22	N/A	21-00185-00-BT	FAP 331	Miscellaneous	0-02274-9006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

142-46676 Highways - Active

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
0 / 0	Various	M-60-013-26	N/A	STATEWIDE SIGN MAINT INT 26-13	VARIOUS	Miscellaneous	0-01465-0001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2031			Pending	Pending	No		

Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 04, 2026

01A-AU072 Aeronautics - Active

Rehabilitate Auto Parking Lots and Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	Kane	ARR 4544 AURORA MUNICIPAL	N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		58		Pending	Pending	No	
