Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

001-46658 Highways - Executed

Replacing guardrail reflectors and linear delineation panels on various routes throughout District 7.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Variou	IS	M-60-018-25	5 N/A	VARIOU	S	VARIOUS	Miscellaneous	0-00645-7001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 1/2025	Calendar Days	Working	J Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

01X-68E44 Highways - Executed

Painting, deck replacement, and repairs to the westbound McClugage Bridge (SN 090-0115) carrying US 150 over the Illinois River and painting, deck replacement, and repairs to SN 02-0168 carrying westbound US 150 over IL29/ NE Adams St. 1.29 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	es PPS#
3 / 4	Tazewell	C-94-079-18	NHPPST9M(831)	(15B-1)BF	P,BRR;(14HB-	FAP 317	Bridges	4-00174-0060
	Peoria			1)BRR				4-00174-0500
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Med	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	11/	19/2027		35	2.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

002-61L34 Local Roads - Executed

Add bike lanes on Church Street from Linder Avenue to McCormick Boulevard in Skokie. Includes PCC base course widening, curb and gutter, sidewalks, and traffic signal modifications.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-382-19	940K(189)	13-00295		FAU 1313	Pavement	0-02272-1042
				(SKOKIE)			0-05152-1019
								1-11025-0026
Award Perio		•	Hot Mix Asphalt-Small	Batch				QP Certification
45	No	ı	No		No	ľ	No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				45	19.	00	0.00	No

02X-64C24 Highways - Active (Review and Inspection)

2.09 miles of reconstruction of I-39/US 20 from 0.3 mile east of Mulford Rd to 0.2 mile north of Harrison Ave.

Reg / Dist Cour	nties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2 Winn	ebago	C-92-093-22					Pavement	2-15970-0500
								2-15970-0510
								2-15970-0520
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	10/13	3/2028		30		0.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

003-61L50 Local Roads - Executed

HMA resurfacing on Johnsburg Road from Fairview Avenue to the north city limits of Johnsburg. Includes aggregate shoulders.

Reg / Dist 1 / 1	Counties McHenry	State Job # C-91-167-25	Federal Project # VJXP(750)	Section : 23-00017 (JOHNSE	7-00-RS	Routes FAU 168	Major Work Categorie Pavement	PPS # 1-22810-0000
Award Peri	iod Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busi		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Coi	mpletion Date	Calendar Days	Working 40	-	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
	ng Nish Road fr		Road to IL 176 in Prairie					
Reg / Dist 1 / 1	Counties McHenry	State Job # C-91-143-25	Federal Project # 06HH(261)	Section : 24-00012 (PRAIRIE		Routes MUN 17 TR 177	Major Work Categorie Pavement	1-22812-0000
Award Peri	iod Mento No	_	Hot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 20	-	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

005-61L52 Local Roads - Executed

Construction of an HMA Bike Path in Round Lake. Includes sidewalk removal, storm sewer, pavement markings, and parkway restoration.

Reg / Dist	Counties		Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C-91-140-25	N/A	21-0008		FAU 188	Pavement	0-02272-1049
				(ROUND	LAKE)	FAU 178		1-22767-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		9.00	0.00	No
006-61L53 Resurfacir Reg / Dist	ng Glenview Roa		d ukee Avenue to Sherme Federal Project #	er Road in		Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-141-25	-	24-00213 (GLENV		FAU 1297	Pavement	1-22813-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working 40	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

007-61L59 Local Roads - Executed

HMA resurfacing on State Street from Hampshire Creek to Allen Road in Hampshire. Includes pavement patching, curb and gutter, and drainage structure adjustments.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Kane		C-91-275-24	\$ SLD7(215)	24-00022 (HAMPS		FAU 98	Pavement	1-22814-0000
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Sma Yes	II Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 20	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

008-61L60 Local Roads - Executed

HMA resurfacing on South Elgin Boulevard from East Main Street to the north village limits of South Elgin. Includes curb and gutter, drainage structures, and parkway restoration.

Reg / Dist Cour	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1 Kane	C-91-165-2	25 277K(198)	24-0006 (SOUTH	0-00-RS I ELGIN)	FAU 2517	Pavement	1-22811-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	te Calendar Days	Working 45	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

009-61L62 Local Roads - Executed

Pre-Bid Meeting

No

Completion Date

10/31/2025

Calendar Days

Resurfacing Beckwith Road from Shermer Road to Austin Avenue in Morton Grove.

Reg / Dist 1 / 1	Count Cook	ies		Federal Project # 5 NHQ0(472)	Section : 21-00111 (MORTO		Routes FAU 1313	Major Work Categorion	es PPS# 1-22818-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/3	1/2025		10		0.00	0.00	No
010-61L63 Resurfacir			ads - Execute	ed in Street to Oakton Stre	et in Morto	on Grove.			
Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Cook		C-91-133-25	5 NHVQ(365)	21-00110 (MORTO)-00-RS N GROVE)	FAU 3520	Pavement	1-22815-0000
Award Per 45	riod	Mentor No	_	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A

DBE %

0.00

VBP %

0.00

Working Days

10

Prequalification Waiver

No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

011-61L64 Local Roads - Executed

Resurfacing Central Avenue from Golf Road to Dempster Street in Morton Grove.

J		·					
Reg / Dist Cou	nties State Job	# Federal Project #	Section #		Routes	Major Work Categorie	es PPS#
1 / 1 Coo	k C-91-146-	25 83E5(067)	24-00113- (MORTON	-00-RS NGROVE)	FAU 2794	Pavement	1-22816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	No	1	No		No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working I	Days D	BE %	VBP %	Prequalification Waiver
No	10/31/2025		10	0	.00	0.00	No
Reg / Dist Cou	nties State Job	# Federal Project #	Section #		Routes	Major Work Categorie	es PPS#
1 / 1 Coo		25 38DJ(646)	24-00114-		FAU 2770	Pavement	1-22817-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45				No		No	
	No	No		110		INO	N/A
Pre-Bid Meeting			Working I		BE %	VBP %	N/A Prequalification Waiver

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

013-62P93 Highways - Withdrawn

This is a (ADA) improvements project including combination curb and gutter removal and replacement, sidewalk removal and replacement, installation of detectable warnings, drainage structure adjustments, minor traffic signal improvements (accessible pedestrian signals), thermoplastic pavement marking. Location: Various Routes, Various Locations within Norwood Park and Leyden Townships (Villages of Norridge, Park Ridge, River Grove and Elmwood Park).

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ R	loutes	Major Work Categories	PPS#
1 / 1	Cook		C-91-065-22	N/A				Pavement	1-78752-0452
Award Peri 45	iod	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Business No	Initiative Ta	•	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 85	Days DBE Pend			Prequalification Waiver

014-62T95 Highways - Executed

(1,082.40-Ft) The improvement includes earth excavation, non-special waste disposal, erosion control and protection, temporary drainage, traffic control and protection. The project is located along the east side of the NB Mannheim Ramp between Mannheim Road and the CN Railroad tracks and I-190 and Willow Creek.

Reg / Dist 1 / 1	Counties Cook	State Job # C-91-318-22	Federal Project #	Section FAI 190	# 90 22 EW	Routes FAI 190	Major Work Categori Miscellaneous	es PPS# 1-77065-5031
Award Perio	od Me i No	•	Hot Mix Asphalt-Smal No	ll Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	U	Completion Date 04/24/2026	Calendar Days	Working 5	•	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

015-62W90 Highways - Executed

Replacement of old controllers, replace fiber optic cable, network switches, PTZ cameras, and controllers among other equipment to allow for remote access and monitoring capabilities, complete the ATMS system in Lake County allowing for fully remote access to all intersection. There are one hundred fifteen locations proposed on this project located in mainly in Lake County with fewer location in Cook and McHenry Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	ıs	C-91-237-24	N/A	2024-965	5-TS	VARIOUS	Electrical	N/A
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 95	•	BE % 00		Prequalification Waiver No

016-62X02 Highways - Executed

(420.25-Ft) HMA Pavement Patching and resurfacing, storm sewer installation, drainage structure installation, bridge deck overlay, superstructure repairs, substructure repairs. This project is in the City of Chicago and Village of Riverdale, Cook County, on IL 1 (Halsted Street, FAU 3730) over Little Calumet River.

Reg / Dist 1 / 1	Countie Cook		# Federal Project # 24 BR-STPY1E5(528)	Section # (K-B-2) BR 2	Routes FAU 3730	Major Work Catego l Bridges	ries PPS# 1-80897-0000
Award Peri		Mentor Protégé No	Hot Mix Asphalt-Sma	I II Batch Sn No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eting	Completion Da	te Calendar Days	Working Da	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

017-62X33 Highways - Active

(6.70-Mile) Design overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with asphalt binder course and asphalt surface course, placement of thermoplastic pavement markings. Located on Illinois Rte. FAP 567, IL 38, from Dekalb County Line to IL 47 (Main Street) within the Village of Elburn in Kane County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Kane		C-91-020-25	N/A	2024-999	9-RS	FAP 567	Pavement	1-78214-1000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busines			QP Certification N/A
Pre-Bid Mo	eeting		pletion Date 1/2025	Calendar Days	Working 5	Days DB 16.	E % 00		Prequalification Waiver No

018-62X34 Highways - Executed

(2.88-Mile) Designed overlay and pedestrian ramp (ADA) project consists of asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, concrete sidewalk removal replacement, resurfacing with asphalt binder course and asphalt surface course, pavement markings. The improvement is in the Cities of Braidwood and Wilmington in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Will	C-91-021-25	N/A	2024-100	00-RS,SW	FAU 381	Pavement	1-79537-1000
Award Perio	od Ment No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me	•	ompletion Date /31/2025	Calendar Days	Working 5	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

019-62X61 Highways - Executed

(2,955-Ft) Design Overlay and ADA improvements consist of hot-mix asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking, sidewalk removal and replacement. Project is located in the Cities of Highwood and Highland Park, Lake County.

Reg / Dist	Counti	ies State J	b #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	Kane	C-91-07	2-25	N/A	2024-102	21-R	FAU ROUTE 1251	E Pavement	1-81499-0000
Award Peri 45		Mentor Protégé No		Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion	Date	Calendar Days	Working 35	, ,	BE % 0.00	VBP % 0.00	Prequalification Waiver No

020-62X62 Highways - Executed

(1466-Ft) Pavement patching, hot-mix asphalt surface removal, resurfacing with hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in Evanston Township and in the City of Evanston.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-073-25	N/A	2024-102	22-RS	FAU 3520	Pavement	1-81428-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative 1	arget Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	10.	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

021-62X64 Highways - Executed

(4,602-Ft) Smart Overlay improvements include curb and gutter spot repairs (remove and replace), hot-mix asphalt (HMA) surface removal and replacement with (cold milling and inlay), full-depth patches (Class D), thermoplastic pavement markings, raised reflective pavement markers, detector loops. Located on I-55 North Frontage Road from County Line Road to Commonwealth Drive within the Village of Burr Ridge.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook		C-91-075-25	5 N/A	2024-10	18-RS	FAI 55	Pavement	1-81423-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25		3E % 00	VBP % 0.00	Prequalification Waiver No

022-62X70 Highways - Executed

0.48-mile) Standard Overlay, ADA Improvements includes curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps (ADA), hot-mix asphalt surface removal and replacements (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, new thermoplastic pavement markings and raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Location: Niles Center Road, from south of Main Street to IL 58 (Dempster Street) within the Village of Skokie.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	es PPS#
1 / 1	Cook		C-91-081-25	N/A	2024-103	30-RS	FAU 2798	Pavement	1-81538-0000
Award Perio	od	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					30	9.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

023-62X71 Highways - Executed

(1.08-Mile) Standard Overlay project consists of asphalt surface removal, mix asphalt resurfacing, sidewalk removal, placement of thermoplastic pavement markings, combination curb and gutter removal and replacement, installation of concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp improvements. Located on Pershing Road from 56th Court to ILL 50 (Cicero Avenue) within the Village of Stickney and the Town of Cicero in Cook County.

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-082-25	Federal Project #	Section : 2024-102		Routes FAU 1417	Major Work Categories Pavement	S PPS # 1-81535-0000
Award Per	iod	Mentor No	Ū	Hot Mix Asphalt-Small	l Batch	Small Busine		Target Market Program No	QP Certification
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB	E % 00	VBP % 0.00	Prequalification Waiver
NO					40	13.	00	0.00	NO

024-62X74 Highways - Executed

This improvement consists of repairing bridge drainage system as shown on the plans and any incidental collateral work necessary to complete the improvements Located in the Cities of Chicago and Blue Island and Village of Hillside in Cook County.

Reg / Dist Cour	ities State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
1 / 1 Cook	C-91-085-25	5 N/A	(066-161	7-15D) BR 24	VARIOUS	Bridges	0-02179-1015
							1-80341-0011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			60	0.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

025-62X99 Highways - Executed

The work consists of building demolition for ten (10) residential and/or commercial parcels and outbuildings, include removing any structure above and below the ground, main building frames, attached and detached buildings, facilities, and filling of basements, removal of fences, sidewalks and driveways, utilities, and trees, grading and seeding. Located in the City of Joliet, in the vicinity of FAI Route 80 (Interstate 80) and Des Plaines River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-150-25	N/A	2024-105	57-DM	FAI 80	Miscellaneous	1-77247-6906
Award Period	od Me No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me	•	Completion Date 11/14/2025	Calendar Days	Working 5	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

026-62Y02 Highways - Executed

(0.01-Mile) This is a bridge painting project consists of cleaning and painting steel surfaces as designated on the plans and any incidental and collateral work. This project has two locations: (SN 045-0037 and SN 047-0029) 1) Galena Blvd over IL-56 in the Village of Sugar Grove. 2) US 30 over Blackberry Creek in the Village of Montgomery.

Reg / Dist 1 / 1	Coun Cook Kane	C-91-152-2	Federal Project # 5 N/A	Section (10-B) BF		Routes FAP 349 FAU 1521	Major Work Categor i Bridges	ies PPS# 0-01378-1006
Award Per 45	iod	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small No	Business Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 30	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

027-62Y04 Highways - Executed

(349- FT) Scope of work consist of bridge substructure repairs to the SN 016-0511 (EB) and SN 016-0512 (WB) Structures of I-190 over Des Plaines River Road. Improvement is located in the Village of Rosemont in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-171-25	5 N/A	(1293-BF	R) BR 25	FAI 190	Bridges	1-80341-0013
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50	Days DE 9.0	BE % 00	VBP % 0.00	Prequalification Waiver No

028-62Y07 Highways - Executed

(0.01-Mile) Bridge Painting project consists of cleaning and painting steel surfaces as designated on the plans and any incidental and collateral work. This project has two locations: (SN 016-2665 and SN 016-0537) 1) US 12/ 20/ 45 (LaGrange Rd) over I-55, in the City of Countryside and Village of Hodgkins;2) Willow Springs Rd over I-55 in the City of Countryside.

Reg / Dist C	Counties Cook	State Job # C-91-174-25	Federal Project #	Section 7 (0202-604)	# 4-HB) BP 25	Routes FAP 330 FAU 2697	Major Work Categorie Bridges	s PPS# 0-01378-1007
Award Period 45	d Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 45	Days DI	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

029-62Y08 Highways - Executed

Repair and replacement work order contract for Impact Attenuators, Sand Barrels and Miscellaneous Traffic Control in coordination with MCHD to enhance roadway safety and manage traffic flow effectively. Location on various State maintained expressway and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry and Kane.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Variou	IS	C-91-175-25	N/A	2025-106	61-TS,MS	VARIOUS	Miscellaneous	1-80342-0000
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busines		J	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date		Working	Days DB	E %	VBP %	Prequalification Waiver
No		12/3	1/2026			0.0	J	0.00	No

030-64L27 Highways - Deleted

Reconstruction of the intersection of US Route 20 and Illinois Route 73 including grade changes, replacing across road culverts, adding turn lanes, and installing traffic signals. The project includes Jointed PCC Pavement and Tied-Shoulders, 9", Hot-Mix Asphalt (HMA) surface removal and replacement 2-3/4", HMA Shoulders, 8", PCC and HMA Driveway Pavement, Pipe and Box Culverts pavement markings, tree removal, pavement removal, temporary pavement, intersection lighting, highway signage, earthwork, erosion control, permanent landscaping, fence, and all other items to complete the project.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Steph	enson	C-92-119-16	i e				Pavement	2-77140-0100
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Sma ll No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 0/2026	Calendar Days	Working 15) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

031-64M38 Highways - Executed

2.184 mi Designed Overlay, patching, milling, retaining wall repair, and ADA Improvements from Snow Ave in Loves Park to Whitman St in Rockford and Forest Hills Rd from Landstrom Rd to IL 251.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/2	Winne	ebago	C-92-040-23	N/A	(1,1-1,1-	2)RS-1	FAP 303	Pavement	2-20033-0000
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 50	•	BE % 00	VBP % 0.00	Prequalification Waiver No

032-64M76 Highways - Executed

Remove and replace culvert over a drainage way 0.3 mile south of US 30, north of Amboy on US 52.

Reg / Dist Co 2 / 2 Lee		State Job # C-92-041-23	Federal Project # N/A	Section 75CR	#	Routes FAP 694	Major Work Categorie Bridges	es PPS# 2-20315-0000
Award Period 45	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	ig Com	pletion Date	Calendar Days	Working 45	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

U33-64R15 Highways - Executed	033-64R15	Highways - Executed
-------------------------------	-----------	---------------------

1.05 miles of HMA resurfacing (SMART overlay) from 0.3 miles east of Kishwaukee River to 0.4 miles west of Wheeler Rd on US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
2/2	Winnebago Boone	C-92-043-23	N/A	(6,15,14)	R-RS-2	FAP 525	Pavement	2-20057-0100
Award Peri 45	i od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	mpletion Date	Calendar Days	Working 40	-	BE % 00	VBP % 0.00	Prequalification Waive No
034-64R16 5.39 miles	,	rs - Executed resurfacing on	I-74: I-280/US 6 Interch	ange to H	lenry County L	ine and I-280:	Milan Beltway to the I-74/U	S 6 Interchange.
5.39 miles	of milling and	resurfacing on					•	•
5.39 miles	of milling and	resurfacing on	Federal Project #	Section #		ine and I-280: Routes FAI 74 FAI 280	Milan Beltway to the I-74/U Major Work Categoric Pavement	•
5.39 miles	of milling and Counties Rock Island	State Job # C-92-100-24	Federal Project #	Section 4 (81-2,2HI	# B-1,2-1,3)RS	Routes FAI 74 FAI 280	Major Work Categoric	es PPS # 2-20209-0100 QP Certification
5.39 miles Reg / Dist 2 / 2	of milling and Counties Rock Island	resurfacing on State Job # C-92-100-24 r Protégé	Federal Project # N/A	Section 4 (81-2,2HI	# B-1,2-1,3)RS	Routes FAI 74 FAI 280 ess Initiative	Major Work Categorion	es PPS# 2-20209-0100

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

035-64S28 Highways - Executed

Bridge deck overlay, joint replacement and miscellaneous repairs on SN 098-0055 carrying Cordova Rd over I-88, 2.5 miles west of Erie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-061-23	N/A	(195-1HE	3-1)BDR	FAI 88	Bridges	2-20717-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

036-64S51 Highways - Executed

2.98 miles of pavement patching, cold milling, HMA resurfacing, ADA improvement, and traffic signal modifications on IL 251 from Windsor Rd in Loves Park to 0.3 miles south of II 173 in Machesney Park.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winne	bago	C-92-111-23	N/A	(051)PP8	&RS	FAP 303	Pavement	2-29495-0000
Award Perio	od	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Me e No	eting	Com	pletion Date	Calendar Days	Working 75	,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

037-64T30 Highways - Awarded

Crack joint sealing on US 20 from 0.2 mi W of Falconer Rd to Simpson Rd and US BUS 20 from US 20 to Weldon Rd SW of Rockford. US 64 from 0.1 mi E of US 52 to ILL 26. IL 70 from Pecatonica River to 0.1 mi W of Safford Rd in Rockford. 4.91 miles gross length.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winnel	bago	C-92-082-24	N/A	D2 CJS 2	2025-01	FAS 55	Pavement	2-28295-0170
	Ogle						FAU 5106		2-28870-0170
							FAP 301		2-30084-0170
							FAP 17		
Award Per	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
! 5		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		0.00	0.00	No
			- Executed						
Crack join	t sealing	on US 5	52 from Wate	·			-	in Dixon to US 52/IL 26. 4,2	
Crack join	t sealing	g on US 5	52 from Water State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
Crack join	t sealing	g on US 5	52 from Wate	Federal Project #		#	Routes FAP 694		es PPS# 2-29830-0170
Crack join	t sealing	g on US 5	52 from Water State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
Crack join Reg / Dist 2 / 2	t sealing Count i Lee	g on US 5	52 from Water State Job # C-92-081-24	Federal Project #	Section D2 CJS 2	# 2025-02	Routes FAP 694 FAP 561	Major Work Categori	es PPS# 2-29830-0170
Crack join Reg / Dist 2 / 2 Award Per	t sealing Count Lee iod	g on US 5	52 from Water State Job # C-92-081-24 Protégé	Federal Project # N/A	Section D2 CJS 2	# 2025-02	Routes FAP 694 FAP 561	Major Work Categori Pavement	es PPS # 2-29830-0170 2-36500-0170
O38-64T31 Crack join Reg / Dist 2 / 2 Award Per 45 Pre-Bid Me	t sealing Count Lee iod	g on US s ies Mentor No	52 from Water State Job # C-92-081-24 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	Section D2 CJS 2	# 2025-02 Small Bus No	Routes FAP 694 FAP 561	Major Work Categori Pavement Target Market Program	es PPS # 2-29830-0170 2-36500-0170 QP Certification

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

039-64T32 Highways - Executed

1.82 miles of crack joint sealing on IL 81 from Galva-Atkinson Rd to WestSt in Kewanee and from US 150 to 0.4 miles west of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Henry	C-92-083-24	N/A	D2 CJS 2	2025-03	FAP 611	Pavement	2-00820-0400
						FAP 233		2-19400-0170
Award Per	riod Mento No	_	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No
Lee Coun	of crack joint s	-	Federal Project #	f 12th Ave Section D2 CJS 2	#	Routes FAP 308 FAS 1199 FAU 5564 FAP 573	m landM Feeder Canal 0.3 m Major Work Categori Pavement	miles east of ILL 40 in Rock Falls to es PPS # 2-13060-0170 2-22300-0170
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	•	No		Yes		No	N/A
Pre-Bid Me	eeting Coi	mpletion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

041-64T74 Highways - Executed

0.725 miles advanced tree removal along US 20 from Mill Rd to 0.3 miles east of Kishwaukee River.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Winne	bago	C-92-165-24	N/A	5TR		FAP 525	Miscellaneous	2-15970-0420
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 0/2025	Calendar Days	Working 5	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

042-64T97 Highways - Executed

Bridge deck repairs, joint replacement, and miscellaneous repairs on SN 071-0064, carrying Ritchie Rd over I-39, 0.5 miles south of I-88.

Reg / Dist 2 / 2	Coun Ogle	ties	State Job # C-92-199-24	Federal Project # N/A	Section : (141-1HE		Routes FAI 39	Major Work Categorie Bridges	es PPS# 0-02179-2008
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

043-64T98 Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 089-0068 carrying IL 73 over tributary of Yellow Creek, 0.50 miles south of US 20.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Steph	enson	C-92-197-24	N/A	(107BR-	1)BDR	FAP 654	Bridges	0-02179-2009
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35	,	BE % 00	VBP % 0.00	Prequalification Waiver No

044-64T99 Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 089-0072, carrying IL 26 over drainage ditch, 0.40 miles south of McConnell Rd.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Steph	enson	C-92-198-24	I N/A	(101BR-	3)BDR	FAP 316	Bridges	0-02179-2010
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 35		BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

045-64U00 Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 101-0046, carrying US 20 WB over US 20 BR EB, 3 miles west of Rockford.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/2	Winne	ebago	C-92-200-24	N/A	(1-1HB)E	BDR	FAP 301	Bridges	0-02179-2011
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 30	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

046-64U22 Highways - Executed

9.33 miles of patching, milling, and resurfacing on IL 26 from south of Willow St. in Forreston to Hillside Dr. north of Polo on FAP_316.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Ogle		C-92-023-25	N/A	4PP&RS	3	FAP 316	Pavement	2-20525-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative T	J	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 85	Days DE 2.0	E % 0		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

047-64U24 Highways - Executed

4.06 miles of designed overlay, milling, and patching from Brush Creek to Cedar Creek at NCL of Cedarville on IL 26.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Steph	enson	C-92-025-25	N/A	101PP&I	RS	FAP 316	Pavement	2-26825-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

048-64U26 Highways - Executed

4.96 miles of HMA pavement overlay on FAP 734 from 0.8 miles north of Roscoe Rd to Prairie Hill Rd in South Beloit.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Winne	ebago	C-92-031-25	N/A	(77-1)RS	3	FAP 734	Pavement	2-29395-0111
Award Peri	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2025	Calendar Days	Working 5	Days DB 8.0	E % 0		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

049-64U41 Highways - Executed

.3 miles of longitudinal joint repair along IL 38 in Franklin Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Lee	C-92-060-25	N/A	(12R)CJ	S	FAP 567	Pavement	0-02179-2019
Award Peri	iod Men No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Me No	eeting C	Completion Date	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

050-64U51 Highways - Executed

1.48 miles of bridge fabrication on I-39 from 0.3 miles east of Mulford Rd to 0.2 miles north of Harrison Ave.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/2	Winne	ebago	C-92-074-25	N/A	((201-3)F	R & (4-1,5)R)F	FAI 39	Bridges	2-15970-0501
Award Peri	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines			QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2029	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

051-64U53 Highways - Withdrawn

0.5 miles of partial depth patching from Base St to 350' east of Milnes Dr in Morrison.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Whiteside C-92-076-25 N/A Pavement 0-02179-2020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

052-66B58 Highways - Executed

Spot improvement, drainage ditch approximately 3.7 miles south of IL 116 on IL 115.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Ford C-93-103-24 BR8XAM(381) (106 BR-2)BR FAP 796 Bridges 3-27074-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/18/2026 10 8.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

053-66F94 Highways - Executed

Bridge Deck Replacement for SN 038-0048 carrying IL 54 over I 57 at the interchange in Onarga.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	ois	C-93-101-24	N/A	(38-5HB	-4)BDR	FAI 57	Bridges	3-38048-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 110	,	BE % 00	VBP % 0.00	Prequalification Waiver No

054-66H59 Highways - Executed

7.7 gross miles of HMA milling and resurfacing, pavement patching, structure repairs, rest area repairs including: ADA ramps, curb and gutter repairs, pavement joint repairs, pavement marking, and raised reflectors on I-57 from the Buckley Interchange to the Ford County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	ois	C-93-102-24	N/A	(38-9,38- RS,RA,B	,	FAI 57	Pavement	3-05738-0140
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					165	•	4.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

055-66K63 Highways - Executed

1370 ft of Superstructure Replacement (SN 019-0030) over Owens Creek, 1.3 miles west of Kirkland.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	DeKa	lb	C-93-126-24	1 BRQ1EE(314)	(125BR)	BR	FAP 553	Bridges	3-19030-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working 95	,	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

056-66K71 Highways - Executed

Bridge replacement of SN 006-0089 and interchange lighting at IL-40 (overhead), 3.4 miles north of Buda.

Reg / Dist Coun	ties St	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2 / 3 Burea	iu C-	-93-104-24	N/A	(06-2HB-	1)BR	FAI 80	Bridges	3-06089-0000
Award Period 45	Mentor Pro	•	Hot Mix Asphalt-Small	Batch	Small Busines		3	QP Certification N/A
Pre-Bid Meeting No	Comple	etion Date	Calendar Days	Working 165	Days DB	Ξ %)		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

057-66M23 Hig

Highways - Executed

Bridge replacements of SN 038-0151 and SN 038-0152 on FAI 57(I-57) over Louis Creek, 0.7 miles north of Buckley interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
2/3	Iroqu	ois	C-93-100-24	N/A	((38-7B)E	BR)BR	FAI 57	Bridges	3-38151-0000
									3-38152-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					160		9.00	0.00	No

058-66N05 Highways - Executed

Cleaning and painting all structural steel of two structures, Location 1: SN 050-0195 carrying US 6 over I-39, 2.7 mi. east of IL 351 near LaSalle; Location 2: SN 053-0181 carrying CH 19 (F.A.S. 270) over I-39, 2.3 mi. north of US 52.

Reg / Dist Cour 2 / 3 LaSa		Federal Project # N/A	Section # (50-4HB-3)BP-2, (50 7HB)BP-2	Routes - FAI 39	Major Work Categorie Bridges	s PPS # 0-01378-3001 0-01378-3002
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal l No	Batch Small Bus No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 75	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

059-66N36

Highways - Executed

Latex Overlay, Expansion Joints, and Deck Repairs to SN 050-0177/-0178 on I-39 at SN 050-0177/0178 carrying I-39 over I-80, 2.6 miles west of IL 178.

2 / 3	LaSalle		9# Federal Project # -23	(50-5HB)	# BJR,BDR	FAI 39	Major Work Categories Bridges	3-50177-0000	
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program	3-50178-0000 QP Certification	
45		No	No		No		No	N/A	

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	7.00	0.00	No

060-66P52 Highways - Executed

Bridge Repairs TR 110 (SN 032-0077) over I-55 0.3 MI N of the Livingston County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Grund	dy	C-93-107-24	N/A	(32-3HB-	-1)BDR,BJR	FAI 55	Bridges	3-32077-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 45	,	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

061-66P53 Highways - Executed

Bridge deck repairs, bridge deck latex overlay, pavement patching, and pavement marking replacement_on IL 23 in Ottawa.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/3	LaSall	е	C-93-108-24	N/A	(50-4HBF	R)BDR,BJR &	FAI 80	Bridges	3-02350-0180
					(3)PP				3-50216-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	5.0	0	0.00	No

062-66R18 Highways - Executed

Centerline joint sealing, microsurfacing, shoulder widening and rumble strips on IL Route 17 at two locations, 1: beginning at the east approach of SN 046-0027 and ending 0.5 mi. east of 19000W Rd; 2: beginning 0.01 mi. west of 12000W Rd. and ending 0.11 mi. east of 5000W Rd.

Reg / Dist Counti	ies State Job #	Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
2 / 3 Kankal	kee C-93-065-25	5 N/A	(12,13,14)CJS,S	R FAP 41	Pavement	3-77700-0220
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	6.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

063-66R32 Highways - Executed

Staged construction of 13.54 miles of 2" milling and stone matrix asphalt surface paving on the I-80 driving and passing lanes between Princeton and Ladd.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Bureau	ı	C-93-078-25	i N/A	(06-4,5,6 RS	,7 & 06&50-8) FAI 80	Pavement	3-08006-0180
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					75	3	.00	0.00	No

064-66R42 Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Count Kanka		State Job # C-93-090-25	Federal Project # N/A	Section (139) TS		Routes FAP 840	Major Work Categor Electrical	i es PPS# 0-01497-3001
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

065-66R45 Highways - Executed

Installation, maintenance, and pickup/removal of smart traffic monitoring systems or real-time traffic control systems completed on a work order basis for repairs and maintenance activities.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Various	C-93-105-25	R2 SFY ITS SMART W7 TECH 2025-	VARIOUS	Electrical	3-47470-2603

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 45 No No No No N/A VBP % **Pre-Bid Meeting Completion Date Calendar Days Working Days** DBE % **Pregualification Waiver** No 06/30/2028 0.00 0.00 No

066-66R47 Highways - Executed

Class A Pavement Patching and Cross Stitching on I-39 at US-52 interchange ramps.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #2 / 3LaSalleC-93-106-25N/A(50-5&6)PPFAI 39Pavement3-03950-0150

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 20 0.00 0.00 No

067-66R51 Highways - Rejected

Pollinator project will include herbicide, seeding, landscaping, and maintenance at the Great Sauk Trail Rest Area EB and WB on I-80 near mm 51.

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

068-66R52 Highways - Executed

Class B pavement patching and other related construction work on II Route 1 at the intersection of IL Route 1 and US Route 24 near Watseka and ending at the Vermilion County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	ois	C-93-113-25	5 N/A	(14R-17F	R)PP	FAP 332	Pavement	0-02179-3013
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

069-66R53 Highways - Executed

Class B pavement patching and other related construction work on IL Route 47 beginning at the Champaign County Line to the intersection of IL Route 9/54 in Gibson City. 4.02 miles gross length.

Reg / Dist 2 / 3	Coun Ford	ties	State Job # C-93-114-25	Federal Project # N/A	Section (128)PP	#	Routes FAP 326	Major Work Categorion	es PPS # 0-02179-3014
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	-	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

070-66R54 Highways - Executed

6.43 gross miles of Class A pavement patching and other related construction work on FAI 57 (I-57) beginning at the Champaign County Line to the Iroquois County Line.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Ford	(C-93-112-25	N/A	(10,27,38	3 & 1)PP-1	FAI 57	Pavement	0-02180-3001
Award Peri	riod	Mentor P	•	Hot Mix Asphalt-Small No	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	Calendar Days	Working 25	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

071-66R57 Highways - Executed

5.51 gross miles of Class B pavement patching and other related construction work on FAP 71A (IL 54) beginning at the Champaign County Line to the Intersection of IL Route 9/47.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Ford	C-93-120-	25 N/A	(116)PP		FAP 71A	Pavement	0-02180-3002
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Da	te Calendar Days	Working 25	•	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

072-66R71 Highways - Executed

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3.

R	leg / Dist	Count	ties State	e Job#	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
2	/ 3	Variou	ıs C-93	-121-25	N/A	D3 HWY	DAMAGE	VARIOUS	Miscellaneous	0-01895-3001
						REPAIR	FY26			0-02180-3013
Α	ward Perio	od	Mentor Proté	égé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
4	5		No		No		No		No	N/A
Р	re-Bid Me	eting	Completion	on Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
Ν	lo		08/31/202	6		20		0.00	0.00	No

073-68D49 Highways - Executed

Resurfacing on Esceola Spur for 2.33 miles from East Osceola Rd to IL 93 in Stark County.

Reg / Dist 3 / 4	Coun Stark	ties	State Job # C-94-030-17	Federal Project # N/A	Section #		Routes FAS 2244	Major Work Categor Pavement	ies PPS# 4-08450-0200
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

074-68H96 Highways - Executed

200' of slope stabilization with rip-rap north of 2600N on IL 94 in Henderson County.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Henderson C-94-015-24 N/A 105-SLP-1 FAS 1412 Miscellaneous 0-02180-4004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 9.00 0.00 No

075-68J39 Highways - Executed

1.4 miles of PCC Class B patching on II Route 8 in Tazewell County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Tazewell C-94-091-24 N/A 37-PP FAP 399 Pavement 0-02180-4002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

076-68J42 Highways - Executed

Bridge joints and bearing repairs SN 090-0043 over Mud Creek east of Morton, IL.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Tazewell C-94-094-24 N/A (6BR-1)BRR FAS 2466 Bridges 0-02179-4016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 10.00 0.00 No

077-68J44 Highways - Executed

Cleaning of woody debris around SN 029-0025 carrying IL Route 95 over Spoon River in Fulton County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Fulton C-94-096-24 N/A (123B)I-2 FAP 687 Bridges 0-02179-4018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

078-68J63 Highways - Executed

Standard overlay and ADA ramp improvements on BUS 24/Peoria St/Walnut St from west of Wood St to east centerline of Washington in Tazewell County. 5,231 gross feet.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	‡	Routes	Major Work Categori	es PPS#
3 / 4	Tazew	/ell	C-94-115-24	N/A	[(35NRM 10]SW)RS-2;35RS-	FAU 6776	Pavement	4-09020-0095
Award Peri	od	Mentor I No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	3.	.00	0.00	No

079-68J79 Highways - Executed

Removal and replacement of traffic signal mast arm on US 24 (Main St) at Wesley Rd in Creve Coeur.

Reg / Dist 3 / 4	Coun Tazev		State Job # C-94-014-25	Federal Project # N/A	Section : (11)TS-5		Routes FAP 669	Major Work Categorion	es PPS# 0-01497-4001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	-	DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

080-68J80 Highways - Executed

Removal and replacement of traffic signal mast arms at US 150 (War Memorial Drive) and Allen Rd/Charter Oak Rd in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	а	C-94-015-25	5 N/A	(116)TS-	3	FAP 317	Electrical	0-01497-4002
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

081-68J81 Highways - Executed

Removal of existing high mast light towers and installation of new lighting system along Interstate 39 at the Illinois Route 17 interchange in Marshall County.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4 Ma	arshall	C-94-016-25	N/A	(62-2)L		FAI 39	Electrical	0-02087-4001
						FAP 649		
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No	1	No	N/A
Pre-Bid Meetii	ng Co	mpletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No				35	0.0	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

082-68K10 Highways - Executed

70.6 gross miles of added aggregate surface to shoulders along various routes in District 4.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3/4 V	arious	C-94-059-25	N/A		REGATE DERS 2025-1	VARIOUS	Pavement	0-02180-4005
Award Period	l Mento	r Protégé I	Hot Mix Asphalt-Smal	I Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ing Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				30	0.	00	0.00	No

083-70024 Highways - Withdrawn

Remove and construct superstructures on SN 074-0069 (EB) and SN 074-0070 (WB) carrying FAI 72 over the Norfolk Southern Railway to rehabilitate the structures and replace approach pavements.

Reg / Dist	Counti	es State Job	# Federal Project #	Section	# Routes	Major Work Categori	es PPS#
3 / 5	Piatt	C-95-050-1	8			Bridges	5-94390-0000
Award Peri 45		Mentor Protégé No	Hot Mix Asphalt-Sma No	ll Batch	Small Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Dat	e Calendar Days	Working 155	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

084-70E30 Highways - Executed

Parking improvement at Paris D5 Headquarters.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #3 / 5EdgarC-95-011-20N/AD5 STADIUM PARKING STADIUMPavementN/A

PARKING

LOT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 3.00 0.00 No

085-70H64 Highways - Executed

On-call lighting repairs in the District West field areas consisting of DeWitt, McLean, and Piatt Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Various C-95-007-26 N/A D5 LIGHTING VARIOUS Electrical 0-01325-5002 REPAIRS 2026-1 0-02180-5002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2026 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

086-70H65 Highways - Executed

East Field area lighting repairs in Champaign, Vermilion, Edgar, and Douglas Counties.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Various C-95-008-26 N/A D5 LIGHTING VARIOUS Electrical 0-01325-5001 REPAIRS 2026-2 0-02180-5003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2026 0.00 0.00 No

087-70H67 Highways - Executed

District-wide on-call tree removal.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Various C-95-012-26 N/A D5 TREE REM 2026-1 VARIOUS Miscellaneous 0-02070-5002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2026 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

088-72263 Highways - Executed

6.7 miles of HMA resurfacing and concrete median replacement on US 67 / IL 100 from the Cass County line to the IL 104 Junction; US 67 / IL 100 / IL 104 from the IL 104 Junction to the IL 100 Junction; US 67 / IL 104 from the IL 100 Junction to 2.2 miles east; and IL 100 from the US 67 / IL 104 Junction to 0.3 miles south.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4/6	Morgan	C-96-042-23	NHPP-HSIPTEFH	(115BDR	R,116SR)RS-5,	FAP 310	Pavement	6-60130-0000
			(581)	124RS-8		FAP 562		6-60130-0100
								6-60130-0200
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				95	0.0	00	0.00	No

089-72316	Highways - Exe	cuted

1.6 miles of resurfacing on Kickapoo Street from south of I-55 BUS, north of Lincoln, to north of IL 10/121 in Lincoln.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 6	Logar	l	C-96-056-23	N/A	(2CS,22) RS-3	K)RS-2;(28CS)	FAU 7717	Pavement	6-01057-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DE	E % 00		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

090-72343 Highways - Executed

Expansion joint removal and deck/approach patching on SN 034-0067 carrying IL 96 over Crystal Creek, 3.1 miles south of US 136 near Hamilton.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Hanco	ck	C-96-071-25	N/A	123B-1(E	BDR,BRR,BJR)	FAP 506	Bridges	0-02179-6031
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 40	Days DB 9.0	BE % 0	VBP % 0.00	Prequalification Waiver No

091-72344 Highways - Executed

Bridge deck and approach repairs on SN 034-0066 carrying US 136 EB over the Lamoine River, 6.8 miles east of IL 94 in Carthage and on SN 034-0070 carrying IL 94 over South Branch of Lamoine River, 0.6 miles north of IL 9 near LaHarpe.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
4/6	Hanco	ck	C-96-072-25		(25B-1,11	,	FAP 315	Bridges	0-02179-6032
					BDR,BRF	₹	FAP 538		0-02179-6033
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	-	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		6.00	0.00	No
					. •		0.00	0.00	

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

092-72346 Highways - Executed

Bridge deck patching on SN 001-0082 and SN 001-0083 carrying IL 336 over Rock Creek, 2.1 miles north of US 24.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Adam	s	C-96-073-25	N/A	1-7B(BD	R,BRR)	FAP 302	Bridges	0-02179-6034
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 45	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

093-72623 Highways - Executed

Shoulder repairs on I-72 from the Trumpet Interchange to 0.8 miles east of IL 96, east of Hull., Cured-in-place liner and pipe culvert removal and replacement on IL 4 / Veterans Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/6	Pike	C-96-055-25	N/A	75-1SR		FAI 72	Pavement Miscellaneous	0-02179-6027
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me e No	eting Co	mpletion Date	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

094-72634 Highways - Executed

Cured-in-place pipe lines, and pipe culvert removal and replacement on Veterans Parkway (Rt 4) in Springfield

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Sanga	amon	C-96-056-25	N/A	3-1DR		FAP 662	Miscellaneous	0-02179-6028
Award Peri	riod	Mentor No	J	Hot Mix Asphalt-Smal No	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

095-72942 Highways - Executed

Minor bridge abutment repairs on 25 bridges on various routes in various counties of District 6.

Reg / Dist 4 / 6	Count Variou		State Job # C-96-075-25	Federal Project # N/A	Section : D6 BRID	# GE MISC 2025	Routes VARIOUS	Major Work Categorie Bridges	es PPS# 0-02180-6001
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Γarget Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 **Current Date: November 20, 2025**

096-72973

No

Highways - Executed

Expansion joint replacement and microsilica overlay on SN 065-0501 carrying IL 29 over Salt Creek at the Mason and Menard County line.

125

Reg / Dist 4 / 6	Counties Menard	State Job # C-96-065-25	Federal Project # N/A	Section : K(B-1)BJ		Routes FAP 658	Major Work Categories Bridges	o-01294-6006
Award Peri	iod Mentoi No	_	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Cor	npletion Date	Calendar Days	Working 80	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No
097-72A58 6.7 miles of 0053 and 0	of resurfacing, p	s - Executed eatching and br	idge repair on I-72 from	n 1.5 miles	east of Old US	S 36 to 0.7 mi	iles west of US 67. (SN 086-0	023, 086-0024, 086-0028, 069-
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4/6	Morgan Scott	C-96-058-24	•	(86-10RS BRR-1,B	S-5; 69-6RS-3) P	FAI 72	Pavement	6-01153-0000 6-01153-0100
Award Peri	iod Mentoi	· Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	- 1	No		No		No	QP-1 & QP-2
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver

5.00

0.00

No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

098-72C26 Highways - Executed

Building removal at 3701 6th Street Frontage Road West in Springfield.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Sang	amon	C-96-066-25	5 N/A	(110X-5)	DM	FAP 666	Miscellaneous	6-00240-0300
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

099-72E33 Highways - Deleted

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000
							6-00665-0100
Award Per	riod Mente	or Protégé I	Hot Mix Asphalt-Small	l Batch Sma	all Business Initiative	Target Market Program	QP Certification

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Ce 45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 Pending Pending No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

100-72F42 Highways - Executed

2.8 miles of resurfacing and ADA improvements on Wabash Ave from west of Robbins Road to Macarthur Boulevard, Stanford Avenue from Macarthur Boulevard to 0.1 miles east of Macarthur Boulevard, and Macarthur Boulevard from 0.1 miles north to 0.1 miles south of Wabash Avenue.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
4/6	Sang	amon	C-96-057-12	N/A	21RS-11	,(G)RS-17	FAP 610	Pavement	6-01052-0100
							FAU 7997		6-02049-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 30	•	BE % .00	VBP % 0.00	Prequalification Waiver No

101-72G90 Highways - Deleted

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Christ	ian	C-96-061-14	N/A				Pavement	6-00423-0000
									6-00423-0200
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					160		Pending	Pending	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

102-72M61 Highways - Executed

11 miles of resurfacing with widening, gutter, guardrail and culvert replacement on IL 104 from 1.8 miles west of the Pike County line to IL 107.

Reg	/ Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
4/6	Pike		C-96-027-21	N/A	(107RS-8	3,CR; 108RS-	FAP 745	Pavement	6-00869-0000
	Ada	ms			5)DR				6-01106-0000
Awa	rd Period	Mento	· Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-l	Bid Meeting	Cor	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					130	6	.00	0.00	No

103-74164 Highways - Withdrawn

Complete structure replacement of SN 051-0004 carrying IL 1 over the Embarras River Overflow approximately 1 mile north of US 50.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#	
4/7	Lawre	nce	C-97-075-06	N/A				Bridges	7-79610-0000	
									7-79620-0000	
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification	
45		No	1	No		No		No	N/A	
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No					220		Pending	Pending	No	

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

104-74564 Highways - Executed

Complete superstructure and substructure replacement of SN 015-0068 which carries 900N over Riley Creek, 0.3 mile west of Charleston. Includes; guardrail and resurfacing done under a full road closure.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4/7	Coles		C-97-041-12	STPSJJJ(522)	(6BR)B-1		FAS 1669	Bridges	7-50889-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

105-74648 Highways - Executed

Removal and replacement of a triple barrel box culvert on IL 15 over a stream located 0.5 miles east of CR 1225 E.

Reg / Dist Co	unties lyne	State Job # C-97-015-14	Federal Project # N/A	Section (19B2)B		Routes FAP 821	Major Work Categorio Bridges	PPS # 7-00232-0000
Award Period 45	Mento i No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Cor	npletion Date	Calendar Days	Working 90	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

106-74654 Highways - Withdrawn

Bridge superstructure replacement on SN 013-0037 carrying Old US 50 over Raccoon Creek, 2.5 miles west of the US 45 North Junction.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Clay		C-97-021-14	ļ				Bridges	7-50958-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

107-74893 Highways - Withdrawn

Reconstruction of the I-70 and IL 128 interchange at Altamont including HMA surface removal, resurfacing, underdrains, earth and borrow excavation, shoulders, guardrail, box culvert extension, removal of 4 bridges and construction of 2 bridges.

Reg / Dist Cou 4 / 7 Effin	i nties igham	State Job # C-97-020-19	Federal Project #	Section	#	Routes	Major Work Categorie Pavement	PPS # 7-50215-5700
Award Period 45	Mento i No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	j Con	npletion Date	Calendar Days	Working 400	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

108-74B63 Highways - Executed

4.7 miles of safety shoulder on US 45 from the Shelby County line to 0.2 miles north of Rickleman Avenue in Effingham.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4/7 E	Effingham	C-97-006-23	HSIPMMQV(513)	D7 HMA		FAS 1652	Pavement	7-76910-8728
				SHLD 20	24-1	FAU 8379	Miscellaneous	
Award Perio	d Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Mee	ting Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waive
No				20	0	.00	0.00	No
109-74C83 Cleaning an	,	s - Executed dge drains and	d drainpipes on SN 058-	-0120 carr	ying IL 121 (I	North 22nd Stre	eet) over Norfolk Southern Ra	ilroad in Decatur.
Cleaning an	d repairing bri	dge drains and					et) over Norfolk Southern Ra	
Cleaning an	d repairing bri	dge drains and	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
Cleaning an	d repairing bri	dge drains and	Federal Project #	Section #	#		,	
Cleaning an	d repairing bri Counties Macon	dge drains and State Job # C-97-017-24	Federal Project #	Section # D7 BRIDG CLEANIN	# GE IG 2024-1	Routes FAP 320	Major Work Categories Bridges	s PPS#
Cleaning an Reg / Dist (4 / 7	d repairing bri Counties Macon	dge drains and State Job # C-97-017-24 Protégé	Federal Project # N/A	Section # D7 BRIDG CLEANIN	# GE IG 2024-1	Routes FAP 320 ness Initiative	Major Work Categories Bridges Target Market Program	PPS # 0-01294-7003
Cleaning an Reg / Dist C 4 / 7 N Award Perio	d repairing bri Counties Macon d Mentor	dge drains and State Job # C-97-017-24 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	Section # D7 BRIDG CLEANIN	# GE IG 2024-1 Small Busin No	Routes FAP 320 ness Initiative	Major Work Categories Bridges Target Market Program No	o-01294-7003 QP Certification
Cleaning an Reg / Dist Cleaning Al / 7 Mard Perio	d repairing bri Counties Macon d Mentor	dge drains and State Job # C-97-017-24 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	Section # D7 BRIDG CLEANIN Batch	# GE IG 2024-1 Small Busin No Days D	Routes FAP 320 ness Initiative	Major Work Categories Bridges Target Market Program No VBP %	o-01294-7003 QP Certification N/A

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

110-74C97 Highways - Executed

Lighting improvements at 3 locations: 1) I-72: IL 36 exit to Harristown Boulevard; 2) US 36: I-72 to 0.2 miles west of Harristown Boulevard; 3) US 51: I-72 to Cantrell Road.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Macon	C-97-058-24	CRD2UK(105)	(58-62)H	L	FAI 72 FAP 323 FAP 322	Electrical	7-52964-0000
Award Peri		•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	Working 120	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

111-74D29 Highways - Executed

1.3 miles of patching on IL 32 / Keller Drive from West Evergreen to 0.1 miles south of Grove Avenue.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7 Eff	ingham	C-97-103-24	N/A	D7 PATO	CHING 2025-4	FAP 774	Pavement	0-02179-7007
						FAU 8363	Miscellaneous	
Award Period	Mento	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meetir	ig Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				30	0.0	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

112-74D32 Highways - Executed

Line existing corrugated metal pipe culverts with polyethylene solid wall or profile wall smooth interior pipe at various locations on IL 16 between Mattoon and Charleston.

Reg / D	ist Cou	nties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7	Cole	s	C-97-106-24	N/A	D7 CULV 2025-4	ERT LINING	FAP 91	Bridges	0-02180-7002
Award	Period	Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

113-74D40 Highways - Executed

Tree removal on US 40 from 0.4 miles west of N 450th Street to 0.75 miles east of Livingston Road.

Reg / Dist Court 4 / 7 Clark		b# Federal Project # -25 N/A	Section # D7 TREE REMOVA 2025-3	Routes AL FAS 1707	Major Work Categorion Miscellaneous	o-02070-7001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smalt No	all Batch Small Bu Yes	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion D	ate Calendar Days	Working Days 30	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

114-74D43 Highways - Executed

1 mile of patching at the Brownstown Weigh Station on I-70.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Fayette C-97-015-25 N/A D7 PATCHING 2025-5 FAI 70 Pavement 0-00753-7002

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

115-74D45 Highways - Executed

7.3 miles of longitudinal joint repair on I-57 from 0.4 miles southwest of US to 1 mile north of IL 16.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Coles C-97-017-25 N/A D7 JOINT REPAIRS FAI 57 Pavement 7-52979-0000

2025-1 Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

116-74D49 Highways - Executed

Repair of guardrail at various locations and on call repair of guardrail damage throughout District 7.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-039-25 N/A D7 GUARDRAIL 2025-2 VARIOUS Miscellaneous 0-01895-7001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/29/2026 0.00 0.00 No

117-76A46 Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-283-18 Pavement 8-00601-0000

8-08800-3130 8-89397-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 275 Pending Pending No

Letting Date: June 13, 2025 Volume 028, No. 019 **Current Date: November 20, 2025**

Highways - Executed

118-76F82

Force main cleaning at the Missouri Avenue pump station in East St. Louis, the 25th Street pump station in East St. Louis and the Venice pump station in Venice.

Reg / Dist 5 / 8	Count Madiso St. Cla	on	State Job # C-98-073-25	Federal Project # N/A	Section 82-4PS-43,29PS-3	4,(Z-1)PS-	Routes FAI 70 FAU 9228 FAP 788	Major Work Categories Miscellaneous	8-82930-2505
Award Per 45		Mentor No	_	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	•	QP Certification N/A
Pre-Bid M No	eeting	Com	pletion Date	Calendar Days	Working 45	Days	DBE % 0.00		Prequalification Waiver No
119-76K06	6 H	lighways	- Executed						
1.1 mile c	of patchin	ng on Leb		rom West Main Street in					s PPS#
1.1 mile o	of patchin	ng on Leb ies	oanon Road fr	Federal Project #	n Belleville Section 94-15D-F	#	n Fairview Height Routes FAU 9162	ts. Major Work Categories Pavement Miscellaneous	s PPS # 8-00595-0000
119-76K06 1.1 mile o Reg / Dist 5 / 8 Award Per	of patching Count St. Cla	ng on Leb ies iir	oanon Road fr State Job # C-98-296-18 Protégé I	Federal Project #	Section 94-15D-F	# PP-1	Routes FAU 9162	Major Work Categories Pavement Miscellaneous Target Market Program	

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

Highways - Executed

120-76K74

3.00 miles of widening, resurfacing, interchange improvements, and new drainage system on I-64 from west of Green Mount Road to 1.1 miles west of IL 158.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	ir	C-98-069-23	N/A	82-7WR	S-2	FAI 64	Pavement	0-02117-8001
									8-00567-0000
									8-00567-1000
									8-00567-2000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
					220		10.00	0.00	No

121-76M52 Highways - Deleted

0.9 miles of resurfacing and ADA improvements on IL 159 from Washington Street to 0.2 miles south of IL 38/158 in Belleville.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
5/8 S	t. Clair	C-98-085-19)				Pavement	8-00727-0000
								8-08800-3070
Award Period	d Mento	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ing Cor	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				50		Pending	Pending	No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

122-76R11 Highways - Executed

Guardrail and cable median repair at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS # Section # Routes

5/8 **VARIOUS** Miscellaneous Various C-98-194-24 N/A **DIST 8 GUARDRAIL** 0-01895-8001

2026-1

Small Business Initiative Target Market Program QP Certification

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch** 45 No No No N/A No

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

08/31/2026 No 0.00 0.00 No

123-76R28 Highways - Active

Highway lighting, traffic signal repair and maintenance at various locations throughout District 8.

Major Work Categories PPS # Reg / Dist Counties State Job # Federal Project # Section # Routes

5/8 Various C-98-193-24 N/A DIST 8 LTS 2026-1 VARIOUS Electrical N/A

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP** Certification

No No N/A 45 No No

Completion Date Calendar Days **Pre-Bid Meeting Working Days** DBE % VBP % **Prequalification Waiver**

09/30/2026 0.00 0.00 No No

124-76R61 **Highways - Rejected**

Maintenance and service of all ITS equipment at various locations throughout District 8.

8-00039-0026

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

125-76T70 Highways - Executed

Pump station cleaning at the Missouri Avenue Pump Station in East St. Louis.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-105-24 N/A 82-4PS-3 FAI 70 Miscellaneous 8-01006-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

126-76T74 Highways - Withdrawn

Lighting upgrades on I-255 at I-55/70, on I-255 at Collinsville Road and on I-55/70 at Black Lane in Collinsville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-110-24 N/A Electrical 8-00867-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 190 Pending Pending No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

127-76T77 Highways - Executed

Traffic signal replacement at the intersection of IL 111/140 at Thelma Avenue / Franklin Avenue in Cottage Hills.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on	C-98-113-24	N/A	132-4TS		FAP 785	Electrical	8-01010-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 85	•	3E % 00	VBP % 0.00	Prequalification Waiver No

128-76U24 Highways - Executed

Bridge joint replacement on SN 082-0322 carrying I-70 ramp over I-55, I-64 and KCS Railroad in East St. Louis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	St. Cl	air	C-98-048-25	N/A	82-1-B-2	BJR-2	FAI 70	Bridges	0-01294-8001
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		J J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB 4.0	E % 0		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

129-76U25

Highways - Executed

Traffic signal modernization at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-049-25 N/A DIST 8 TS 2025-2 VARIOUS Electrical 8-01027-0000

Clinton St. Clair

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

130-76U34 Highways - Executed

Well repairs at the 25th Street Pump Station south of I-64.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-078-25 N/A 29PS-3 FAU 9228 Miscellaneous 8-82930-2503

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

131-76U37 Highways - Rejected

Pump repairs at the Bowman Pump Station in East St. Louis, Grey's Pump Station in Pontoon Beach, Venice Pump Station in Venice, 9th Street Pump Station in East St. Louis and Centralia Pump Station in Centralia.

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

132-76U39 Highways - Executed

12.4 miles of chip seal on IL 143 from the Madison County line to IL 127.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Bond C-98-091-25 N/A (40,112)Q FAP 793 Pavement 8-00933-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 7.00 0.00 No

133-76U99 Highways - Executed

Tree removal in various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-087-25 N/A DIST 8 TR 2025-1 VARIOUS Miscellaneous 8-01044-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

134-78399 Highways - Executed

Replacement of 3 structures: 1) SN 083-7000 carrying IL 34 over a creek 1.5 miles east of Franklin County; 2) SN 083-7001 carrying IL 34 over a creek 2.4 miles east of Franklin County; 3) SN 083-7022 carrying IL 145/34 over a creek 3.2 miles south of US 45.

5 / 9 Saline C-99-023-14 N/A Award Period Mentor Protégé Hot Mix As 45 No No	1CR-1;103CR-1;103 -2 x Asphalt-Small Batch Small Bus	3CR FAP 132 Bridges FAP 869 siness Initiative Target Market Program	9-00328-0000 9-00866-0000 9-00867-0000
G			9-00867-0000
G	x Asphalt-Small Batch Small Bus	cinoss Initiativo Targot Markot Program	
G	x Asphalt-Small Batch Small Bus	sings Initiative Target Market Program	00.0 ((6.))
45 No No		siliess lilitative Target Market Program	QP Certification
	No	No	N/A
Pre-Bid Meeting Completion Date Calenda	endar Days Working Days	DBE % VBP %	Prequalification Waiver
No	60	2.00 0.00	No

135-78831 Highways - Executed

Replacement of SN 100-0053 carrying Stiritz Road (TR 23) over I-57, approximately 0.6 miles west of IL 37.

•	ate Job # Federal Project #	Section #	Routes	Major Work Categorie	
5 / 9 Williamson C-	99-014-21 BR7HDD(843)	X1-4(HB-3)	FAI 57	Bridges	9-00574-0000
Award Period Mentor Pro	otégé Hot Mix Asphalt-Sma	ill Batch Small Bus	iness Initiative T	arget Market Program	QP Certification
45 No	No	No	N	lo	N/A
Pre-Bid Meeting Comple	etion Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No 09/01/20	126	10	9.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

136-78878 Highways - Deleted

Replacing SN 041-0089 and 041-0090 carrying I-64 over Casey Fork and UP Railroad, 0.2 miles east of IL 37.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Jefferson C-99-075-21 N/A Bridges 9-00679-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 260 Pending Pending No

137-78916 Highways - Withdrawn

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boyton Street in Marion.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Williamson C-99-018-22 N/A Electrical 0-04005-9002

9-01033-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 Pending Pending No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

138-78943 Highways - Executed

10.5 miles of milling, patching and resurfacing on IL 14 from IL 37 in Benton to west of Happy Row Road in Macedonia.

Reg / Dist 5 / 9	Counties Franklin	State Job # C-99-050-22	Federal Project #	Section (5,6,7)RS		Routes FAP 853	Major Work Categorie Pavement	9-00754-0000
Award Per		r Protégé	Hot Mix Asphalt-Smal l No	, ,			Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 125	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No
	air on SN 039-0	, ,	L 13 over the Big Muddy					
Reg / Dist 5 / 9	Counties Jackson	State Job # C-99-030-23	Federal Project #	Section (12-1)SL		Routes FAP 331	Major Work Categorie Bridges Miscellaneous	9-00947-0000
Award Per 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 115	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

140-78A15 Highways - Executed

Culvert replacement (SN 091-7057) on Old US 51 west of Locust Street in Cobden.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Union C-99-065-23 N/A 12CR-1 FAS 1911 Bridges 9-01020-0000

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 7.00 0.00 No

141-78A25 Highways - Executed

0.6 miles of pavement patching, HMA resurfacing and ADA ramp improvements on IL 146 from 0.1 miles west of 11th Street to US 45 in Vienna.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Johnson C-99-017-24 N/A 107RS-6 FAP 885 Pavement 9-00531-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 2.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

142-78A33 Highways - Executed

Signal modifications, pedestrian crossings and sidewalks at the intersection of IL 13 and Halfway Road in Marion.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-039-24 HSIP195Q(420)	(1X-1)TS-6	FAP 331	Electrical	0-00820-9002

Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days Work	ing Days DBE %	VBP %	Prequalification Waiver

No 40 2.00 0.00 No

143-78A39 Highways - Executed

Intersection reconstruction at the intersection of IL 1 and IL 141 near Omaha.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Gallatin	C-99-046-24	N/A	(110,101)N-1	FAP 782	Pavement	9-01031-0000
	White				FAP 877		

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	ll Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 55 5.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

144-78A72 Highways - Executed

9.2 miles of patching and resurfacing on IL 15 from the Washington County line to 0.4 miles west of the Mt. Vernon west city limits.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Jeffers	son	C-99-098-24	N/A	(11,12,13	3)RS-4	FAP 821	Pavement	9-00748-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

145-78A78 Highways - Executed

Joint reconstruction with strip seal and modular seal on SN 039-0048 carrying IL3 over a railroad in Jackson County and joint reconstruction with strip seals on SN 091-0031 carrying IL3 over the Big Muddy River in Union County.

Reg / Dist	Count	ies State Jo	b #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Union	C-99-10	4-24	N/A	D9 BRID	GE REPAIR	FAP 312	Bridges	0-02179-9006
	Jackso	n			2025-3				
Award Peri	od	Mentor Protégé	I	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					60	6	.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

146-78A92 High

Highways - Executed

Earth and furnished excavation and placement of stone riprap to repair existing slopes along Old US 51, 0.7 miles northwest of Coben.

			•	• •	•	•			
Reg / Dist	Count	ties State Jo	b #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/9	Union	C-99-12 ²	I-24	↓ N/A	11SLP-1		FAP 1911	Pavement Miscellaneous Earthwork	0-02179-9002
Award Peri	iod	Mentor Protégé No		Hot Mix Asphalt-Sma l No	I Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_	·		·	15	-	0.00	0.00	No
147-78A96		Highways - Execute		ving Fagle Doint Dood	over 1 04				

Bridge joint repair on SN 044-0033 carrying Eagle Point Road over I-24.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Johnson	C-99-028-25	N/A	(44-3)BJ	R-1	FAI 24	Bridges	0-02179-9007
Award Peri	iod Me No		Hot Mix Asphalt-Small	Batch	Small Busine		Target Market Program No	QP Certification
Pre-Bid Me		Completion Date		Working		BE %	VBP %	Prequalification Waiver
No				25	0.0	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

148-78A97	Highways - Executed
-----------	---------------------

Aggregate shoulders, earth and furnished excavation, stone riprap, pipe underdrains and erosion control blanket to repair existing slopes along IL 149 at SN 039-7036, 0.4 miles west of the Williamson County line west of Hurst.

7036, 0.4									
Reg / Dist 5 / 9	Count Jackso		State Job # C-99-029-25	Federal Project # N/A	Section (1R)SLP		Routes FAP 873	Major Work Categories Pavement Earthwork Miscellaneous	6 PPS # 0-02179-9016
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		•	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 0.00		Prequalification Waiver No
No					23		0.00	0.00	110
149-78B03 Replacing	615' of	pavemer		ers on westbound IL 13	at Watso				
149-78B03	615' of	pavemer	nt and should	Federal Project #		#	Routes FAP 331	Major Work Categories Pavement	
149-78B03 Replacing	615' of Count Jackso	pavemer iies on	nt and should State Job # C-99-036-25 Protégé	Federal Project #	at Watso Section : (12-1)N-2	# 2	Routes FAP 331 siness Initiative	Major Work Categories Pavement Target Market Program	s PPS#

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

150-78B04 Highways - Executed

Patching on US 51 in Carbondale from Willow Street to Grand Avenue and on Mill Street from South Normal Avenue to South Illinois Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-037-25	N/A	D9 CM PATCH 2025-2	FAP 332	Pavement	0-02179-9004
					FAU 9710	Miscellaneous	
Award Peri	od Mentor	Protégé ł	lot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tard	get Market Program (OP Certification

45	No N	lo	No		No	N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

151-78B05 Highways - Executed

Signal grounding at multiple locations on IL 149 and IL 13 in Murphysboro and Carbondale.

Reg / Dist Cou 5 / 9 Jack		# Federal Project # 25 N/A	Section # D9 TRAFFIC SIGNA 2025-1	Routes L FAP 331	Major Work Categorion	es PPS# 0-02179-9011
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	te Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

152-78B06 Highways - Executed

Signal replacement at the intersection of US 45 and Poplar Street in Harrisburg.

Reg / Dist 5 / 9	Counties Saline	State Job # C-99-039-25	Federal Project #	Section (29X,8X)		Routes FAP 132 FAP 332 FAS 899	Major Work Categories Electrical	PPS # 0-01497-9001
Award Peri	od Mento		Hot Mix Asphalt-Sma ll No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	mpletion Date	Calendar Days	Working 15	Days	DBE % 0.00		Prequalification Waiver No
153-78B13 12.3 miles			ı IL 14 to the Wayne Co	•		as ADA upgrades in l	Enfield and Mill Shoals.	

Reg / Dist	Count	iles	State Job #	Federal Project #	Section	#	Routes	wajor work Categori	es PP5#
5/9	White		C-99-047-25	N/A	(104,105 3	,105X,108)RS-	FAP 328	Pavement	9-00884-0000
Award Period 45	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 120	Days DB 5.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

154-78B21 Highways - Executed

9.3 miles of tree removal on I-57 from the IL 146 interchange to the Perks Road overpass.

Reg / Dist	t Coun	ties State Jo	b # Federal Project	# Section #	Routes	Major Work Categor	ries PPS#
5/9	Pulas Union		5-25 N/A	D9 TREE TRII 2025-1	MMING FAI 57	Miscellaneous	9-01089-0000
Award Pe	eriod	Mentor Protégé No	Hot Mix Asphalt-	Small Batch Sma	II Business Initiative	• Target Market Program No	QP Certification N/A
Pre-Bid M	/leeting	Completion D	Date Calendar Days	s Working Days	s DBE %	VBP %	Prequalification Waiver
No		03/31/2026		10	0.00	0.00	No

155-78B22 Highways - Executed

0.85 miles of overlay and pavement patching on Airport Road from IL 13 to 1 mile north of IL 13, northwest of Carbondale.

Reg / Dist Cou 5 / 9 Jack		# Federal Project # 25 N/A	Section # (1-LS)RS-1, PP-1	Routes FAU 9729	Major Work Categori Pavement	es PPS# 0-02179-9015
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 20	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

156-78B31 Highways - Executed

1.1 miles of pavement patching and resurfacing on IL 37 from 0.1 miles north of 18th Street to south of 4th Street in Johnston City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
5/9	Willian	mson	C-99-074-25	N/A	12RS-7		FAS 2887	Pavement	9-01061-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	Days DB 3.0	E % O	VBP % 0.00	Prequalification Waiver No

157-78B32 Highways - Executed

3.25 miles of pavement patching and partial structure removal on US 51 beginning 0.29 miles south of New Cross Street and proceeding south for 3.25 miles.

J	Counties Alexander	State Job # C-99-075-25	Federal Project # N/A	Section : (18R,137 PP-1,I-1	# 'X,138Z,138)	Routes FAP 14	Major Work Categories Pavement Miscellaneous	9-00979-0100 9-00979-0200
Award Perio 45	od Mento No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Co	ompletion Date	Calendar Days	Working 25	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

158-78B40 Highways - Active

Electrical repair and/or maintenance on various routes throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 Various C-99-083-25 N/A D9 ELECTRICAL VARIOUS Electrical 9-00721-2600 REPAIR FY 26-1

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 365 0.00 0.00 No

159-87855 Local Roads - Executed

HMA resurfacing with aggregate shoulders on CH 24 from US 34 to CH 9.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Bureau C-93-009-25 N/A 22-00284-00-RS FAS 1246 Pavement 3-10766-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 8.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

160-87858 Local Roads - Executed

HMA Resurfacing with aggregate shoulders on CH 4 from the west village limits of Clifton to CH 24.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	is	C-93-012-25	5 VVNI(598)	21-00316	6-00-RS	FAS 321	Pavement	3-10716-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	5	.00	0.00	No

161-87860 Local Roads - Executed

Resurfacing CH 41 from the Will County line to South Street.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	S PPS#
2/3	Kanka	akee	C-93-014-25	KR3Z(125)	18-00042	2-03-RS	FAS 1301	Pavement	3-10669-0000
Award Pe	eriod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	/leeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					20	0.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

162-87863 Local Roads - Executed

Asphalt resurfacing of Barber Green Road, and four (4) multi-use trails at various locations in DeKalb County. Includes aggregate shoulders and PCC sidewalk.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	DeKa	lb	C-93-017-25	JBJJ(930)	21-00187	'-02-RS	VARIOUS	Pavement	3-10748-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					15	0.0	0	0.00	No

163-87882 Local Roads - Executed

Construction of a single-span PPC deck beam bridge to carry River Road over a drainage ditch, 0.7 miles west of IL 170 in Seneca.

Reg / Dist C	ounties aSalle	State Job # C-93-001-26	Federal Project # DB9I(402)	Section : 21-00020 (SENEC))-00-BR	Routes MS 2300	Major Work Categories Bridges	PPS # 3-10782-0000
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Meet i No	ing Con	npletion Date	Calendar Days	Working 25	Days Di	3E % 00		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

164-87883 Lo

Local Roads - Executed

Construction of shared-use paths at various location in Bradley.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kankakee C-93-118-25 N/A 21-00100-00-BT VARIOUS Pavement 0-02272-3009

(BRADLEY)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

165-87884 Local Roads - Rejected

Sidewalk construction at various locations in Dwight.

166-87885 Local Roads - Executed

HMA resurfacing with 3' HMA safety shoulds on Somonauk Road from Chicago Road to US 30.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 DeKalb C-93-002-26 5825(923) 23-00101-01-RS FAS 96 Pavement 3-10793-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

3-10850-0000

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

167-89806 Local Roads - Executed

Cold-in-place recycling and HMA surfacing on CH 25 and CH 26 from the south corporate limits of Galesburg to CH 26.

_	Counties Knox	State Job # C-94-029-21	Federal Project # A8Q5(432)	Section 7 20-00059		Routes FAS 401 FAS 399	Major Work Categorion Pavement	es PPS# 4-10718-0000
Award Perio	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No			-	40	_	1.00	0.00	No
	reconstruction,	ads - Executed sidewalk repla		er replacer	ment, storm	n sewer, traffic siç	gnals and lighting on Court S	street from 8th Street to 10th Stre
Pavement r in Pekin. Reg / Dist		sidewalk repla		er replacer		n sewer, traffic siç Routes	gnals and lighting on Court S Major Work Categorie	street from 8th Street to 10th Strees
in Pekin. Reg / Dist		sidewalk repla	acement, curb and gutte	•	#			
in Pekin. Reg / Dist 3 / 4	Counties Tazewell	sidewalk repla State Job # C-94-051-24	acement, curb and gutte	Section # 20-00196 (PEKIN)	# 6-01-RS	Routes FAP 693	Major Work Categoric	es PPS#
in Pekin. Reg / Dist	Counties Tazewell	sidewalk repla State Job # C-94-051-24 Protégé	Federal Project # J35T(004)	Section # 20-00196 (PEKIN)	# 6-01-RS	Routes FAP 693	Major Work Categorio	es PPS# 4-10738-0000
in Pekin. Reg / Dist 3 / 4 Award Peri d	Counties Tazewell od Mentor No	sidewalk repla State Job # C-94-051-24 Protégé	Federal Project # J35T(004) Hot Mix Asphalt-Small	Section # 20-00196 (PEKIN)	# 6-01-RS Small Bus No	Routes FAP 693	Major Work Categoric Pavement Target Market Program	es PPS # 4-10738-0000 QP Certification

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

169-89866

Local Roads - Executed

Construction of PCC Sidewalk with ADA Ramps along East Fifer Street from Willard Street to Morton Avenue in Galesburg.

Reg / Dist 3 / 4	Counties Knox		Federal Project # ODB8(197)	Section 24-02207 (GALESI	1-35-SW	Routes MS 608	Major Work Categories Miscellaneous	9 PPS # 0-02010-4004 4-10793-0000
Award Per 45	riod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		3.00	0.00	No
170-89869 Resurfacir Reg / Dist	ng on Cloverdal		rest of White Clover Driv	e to IL 29		he. Routes	Major Work Categories	s PPS#
3 / 4	Peoria	C-94-049-25	9XXJ(839)	24-00044 (CHILLIC		FAU 6552	Pavement	4-10774-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

171-91631 Local Roads - Executed

Construction of a three-span steel beam structure with concrete deck to carry CH 16 over Flemington Tributary in Edgar County. Includes HMA approach pavement and traffic barrier terminals.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
3 / 5	Edgar		C-95-003-24	LKZ7(044)	17-00134	4-00-BR	FAS 1680	Bridges	5-10459-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 95	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

172-93828 Local Roads - Executed

Replace the bridge carrying CH 34 over Solomon Creet, 0.3 mile east of Bethal Road

Reg / Dist	Count Macou		State Job # C-96-006-25	Federal Project #	Section : 21-00107		Routes CH 34	Major Work Catego	ories PPS# 6-10926-0000
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Small				Target Market Program	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 60	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

173-93831	Local Roads - Executed
-----------	------------------------

Sidewalk replacement at various locations in Taylorville. Includes HMA resurfacing, driveway replacement, drainage improvements, ADA improvements, and Seeding.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
4/6	Christ	tian	C-96-019-25	3I0P(791)	22-00066		VARIOUS	Pavement	0-02010-6005
					(TAYLOF	RVILLE)			6-10973-0000
Award Per	riod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		11/0	7/2025		5	0.	00	0.00	No

174-93832 Local Roads - Executed

Sidewalk replacement at various locations in Auburn.

Reg / Dist Cou 4 / 6 San		Job # Federal Project # 63-25 6LZ1(254)	Section # 22-00019-00-SW (AUBURN)	Routes VARIOUS	Major Work Categorion	es PPS# 0-02010-6004
Award Period 45	Mentor Protég No	é Hot Mix Asphalt-Sm No	nall Batch Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion 09/22/2025	Date Calendar Days	Working Days 5	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

175-93836 Local Roads - Executed

Construct a single-span PPC IL36N-Beam Bridge to carry CH 3 over Deer Creek, 0.6 mile north of Burnside.

Reg / Dist 4 / 6	Counties Hancock		Federal Project # VGSL(343)	Section 3 22-00142		Routes FAS 1423	Major Work Categori Bridges	es PPS# 6-10913-0000
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting Co	mpletion Date	Calendar Days	Working 65	Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No
176-93837 Resurfaci		oads - Execute	d Street to Minnesota Stre	eet in Pan	a.			
Reg / Dist 4 / 6	Counties Christian		Federal Project # 5 HQ3V(935)	Section : 24-00055 (PANA)		Routes FAU 7936	Major Work Categorion	es PPS# 6-10937-0000
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting Co	mpletion Date	Calendar Days	Working 15	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

177-97771 Local Roads - Executed

Patching of failed concrete pavement joints along Old Collinsville Road from Lebanon Avenue to Ashland Avenue in St. Clair County. Includes raised reflective pavement markers.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cl	air	C-98-012-22	267A(069)	18-00276	6-06-PP	FAU 9168	Miscellaneous	8-10713-0000
Award Peri	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	1	4.00	0.00	No

178-97859 Local Roads - Executed

Resurfacing Martin Luther King Drive from Collinsville Avenue to 8th Street in East St. Louis.

Reg / Dist	Count	ies Stat	e Job#	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	air C-98	3-011-24	VES2(144)	20-00235 ST. LOU	`	FAU 9183	Pavement	8-10763-0000
Award Peri	iod	Mentor Prot	égé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					65	20.	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

179-97864

Local Roads - Executed

HMA resurfacing on CH 12 from Meyer Avenue in Valmeyer to Bluff Road North.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Monroe C-98-022-26 HJ3G(136) 22-00075-02-RS FAS 1858 Pavement 8-10825-0000

FAS 1857

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

180-99747 Local Roads - Rejected

Construction of stamped Concrete Sidewalk, street lighting system, Curb and gutter on IL 149 in West Frankfort.

181-99750 Local Roads - Executed

Construction of a Roundabout at Small Street and Veterans Drive in Harrisburg. Includes PCC pavement, sidewalks, drainage, signing and lighting.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Saline C-99-015-26 9XUU(674) 23-00097-00-PV FAU 9546 Pavement 0-00109-9012

(HARRISBURG)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 6.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

182-99751 Local Roads - Executed

Resurfacing on Ullin Road from IL 127 to the Pulaski County line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Alexander C-99-060-24 C30P(524) 23-00087-00-RS FAS 941 Pavement 0-01748-9001

9-10720-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

183-99752 Local Roads - Executed

Replace the bridge carrying White Walnut Road over White Walnut Creek, 1.7 miles north of IL 154.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5/9 Perry C-99-075-24 0JYP(394) 20-00148-00-BR FAU 9964 Bridges 9-10718-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

184-99753 Local Roads - Executed

Resurfacing on Pounds Hallow Road from IL 1 to the Hardin County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Gallat	in	C-99-020-25	BKN1(076)	23-0009	0-00-RS	FAS 934	Pavement	9-10730-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	iess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					30	0	.00	0.00	No

185-99754 Local Roads - Executed

HMA overlay with aggregate shoulds on Bay City Road from west of Climer Road to Jones Orchard Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Pope		C-99-090-24	E5JH(592)	23-00043	3-00-RS	FAS 1930	Pavement	9-10719-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 5.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

186-99756 Local Roads - Executed

Mentor Protégé

11/20/2026

Completion Date

No

Award Period

Pre-Bid Meeting

45

No

HMA Overlay with Aggregate Wedge Shoulders on Power Plant Road from County Club Road to McKinny Chapel Road.

Hot Mix Asphalt-Small Batch

Calendar Days

No

Reg / Dist 5 / 9	Counties Williamson		Federal Project # UKDX(895)	Section 24-01252		Routes TR 276	Major W e Pavemer	ork Categories t	PPS # 9-10728-0000	
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Marke No	•	QP Certification N/A	
Pre-Bid Me No	eeting Cor	npletion Date	Calendar Days	Working 15) Days	DBE % 8.00	VBP % 0.00		Prequalification Waiver No	
_	,	s - Executed	and barrier wall delinea	ators and i	installing ne	w guardrail delin	eators and bar	rier wall delinea	tors within the limits of each	
Reg / Dist	Counties Various	State Job # M-60-003-26	Federal Project # 5 N/A		# RL DELIN NT 26-03	Routes VARIOUS	Major W o Miscellar	ork Categories eous	PPS # 0-00645-2001	

No

Working Days

Small Business Initiative Target Market Program

DBE %

0.00

No

VBP %

0.00

QP Certification

Prequalification Waiver

N/A

No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

188-46664 Highways - Executed

Repairing various widths of preformed plastic, epoxy, modified urethane pavement marking lines, letters and symbols and removal of existing pavement markings within the limits specified on each individual Work Order, and related collateral work necessary to complete the project on various routes throughout District 4.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
3 / 4	Variou	IS	M-60-022-25	N/A	D4 HT P\ RPR 25-	VMNT MRK 18	VARIOUS	Miscellaneous	0-01478-4002
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Sma ll No	l Batch	Small Busines No		9	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 6/2026	Calendar Days	Working	Days DB 0.0	E % 0		Prequalification Waiver No

189-60R76 Highways - Executed

(1225-Ft) Bridge Deck Replacement consists of construction of a retaining wall, guardrail replacement, shoulder widening, headwall replacement and culvert extension located on I-57 at Pauling Road (Overhead) in Will County.

Reg / Dist Cou 1 / 1 Will	State Job C-91-209-	# Federal Project # 12 N/A	Section # 99-1HB-2-BR	Routes FAI 57	Major Work Categori Bridges	ies PPS# 1-78736-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bo	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 120	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

190-61L40 Local Roads - Executed

Resurfacing and the construction of a multi-use path on Sleepy Hollow Road from Huntley Road to IL-72 in West Dendee.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane	C-91-098-2 ⁻	1 V5T0(289)	20-00058 DUNDEE	3-00-BT (WEST E)	FAU 6950	Pavement	1-22371-0000
Award Peri	iod N	Mentor Protégé	Hot Mix Asphalt-Sma	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	١	No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				45	0.0	0	0.00	No

191-61L49 Local Roads - Executed

Construction of a triple-cell 12'X 5' box culvert to carry Oakwood Drive over Boone Creek in McHenry. Includes, HMA roadway, sidewalks, curb and gutter, storm sewer and utility adjustments.

Reg / Dist Cour		Federal Project # 9 VE2F(436)	Section : 18-00086		Routes MUN 2018	Major Work Categories Bridges	PPS # 1-22265-0000
1/1 IVICITE	7111y C-91-400-1	9 VEZF(430)	(MCHEN		WON 2010	Bridges	1-22203-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative Ta	arget Market Program	QP Certification
45	No	No		No	No	0	N/A
Pre-Bid Meeting No	Completion Date 05/01/2026	e Calendar Days	Working	Days DB	SE %		Prequalification Waiver No
NO	03/01/2020			0.0	0	0.00	INO

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

192-62D34 Highways - Withdrawn

(430-Ft) The proposed improvement consists of the removal and replacement of the existing bridge, traffic signal modernization and ADA improvement, milling and resurfacing of existing HMA pavement, drainage work, landscaping. Located on Touhy Avenue over the North Branch Chicago River located in the Village of Niles in Cook County.

Reg / Dist	Counties	s State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-001-17	N/A			Bridges	1-76353-0100
Award Peri 45	iod M N	•	Hot Mix Asphalt-Smal No		Small Business Initiative No	•	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 130	Days DBE % Pending		Prequalification Waiver No

193-62G52 Highways - Executed

(1.716-Mile) Designed Overlay improvements include: Curb and gutter spot repair, asphalt surface removal and replacement with new binder and surface (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, pavement markings, raised reflective pavement markers, detector loops replacement. Location: IL 53 (Independence Boulevard), from Joliet Road to Belmont Drive within the Village of Romeoville.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Cate	gories PPS#
1 / 1 Will	C-91-236-1	B N/A	2018-039-RS	FAP 112	Pavement	1-78906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch Sm	all Business Initiative	Target Market Progra	m QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No			45	11.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

194-62L61 Highways - Executed

(10,700-Ft) Designed Overlay and Shoulder Reconstruction, project includes asphalt removal, earth excavation, pavement patching, resurfacing with (HMA), full depth (HMA) shoulder, pavement markings, raised reflective pavement markers. Located along IL 47 (Eastwood Drive) from North of IL 176 (North Junction) to South of US 14 in the City of Woodstock.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
1 / 1	McHei	nry	C-91-280-20	N/A	2020-083	-RS	FAP 326	Pavement	1-80526-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		arget Market Program	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB 14.0	E % 00	VBP % 0.00	Prequalification Waiver No

195-62N39 Highways - Executed

(9.38-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization, and ADA Improvements. Located along 22nd St / Cermak Rd from York Rd to IL 50 (Cicero Ave.) in the Village of Oak Brook in DuPage County, and in the Villages of Hillside, Westchester, Broadview North Riverside, Forest Park, the City of Berwyn, and the Town of Cicero, in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1/1	DuPa	ge	C-91-017-21	STPXVU6(771)	2020-266	-SUR,SW&TS	FAU 1453	Electrical	1-79916-1000
	Cook						FAP 771		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No		10/2	9/2027		5	15.	00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

196-62P73

Highways - Executed

The projects consist of US RTE 12 (10.39 miles) - SMART Overlay, shoulders, shoulder rumble strips, channelization, and pavement markings and IL RTE 176 (0.71 miles) - shoulder and centerline rumble strips and pavement markings. Project located in Villages of Fox Lake, Volo, Lakemoor, Wauconda and Mundelein

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Lake	(C-91-037-22	HSIP-NHPPAQR6	2024-105		FAP 344	Pavement	1-75949-0100
				(252)	RS&N,SF	R,RS	FAP 335		1-80992-0000
Award Peri	iod	Mentor P	Protégé l	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/31/	/2026		5		10.00	0.00	No

197-62T22 Highways - Executed

(405-Ft) Bridge Deck Overlay on SN 016-1005 and SN 016-1006 and associated bridge rehabilitation consists of bridge and approach slab scarification, replacement of joints at abutments and piers with strip seals, cleaning/ adjusting shoulder drains, concrete sealer of deck and parapets, HMA overlay on bridge approaches, slope wall repair and replacement, maintenance of traffic control, pavement marking. Located along IL-171 at Joliet Road and BNSF Railroad Spur in the Village of McCook, Cook County, Illinois.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-324-22	? N/A	FAP 037	2 22 BJ	FAP 372	Bridges	1-81090-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 70	,	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

198-62U39 Highways - Executed

Project consists of removal and replacement of the Bridge (SN 099-0205) carrying Francis Road over I-80 and the subsequent pavement improvements necessary for this replacement. Located on FAI 80 (I-80) at Francis Road, Will County, IL.

Reg / Dist	Counti	es State	Job#	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-0	54-23	N/A	FAI 80 22	2 FRANCIS BR	FAI 80	Bridges	1-79972-0000
Award Peri 45		Mentor Protég No		Hot Mix Asphalt-Smal l No	Batch	Small Busines	s Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion	n Date	Calendar Days	Working 115	Days DBI	E % 00	VBP % 0.00	Prequalification Waiver No

199-62V14 Highways - Executed

(1.472-Mile) This project consists of resurfacing the existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. Located along Sacramento Blvd in the City of Chicago in Cook County.

Reg / Dist	Count	ties Stat	e Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-9 ⁻	1-219-23		FAU 283 OVERLA		FAU 2833	Pavement	1-78146-0000
Award Per	riod	Mentor Prot	égé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					50	11	.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

200-62V52 Highways - Executed

(9,601-Ft) SMART Overlay and Standard Overlay, ADA sidewalk ramp improvement, pavement patching, milling of existing HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, pavement markings, sidewalk ramp improvements. Project located on IL 176 (State Road) in the Village of Island Lake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	МсНе	nry	C-91-035-24	N/A	FAP 033	5 23 SMART	FAP 335	Pavement	1-81000-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Busine		· ·	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days DB 9.0	E % 0		Prequalification Waiver No

201-62V57 Highways - Executed

(2.62-Mile) Designed overlay and new (HMA) shoulder reconstruction project includes asphalt removal, earth excavation, pavement patching, resurfacing with (HMA), full-depth (HMA) shoulder, pavement markings, raised reflective pavement markers, shoulder and centerline rumble strips. Located along IL Route 176 from East of Haligus Road to West of US 14 (Virginia Street) in the City of Crystal Lake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	McHe	nry	C-91-043-24	N/A	FAP 033	5 23 SMART2	FAP 335	Pavement	1-81005-0000
Award Per	riod		J	Hot Mix Asphalt-Small	Batch				QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					55	8.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

202-62V58 Highways - Executed

(2.02-Mile) SMART Overlay, Shoulder Repair and ADA Improvements consists (HMA) removal, earth excavation, pavement patching, resurfacing with (HMA) asphalt, full depth hot-mix asphalt shoulder, placement of pavement markings, installation of raised reflective pavement markers, ADA ramps, traffic signals, detector loops. Project located on IL 131 (Green Bay Road) from IL 173 (Rosecrans Road) to Russell Road in the City of Zion.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake		C-91-044-24	N/A	FAP 0880	0 23 SMART	FAP 0880	Pavement	1-81011-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

203-62V88 Highways - Executed

(3,848-Ft) Designed Overlay, ADA Improvements, New Shoulders consists of curb and gutter spot repairs, sidewalk removal and replacement for curb ramps for sidewalks (ADA), cold asphalt pavement milling, patches (Class D), replace existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, longitudinal joint sealing, resurfacing (inlay) with HMA binder and surface course, new thermoplastic pavement markings and raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Located on IL 53, from South of Bemis Road to Harding Avenue / Nicoll Way within the Village of Glen Ellyn.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	DuPa	ge	C-91-074-24	· N/A	FAP 0870	0 23 SMART2	FAP 870	Pavement	1-80973-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 12.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

204-62X29 Highways - Executed

(900-Ft) Bridge joint repair and replacement, and bridge approach pavement improvement consists of joint sealing, concrete removal, concrete superstructure, wing wall modifications, approach slab repair, structural repair of concrete, HMA surface removal, butt joints, PCC surface removal, HMA surface course, full depth HMA Class D patches, guardrail removal, guardrail, pavement markings, Class SI concrete, tree removal, This project is located in the Village of Thornton, in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-016-25	N/A	(T1-4)BR	24	FAU 2906	Bridges	0-02179-1017
							FAU 2921		1-80341-0012
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		9.00	0.00	No

205-62X35 Highways - Executed

(2.68-Mile) This project consists of pavement patching, hot-mix asphalt surface removal, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in Dorr Township and in the City of Woodstock in McHenry County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	McHe	nry	C-91-022-25	N/A	2024-100	01-RS, SW	FAP 333	Pavement	1-81413-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 1/2025	Calendar Days	Working 10	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

206-62X42 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals located in various locations in District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-029-25	N/A	2024-100	05-TS	VARIOUS	Electrical	0-01497-1000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50		BE % 00	VBP % 0.00	Prequalification Waiver No

207-62X59 Highways - Executed

(1.12-Mile) Designed Overlay, Traffic Signal Modernization, ADA Improvement consists asphalt surface removal, pavement patching, (HMA) binder and surface course, concrete curb and gutter removal and replacement, pedestrian curb ramps (ADA) improvements, traffic signal modernization, accessible pedestrian signal improvements, detector loop replacement, raised reflective pavement markers, pavement marking. Located within the City of Elgin in Kane County.

Reg / Dist 1 / 1	Coun Kane		State Job # C-91-070-25	Federal Project #	Section 2024-10		Routes FAP 360	Major Work Categorie Pavement	s PPS# 1-81515-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70		BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

208-62X66 Highways - Executed

(2.93-Mile) Standard Overlay consists of pavement patching, milling of existing asphalt surface, polymerized HMA binder course and HMA surface course, thermoplastic and hot spray pavement markings, grading and shaping ditches. This project located in Coral Township, in McHenry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	McHe	enry	C-91-077-25	N/A	2024-102	29-RS	FAP 525	Pavement	1-81610-0000
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
Pre-Bid Me	eetina		npletion Date		Working		3E %	VBP %	Prequalification Waiver
No	cuing	0011	ipicalon Bate	Guichau Buyo	35	, ,	.00	0.00	No

209-62X67 Highways - Executed

SMART Overlay and Standard Overlay improvement project consists of asphalt surface removal, placement of (HMA) surface course, pavement patching, pavement markings. The project is located in the villages of Hampshire and Pingree Grove within Kane County.

Reg / Dist (Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1 H	Kane	C-91-078-25	N/A	2024-102	28-RS	FAP 345	Pavement	1-80599-0000
								1-81577-0000
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative 1	Target Market Program (QP Certification
45	No		No		No	١	l oV	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	10/3	1/2025		5	1	1.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

210-62X68 Highways - Executed

(1.06-Mile) Standard Overlay and Pedestrian Ramp (ADA) project consists of (HMA) surface removal, pavement patching, concrete sidewalk removal and replacement, polymerized (HMA) surface course and binder course, thermoplastic and hot spray pavement marking, combination concrete curb and gutter removal and replacement. Project is in the City of Marengo in Marengo, Seneca, and Coral Townships in McHenry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
1 / 1	McHe	enry	C-91-079-25	N/A	2024-102	26-RS	FAP 525	Pavement	1-81540-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Farget Market Program	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 15.	E % 00	VBP % 0.00	Prequalification Waiver No

211-62X69 Highways - Executed

(1.79-Mile) SMART and Designed Overlay, ADA Improvements, New Shoulders Improvements include curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps for sidewalks (ADA), (HMA) surface removal and replacement, (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, pavement marking, pedestrian signals (APS) improvements and detector loops. Location: IL 56 (Butterfield Road), from East of IL 25 River Road to West of Church Road in the Village of North Aurora and the City of Aurora.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane		C-91-080-25	5 N/A	2024-10	31-RS	FAP 365	Pavement	1-81179-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	•	DBE % 1.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

212-62Y10 Highways - Executed

This project consists of pruning and/or removing dead, dying, diseased and hazardous trees and limbs, while providing proper traffic control on a work basis. Located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will).

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	IS	C-91-186-25	N/A	2025-106	64-TR	VARIOUS	Miscellaneous	0-02180-1005
Award Peri	od	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	0	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2026	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

213-64J66 Highways - Executed

1.21 miles ADA sidewalk ramps, HMA patching, RTL widening, video detection systems, and sign replacement from Fairview Ave to Rockford College Dr.

Reg / Dist Con 2 / 2 Wir	inties nebago	State Job # C-92-021-14	Federal Project # N/A	Section 2-ADA R		Routes FAP 517	Major Work Categori Electrical	es PPS# 2-12680-0200
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Coi	mpletion Date	e Calendar Days	Working	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

214-64P13 Highways - Executed

Hot-Mix Asphalt resurfacing south of IL-72 (W) to south of Willow St and ADA improvements on IL-72. 4.51 gross miles.

Reg / Dist	Counti Ogle		ate Job # 92-001-23		Section #	# 6-7 & 115SW	Routes / FAP 316	Major Paven	Work Categories	PPS # 2-20124-0100	
212	Ogie	0-8	92-001-23	IN/A	(2,0,4)110	5-7 & 1135VV	FAP 549	raven	nent	2-53513-0000	
Award Period 45		Mentor Pro No	•	Iot Mix Asphalt-Small		Small Busi No	ness Initiative	Target Ma No	•	QP Certification N/A	
Pre-Bid Me	eting	Complet	tion Date	•	Working 80	•	DBE % 2.00	VBP 9		Prequalification Waiv o No	ər

215-64R26 Highways - Withdrawn

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist	Count Jo Da		State Job # C-92-003-22	Federal Project #	Section (102VBF		Routes FAP 301	Major Work Categor Bridges	ies PPS# 0-02179-2012
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

216-64S25 Highways - Executed

Deck repair, joint replacement, deck overlay, and other miscellaneous repairs carrying SN 101-0145 over Baxter Road, 1 mile north of Ogle County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winne	ebago	C-92-058-23	N/A	(201-1H	B)BDR	FAI 39	Bridges	2-20118-0100
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 45	, ,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

217-64U19 Highways - Executed

7.92 miles of HMA milling and resurfacing on IL 72 from IL 26 in Forreston to 0.3 mi E of Mt. Morris Rd E of Leaf River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Ogle		C-92-021-25	N/A	116PP&F	RS	FAP 549	Pavement	2-20125-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 70	Days DB 2.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

218-64U52 Highways - Active

4.3 miles of pavement patching, widening, and fence repairs on I-39 from 0.8 mi north_of Blackhawk Rd to 0.4 mi north of Harrison Ave (including interchange ramps) and US 20 from 0.6 miles west of Mulford Rd to I-39.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2 W	/innebago	C-92-075-25	N/A	((201-3)R PP	R & (4-1,5)R)	FAI 39 FAP 301	Pavement	2-15970-0511
Award Period 45	d Mento No	· ·	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Meet No	ing Cor	npletion Date	Calendar Days	Working 60	Days DE 2.0	BE % 00		Prequalification Waiver No

219-64U55 Highways - Executed

Tree removal along various routes throughout District 2.

Reg / Dist Cour 2 / 2 Vario		State Job # C-92-079-25	N/A	Section and D2 TREE 2025	# EREMOVAL	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02179-2021
Award Period 45	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Meeting No	Comp l 03/31/2	letion Date 2026	Calendar Days	Working	Days DE	3E % 00		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

220-66P54 Highways - Executed

Milling and resurfacing designed overlay of II 251 including 4' safety shoulders, shoulder rumble strips, and centerline rumble strips from US 52 to the north limit. 10.99 miles gross.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3 L	₋aSalle	C-93-109-24	STP-HSIP9G0T(823)	(71,72)RS	S-7 & SFY	FAS 250	Pavement	0-00820-3001
						FAU 6101		3-25150-0050
						FAS 245		
						FAU 6012		
Award Perio	d Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	I	No		No		No I	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				55	0.0	00	0.00	No

221-68510 Highways - Rejected

Bridge replacement: SN's 037-0019, 037-0049, 037-0020, and 037-0053 carrying Interstate 74 over IL Route 17 west of Woodhull.

222-68A86 Highways - Executed

5.3 miles of resurfacing on IL 78 from 0.1 mile south of North Clark Rd to US 136 and on US 136 from west of the IL 78 Junction Wye.

•	Counties Fulton		Federal Project # HSIP-NHPP-STP9E1 (171)	Section 7 (137X)RS 4;139RS-	S-5;138RS-	Routes FAP 30 FAP 315	Major Work Categories Pavement	4-00137-0700 4-00137-0701 4-02125-0010
Award Perio	d Mento No	· ·	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 75	Days DB	E % 0		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

223-68B70 Highways - Withdrawn

0.19 mile ramp widening for an additional left turn lane, traffic signal installation to replace temporary traffic signals, mill and overlay, drainage improvements at IL 40 (Knoxville Ave) and IL 6, Ramp D in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	а	C-94-039-14					Electrical	4-02126-0100
									4-09850-0300
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification
	4!				14 / =		DDE 0/		
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 85	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
NO					00		rending	rending	140

224-70F21 Highways - Withdrawn

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamon Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

Reg / Dist	Countie	es	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 5	McLear	า	A-95-001-25					Pavement	5-53387-0000
Award Peri		Mentor I	Ū	Hot Mix Asphalt-Small No	Batch	Small E			QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	•	Working 220	Days	DBE % Pending		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

225-78786 Highways - Executed

2.3 miles of resurfacing on IL 154 from IL 37 to Fitzgerrell Park Road. Also includes replacement of SN 028-0052 over Rend Lake and construction of a multi-use path.

path.								
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Franklin	C-99-059-20		112(RS-	4,BLP-1);112B-	FAP 845	Pavement	9-00363-0100
				4			Bridges	9-00363-0110
								9-96160-0400
Award Peri	iod Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No	11/3	30/2027		15	0.0	0	0.00	No
Streetscap Reg / Dist			locations in Grank Park Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/3	Kankakee		DQHQ(958)	21-00017		VARIOUS	Pavement	0-02272-3004
			, ,	(GRANT	PARK)			3-10832-0000
Award Peri	iod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No				140	7.0	0	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

227-91657 Local Roads - Executed

Guardrail improvements at various locations in DeWitt County

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 DeWitt C-95-009-26 BV68(845) 23-00060-00-SP VARIOUS Miscellaneous 0-00110-5001

5-10549-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 2.00 0.00 No

228-91756 Local Roads - Executed

Roadway reconstruction and new multi-use path on West College Avenue from West of the Norfolk Southern Railroad to White Oak Street in Normal.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-038-24 RUK7(558) 20-00271-01-PV FAU 6352 Pavement 0-01747-5001 (NORMAL) 5-10530-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2026 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

229-93826 Local Roads - Deleted

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist 4 / 6	Counties Logan	State Job # C-96-035-2	Federal Project #	Section #	Routes	Major Work Categori Pavement	6-00136-0106 6-10025-0000 6-10025-0010
Award Peri	iod Mento No	r Protégé	Hot Mix Asphalt-Sma No	II Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	e Calendar Days	Working Days 210	DBE % Pending	VBP % Pending	Prequalification Waiver No
230-97834 Resurfacir		pads - Execute	ed et from Centreville Aver	nue to South Illinoi	s Street in Belleville.		
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
5/8	St. Clair	C-98-014-2	2 TJMU(864)	18-00213-01-R9 (BELLEVILLE)	S FAU 9270	Pavement	8-10708-0000
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Sma	ll Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	J	No	No		No	N/A
Pre-Bid Me No	eeting Co	mpletion Date	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

231-97860 Local Roads - Active

Reconstruct the northwest corner of IL 3 at Monsanto Avenue, and resurface Monsanto Avenue from IL 3 east for 0.04 miles in Sauget.

5 / 8	Counties St. Clair	State Job # C-98-338-16	Federal Project # YHU4(842)	Section # 16-00015-(SAUGET	01-PV FAP 312	Major Work Categories Pavement	s PPS# 8-11025-0012
Award Peri	iod Mentor No		Hot Mix Asphalt-Small No	Batch	,	e Target Market Program	QP Certification N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No
•	•	s - Executed HMA resurfaci	ing, A3 oil and chip, dra	inage impro	ovements and other work)	within Illini State Park (IDNR)	in LaSalle County, IL. 1.6 n
gross leng	•	HMA resurfaci	ing, A3 oil and chip, dra	inage impro	,	within Illini State Park (IDNR) Major Work Categorie	·
gross leng Reg / Dist	th.	HMA resurfaci			Routes	,	·
gross leng Reg / Dist 2 / 3	Counties LaSalle	HMA resurfaci State Job # C-30-003- 026	Federal Project #	Section #	Routes 23 PARK ROADS	Major Work Categorie	s PPS#
gross leng Reg / Dist 2 / 3 Award Peri	Counties LaSalle	HMA resurfaci State Job # C-30-003- 026 Protégé	Federal Project # N/A	Section # ILLINI 202 Batch	Routes 23 PARK ROADS	Major Work Categories Pavement	s PPS# 0-00969-3002
gross leng	th. Counties LaSalle iod Mentor	HMA resurfaci State Job # C-30-003- 026 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	Section # ILLINI 202 Batch	Routes 23 PARK ROADS Small Business Initiative	Major Work Categories Pavement Target Market Program	s PPS # 0-00969-3002 QP Certification

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

233-46941 Highwa

Highways - Executed

PCC concrete patching of the parking lot at the lodge at Starved Rock State Park (IDNR) in LaSalle County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-30-004-26	N/A	SR PATCHING	PARK	Pavement	0-00969-3003
					ROADS		
Award Peri	od Mentor	Protégé ł	lot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tard	net Market Program (OP Certification

45	NO N	10	No	Γ	NO .	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

234-62V39 Highways - Executed

(1.91-Mile) Project consists of resurfacing of the existing HMA pavement with HMA surface course, adding 4-foot wide HMA shoulders, thermoplastic pavement markings. This project is located along US 45 in the Village of Antioch and the Township of Antioch in Lake County.

Reg / Dist Count	ties State Job # C-91-019-2	Federal Project # N/A	Section # FAP 0872 23 SMAI	Routes RT FAP 872	Major Work Categor Pavement	ries PPS# 1-80999-0000
Award Period	Mentor Protégé No	Hot Mix Asphalt-Smal	I Batch Small Bu	siness Initiative	Target Market Program	QP Certification N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

235-62W15 Highways - Executed

(1.59-Mile) Replace light towers with poles, LED luminaries, foundations, conduits/cables, restorations. Project located in the Villages of Mokena, Orland Park, and Tinley Park in Will County, at I-80 and US-45 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Will	C-91-109-24	CRGAUQ(946)	FAI 80 2	3 LIGHTING	FAI 80	Electrical	1-81335-0000
Award Peri	iod Me	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 05/29/2026	Calendar Days	Working 5	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

236-62X60 Highways - Executed

(2,909-Ft) Improvement consists of Designed overlay, ADA improvements, and collateral work necessary to complete the project. Located on Gary-s Mill Road from IL. 38 to IL. 59 in the City of West Chicago.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	DuPa	ge	C-91-071-25	N/A	2024-102	20-RS	FAU 3549	Pavement	1-81449-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 12.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

237-64B40 Highways - Executed

4.07 miles of reconstruction of US 20 from 0.2 mile west of Logemann Rd to Rush St in Stockton.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
2/2	Jo Dav	iess	C-92-050-13	NHPP0WFX(817)	24R		FAP 301	Pavement	2-97140-0300
Award Per	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No		11/19	9/2027		15	0.0	00	0.00	No

238-97870 Local Roads - Executed

Construction of an HMA multi-use path on a lime-modified subgrade adjacent to US 40 from South Main Street to Creekside Drive in Troy.

Reg / Dist C 5 / 8 M	ounties ladison	State Job # C-98-031-23	Federal Project # N/A	Section 3 21-00036 (TROY)		Routes FAP 793	Major Work Categor Pavement	ries PPS# 0-02272-8005 8-10915-0000
Award Period	Mentor No		Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Com	npletion Date	Calendar Days	Working 45	Days	DBE % 18.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

239-64P28 Highways - Withdrawn

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
2/2	Winne	ebago	C-92-044-23					Pavement	2-30138-0100
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	ļ	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	F	ending	Pending	No

240-66295 Highways - Withdrawn

Railroad Separation Structure Replacement at (SN 032-9906) and Bridge Repair at (SN 032-0065) in Kendall and Grundy Counties.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Grund	у	C-93-125-02					Bridges	3-32065-0000
									3-39030-0200
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					180		Pending	Pending	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

241-61J86 Local Roads - Executed

Construction of new pavement to extend Hook Drive from Nicole Lane to Orchard Lane, and the construction of Nicole Lane from Hook Drive to Rollins Road in Round Lake Beach. Includes; Excavation, Aggregate base and sub-base, HMA Pavement, Sidewalk, curb and gutter, storm and sanitary sewer, water main, landscaping, lighting foundations and conduit.

Reg / Dist	Countie	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
1 / 1	Lake	C-91-296-19	K3I9(521)	17-00080		MUN 1061	Pavement	1-22249-0000
				(ROUND	LK BEACH)	MUN 50		1-22249-0010
Award Peri	od N	lentor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	N	lo I	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				110	22.	00	0.00	No

242-61K96 Local Roads - Active

HMA resurfacing and shoulder widening on Saunders Road from Duffy Lane to Riverwoods Road in Riverwoods.

Reg / Dist	Count	ies State Job #	# Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1 / 1	Lake	C-91-241-2	4 JFPC(674)	21-0002 (RIVERV	0-00-RS WOODS)	FAU 2416	Pavement	1-22739-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				85		13.00	0.00	No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

243-62W56 Highways - Active

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	S	C-91-173-24	N/A	2023-SW	/P-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Pe	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid M	leeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		12/3	1/2026			0.	00	0.00	No

244-66P96 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

•	ounties rundy	State Job # C-93-041-25	Federal Project #	Section and D3 LIGHT 2025-1	# TING REPAIR	Routes VARIOUS	Major Work Categories Electrical	PPS# N/A
Award Period 45	Mentoi No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No			QP Certification N/A
Pre-Bid Meeti No	J	npletion Date 80/2027	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

245-72940 Highways - Active

Bridge approach dip corrections on 11 structures on various routes in District 6.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Various C-96-064-25 N/A D6 BRIDGE REPAIR VARIOUS Bridges 0-02179-6030

2025

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

246-76U20 Highways - Executed

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-186-24 N/A 1Q-1 FAU 8956 Pavement 0-02179-8010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 12.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

247-97848 Local Roads - Executed

Pavement widening on Maple Street from Main Street to Shiloh Heights Drive, and the construction of a right-turn lane from Maple Street onto northbound Main Street in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Clair	C-98-029-23	YMLE(955)	20-0002	1-00-PV	FAU 9176	Pavement	8-10879-0000
				(SHILOF	1)			8-11025-0007
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	ompletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver

No 55 0.00 0.00 No

01A-MR026 Aeronautics - Active

Construct Crosswind Runway 7/25

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Grundy C09 5011 MORRIS MUNICIPAL N/A Pavement

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification90NoNoNoNoN/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo72314.000.00No

122 of 127

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

02A-DE085 Aeronautics - Active

Rehabilitate Runway 12/30 Pavement

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 5216 DECATUR 3170033TBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 94 8.00 0.00 No

03A-DE086 Aeronautics - Active

Reconstruct Runway 12/30 Lighting

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 5217 DECATUR 3170033TBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 181 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

04A-DU095 Aeronautics - Awarded

Rehabilitate Taxiway C, Phase 1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 5194 DUPAGE 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 31 11.00 0.00 No

05A-PA067 Aeronautics - Active

Reconfigure Taxiway E

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Cook PWK 5161 CHICAGO 317SBGPTBD Pavement

EXECUTIVE

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 36 8.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

06A-BL073 Aeronautics - Awarded

Rehabilitate Runway 11/29: Phase 1 Construction

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 McLean BMI 5206 CENTRAL ILLINOIS 3170006TBD Pavement

REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 191 8.00 0.00 No

07A-DE087 Aeronautics - Active

Reconstruct North Aircraft T-Hangar Access Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 4904 DECATUR N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 56 6.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019 Current Date: November 20, 2025

08A-KA054 Aeronautics - Active

Rehabilitate Taxiway A, Phase 1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Kankakee IKK 5198 GREATER KANKAKEE 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 44 7.00 0.00 No

09A-WA082 Aeronautics - Active

Rehabilitate Taxiway D

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Lake UGN 5190 WAUKEGAN 317SBGPTBD Pavement

NATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 99 0.00 0.00 No

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: November 20, 2025

10A-WA076 Aeronautics - Executed

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Reg / Dist Cou	unties IL Projec	ct # Federal Pro	oject# Ma	jor Work Categories

1 / 1 Lake UGN 4848 WAUKEGAN 317SBGPTBD Fencing

NATIONAL

Award 1 criod Micritor 1 rotege frot Mix Aspirate-ornali bateri ornali business initiative rarget market i rogiani 💘 ocitine	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--	--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 38 12.00 0.00 No