Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

001-64P11 Highways - Executed

Patching, Resurf. and ADA improvements on IL 84 from Duke Creek North of Hanover to Southeast of Garfield Street in Hanover.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Jo Da	viess	C-92-030-22	NHPPBL2K(120)	(103,104	) RS-1	FAP 308	Pavement	2-30107-0100
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					90		2.00	0.00	No

**01X-78057** Highways - Active (Review and Inspection)

Removal and replacement of SN 097-0003 and SN 097-0004 carrying I-64 over the Wabash River.

5 / 9 White C-99-041-08 Bridges 9-77740-1000  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification  No No No No N/A	Reg / Dist	t Counti	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
	5/9	White	C-99-041-08					Bridges	9-77740-1000
45 No No No No N/A	Award Perio	riod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
	45		No I	No		No		No	N/A
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	Pre-Bid Med	leeting	<b>Completion Date</b>	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No 06/30/2028 0.00 0.00 No	No		06/30/2028			C	0.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

002-64R56 Highways - Executed

Lighting at I-88 SE of Rochelle.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Ogle C-92-066-22 NHPPIY3T(983) ILU 2023-1 FAI 39 Electrical 2-24630-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

003-64S42 Highways - Executed

Bridge washing of 6 structures over the Rock River in various Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-113-23 NHPPU9DN(444) D2 BC 2024-06 VARIOUS Bridges 0-01293-2002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

004-64S46 Highways - Executed

Bridge washing of 5 structures over the Rock River in Henry and Rock Island Counties.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

2 / 2 Henry C-92-117-23 STP4EC5(895) D2 BC 2024-11 VARIOUS Bridges 0-01293-2007

Rock Island

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

005-64S47 Highways - Executed

Bridge washing of 8 structures in various counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-118-23 STPM12H(030) D2 BC 2024-14 VARIOUS Bridges 0-01293-2010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

006-64S52 Highways - Executed

Bridge deck sealer applied to 36 structures in various Counties.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Variou	S	C-92-119-23	HBFPUD7R(602)	D2 BDS	2024-01	VARIOUS	Bridges	2-93012-1000
Award Peri 45	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					30	0	.00	0.00	No

007-64S57 Highways - Executed

1.5 Miles of inlet repairs along IL 26 in Freeport.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
2 / 2 Step	henson	C-92-124-23	N/A	D2 DR 20	024-01	FAP 316	Miscellaneous	0-02178-2005
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

008-64S91 Highways - Executed

Cleaning and painting of structural steel on 3 structures, SN 081-0125 carrying IL 92 over I-88, 8.0 miles east of Silvis, SN 081-0131 carrying 94th Avenue over I-88, 0.1 mile west of Hillsdale and SN 098-0065 carrying IL 78 over I-88, 2.0 miles west of Lyndon.

•			, ,	,		•		
eg / Dist	Counti	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
/ 2	Rock Is	sland C-92-007-2	4 NHPP3B47(166)	(161-1HI (195-2HI	B-4,161-1HB-7) B)	) FAI 88	Bridges	0-01377-2004
Award Per	iod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
5		No	No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	g Days DE	BE %	VBP %	Prequalification Waiver
No				60	0.0	00	0.00	No
Reg / Dist	Counti	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Various		-	D2 GR 2	2024	VARIOUS	Miscellaneous	0-01874-2002
								0-02178-2016
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
<b>4</b> 5		NI-	No		No		No	NI/A
		No	NO					N/A
Pre-Bid Me		Completion Date 03/08/2025		Working		3E %	VBP %	Prequalification Waiver

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

010-64S97 Highways - Executed

4 Miles of aggregate shoulder improvement.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Boone C-92-015-24 N/A KSR FAP 754 Miscellaneous 0-02178-2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

011-64S98 Highways - Executed

Various routes, turf repair.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-014-24 N/A D2 RTR 2024 VARIOUS Miscellaneous 0-02178-2017

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/08/2025 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

012-66967 Highways - Executed

This job is located on FAP 587 (IL 92) from 0.1 mile east of IL 40 to WCL Walnut City, for a length of 4.36 miles. The work consists of HMA milling and resurfacing, culvert replacement, ditch cleaning, pavement marking, and raised reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Burea	u	C-93-115-09	STPG06(260)	135 RS-5	& 137 RS-4	FAP 587	Pavement	3-09206-0030
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 40	Days DE	8 <b>E %</b> 0		<b>Prequalification Waiver</b> No

013-66E40 Highways - Executed

This project is located on FAI 57 (I-57) at SN 038-0076 (Onarga Interchange). The work consists of replacing the bridge deck on SN 038-0076, HMA milling and resurfacing, interchange lighting replacement, pavement marking, and raised reflective markers.

Reg / Dist	<b>Coun</b> Iroquo			Federal Project # HBFPC7EM(517)	Section (38-7HB-		Routes FAI 57	<b>Major Work Categor</b> i Bridges	es PPS# 3-38076-0000
Award Per	•	Mentor	Protégé	Hot Mix Asphalt-Small	`	Small Bu		Target Market Program	QP Certification
45 <b>Pre-Bid M</b> e	eetina	No Com	pletion Date	No Calendar Davs	Working	No Davs	DBE %	No VBP %	QP-1 & QP-2  Prequalification Waiver
No					105	,-	10.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

014-66L53 Highways - Executed

This project is located on FAP 68 (IL 23) 0.6 mile south of US 30 at SN 019-2538. The work consists of removing and replacing SN 019-2538 with SN 019-2562, HMA milling and resurfacing, pavement marking, and raised reflective markers.

	9	37 T	<b>0</b> ,					
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	DeKalb	C-93-055-23	HBFP75L1(492)	30CR-25	38	FAP 68	Bridges	3-19023-2538
Award Pe	riod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
10				50		9.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	LaSalle Livingston	C-93-067-23	HSIPJ37D(945)	(108)SFY	(	FAP 649	Miscellaneous	3-47470-2501
Award Pe	riod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
	riod Ment No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Award Pei 45 Pre-Bid M	No	•	No .	Batch Working	No	ness Initiative	•	

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

016-66N48 Highways - Executed

This work is located on the I-80 and IL 47 Interchange Ramps in Morris. This work consists of pavement patching and related construction work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Grund	dy	C-93-084-23	N/A	(32-3)K,F	PP-1	FAI 80	Pavement	0-02178-3004
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 35	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

017-66N59 Highways - Executed

This work is located on the I-80 and IL 178 interchange Structure No. 050-0248 at the north abutment bridge approach pavement connectors, northbound and southbound lanes. This work consists of pavement removal and replacement, PCC shoulder removal and replacement, drainage inlet box removal and replacement, concrete median removal and replacement, approach slab repair and other related construction work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
2/3	LaSal	le	C-93-095-23	N/A	(50-3)PC	C,SR,DR	FAI 80	Pavement	0-02178-3014
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		Farget Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

018-66N94 Highways - Executed

This work is located on US Route 45 beginning at the Champaign County Line (L.M. 0.00) and ending at Green Street in Paxton (L.M. 3.28). This project consists of Class B pavement Patching and other related work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Ford		C-93-039-24	N/A	(31X)PP-	-2	FAS 1522	Pavement	0-02178-3015
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DE	8 <b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

019-66P05 Highways - Executed

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford counties. The work consists of weed spraying to aid in weed control.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #	
2 / 3 Various C-93-048-24 N/A 2024-1 WEED SPRAY VARIOUS Miscellaneous 0-02069-3	)02
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certifica	tion
45 No No Yes No N/A	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification	tion Waiver
No 05/20/2024 5 0.00 0.00 No	

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

020-70871 Highways - Executed

0.17 Mi Complete structure replacement over Intermittent stream 0.5 miles East of Chenoa.

<b>Reg / Dist</b> 3 / 5	t Counties McLean		Federal Project # NHPPI8GB(473)	Section #	#	Routes FAP 317	<b>Major Work Categorie</b> Bridges	<b>PPS #</b> 5-42810-0000
Award Per 45	eriod <b>M</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Bus</b> i No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	leeting	Completion Date	Calendar Days	<b>Working</b> 90	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
· ·	J		or net length 171 ft.  Federal Project #	Section #	<del></del>	Routes	Major Work Categorie	s PPS#
3/5	Champai		. N/Λ	DE CM D	ATCHING		_	
0,70	Onampai	gii 0 00 07 i 20	IV/A	2024-3	ATCHING	FAP 709	Pavement	0-02178-5009
Award Per	•	entor Protégé	Hot Mix Asphalt-Small	2024-3		iness Initiative	Pavement  Target Market Program  No	0-02178-5009 <b>QP Certification</b> N/A

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

022-70H00 Highways - Executed

The project is to replace Millerbernd light poles with new aluminum poles and LED lights on existing foundations at the interchanges of 1-74 with Lincoln Ave and US 45 (Cunningham Ave) in Champaign, IL in Champaign County.

<b>Reg / Dist</b> 3 / 5	<b>Counties</b> Champaign		Federal Project # NHPPKR3C(491)	Section # HMLT2024-1	Routes FAI 74	Major Work Categorie Electrical	s PPS# 0-02086-5001
Award Peri 45	iod Mento No	ŭ	<b>Hot Mix Asphalt-Smal</b> No	I Batch Small Busi No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting Cor	npletion Date	Calendar Days	<b>5</b>	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
023-70H03 567.5 mile Vermilion (	s of spraying, a	rs - Executed approx. 2004 a	cres on state ROW alor	ng US 51 and interstate	e routes includir	ng interchanges in Champaig	n, Dewitt, McLean, Piatt, and
<b>Reg / Dist</b> 3 / 5	<b>Counties</b> Various	<b>State Job #</b> C-95-026-24	Federal Project # N/A	Section # D5 WEED SPRAYING	Routes G VARIOUS	Major Work Categorie Miscellaneous	s PPS# 0-02069-5002

3 / 5	Vario	us C-95-026-2	24 N/A	D5 WEED SPRA 2024-1	YING VARIOUS	Miscellaneous	0-02069-5002
Award Pe	eriod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	all Batch Small I Yes	Business Initiative	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid N No	Meeting	<b>Completion Da</b> 05/15/2024	te Calendar Days	<b>Working Days</b> 5	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

024-72036 Highways - Executed

6.7 miles of crack and joint sealing on I-55 / I-72 from 0.2 miles north of Southwind Road to 0.6 miles north of I-72, east of Springfield.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sanga	mon	C-96-060-23	NHPPGJ6H(966)	(84-3-1,2	2)CJS	FAI 55	Pavement	6-01477-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20		<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 025-72122 Highways - Withdrawn

<sup>1.7</sup> miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-054-22					Pavement	6-60138-0000
								6-60138-0100
								6-60138-0200
Award Per	iod Mer	ntor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting (	Completion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				90		Pending	Pending	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

U26-72272 Highways - Execute	)26-72272	Highways - Executed
------------------------------	-----------	---------------------

Reg / Dist Counties

11.5 miles of cape seal on pavement, fog seal on shoulders, grinding, pavement markers and striping on US 136 from County Road 2800 East to 6th Street in San Jose.

Routes

Major Work Categories PPS#

Section #

4 / 6	Maso	n C-96-044-23	3 NHPP6Q5H(814)	(123,124	,H)Q	FAP 315	Pavement Miscellaneous	6-01481-0000
Award Pe 45	eriod	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Bu	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid M</b> No	leeting	Completion Date	e Calendar Days	Working 50	J Days	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 027-72283 Highways - Executed

0.14 miles of landscaping on US 67 / Bluff Road northwest of Bluffs Ditch, 1.8 miles northwest of IL 100.

State Job # Federal Project #

Reg / Dist Cou	nties State .	Job# F	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 6 Sch	uyler C-96-0	87-23 <b>N</b>	NHPP9CIL(563)	87L		FAP 310	Landscaping	6-01073-0000
							Miscellaneous	
Award Period	Mentor Protég	é Ho	ot Mix Asphalt-Small	l Batch	Small Busines	ss Initiative 1	Target Market Program	QP Certification
45	No	No	0		No	١	l oN	N/A
Pre-Bid Meeting	Completion	Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	10/01/2026				0.0	0	1 00.0	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

028-72289 Highways - Executed

**Pre-Bid Meeting** 

No

**Completion Date** 

Calendar Days

8.6 miles of microsurfacing with fog sealing of shoulders on I-172 from 0.2 miles north of the Pike County line to 0.4 miles north of the IL 96 interchange.

•	<b>Counties</b> Adams		Federal Project # NHPP1D9H(542)	<b>Section</b> : 1-3RS-2, 5RS-3	# 1-4RS-1, 1-	Routes FAI 172	Major Work Categories Pavement	6-01479-0000
<b>Award Perio</b> 45	od Mentor No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No		0	<b>QP Certification</b> N/A
Pre-Bid Mee	eting Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		10.00	0.00	No
 )29-72293	,	- Executed						
<b>029-72293</b> 4.7 miles of	f cape seal with	fog seal on s	houlders on IL 124 from					: PPS#
229-72293 4.7 miles of	f cape seal with	fog seal on s	houlders on IL 124 from  Federal Project #  STP4RDW(716)	Section :	#	ad Junction, wes  Routes  FAS 618	st of Sherman.  Major Work Categories  Pavement	s PPS# 6-01493-0000
<b>029-72293</b> 4.7 miles of Reg / Dist	f cape seal with	fog seal on s	Federal Project #		#	Routes	Major Work Categories	
<b>029-72293</b> 4.7 miles of Reg / Dist	f cape seal with  Counties  Sangamon	fog seal on s State Job # C-96-047-23	Federal Project #	Section : (B,N,O-1	<b>#</b> 5D) Q	Routes FAS 618	Major Work Categories Pavement Miscellaneous	

DBE %

5.00

VBP %

0.00

**Working Days** 

30

**Prequalification Waiver** 

No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

030-72715 Highways - Deleted

No

45

No

**Pre-Bid Meeting** 

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

No

**Completion Date** Calendar Days

J			Federal Project #	Section #		Routes	Major Work Categories	
4/6	Sangamon	C-96-086-23	N/A				Bridges	0-02178-6017
<b>Award Peri</b>	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No	I	No		No	N/A
Pre-Bid Me	eting Con	pletion Date	Calendar Days	Working I	Days DB	E %	VBP %	Prequalification Waiver
No				35	Pe	nding	Pending	No
031-72720	Highways	s - Executed						
Painting tw 054-0026)	• ,	mden Road o	ver I-155, 1 mile south o	of US 136; 2	2) US 136 ove	r West Fork	of Sugar Creek, 6.5 miles eas	t of I-155. (SN 054-0078 and SN
,		0		<b>.</b>		<b>5</b> .		DD0 #
Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	S PPS#
4/6	Logan	C-96-018-24		D6 BRIDG	SE PAINTING	FAI 155	Bridges	0-01377-6003
				2024-1		FAP 315	Miscellaneous	0-01377-6004
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification

No

DBE %

5.00

**Working Days** 

60

No

VBP %

0.00

QP-1 & QP-2

No

**Prequalification Waiver** 

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: November 15, 2025

032-72723 Highways - Executed

Patching at various location on I-55 in Macoupin and Montgomery Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

4 / 6 Montgomery C-96-021-24 N/A D6 PATCHING 2024-2 FAI 55 Pavement 0-02178-6020

Macoupin Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

033-72728 Highways - Executed

Concrete beam end repairs and other miscellaneous bridge repairs on 8 bridges on various routes in various counties of District 6.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Various C-96-032-24 N/A D6 BRIDGE REPAIR VARIOUS Bridges 0-02178-6027

2024

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

034-74A09 Highways - Executed

Superstructure and abutment replacement on SN 051-0022 and SN 051-0023 carrying US 50 over Township Road 262, 2.4 miles east of Airport Interchange.

Reg / Dist Cou 4 / 7 Law	nties rence		Federal Project # HBFPWNN1(241)	Section #		Routes FAP 327	<b>Major Work Categori</b> Bridges	es PPS# 7-79220-0000
<b>Award Period</b> 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	j Con	npletion Date	Calendar Days	Working 115	Days	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
035-74B27 Bridge joint repa		s - Executed ete deck overl	ay, HMA shoulders and	resurfacir	ng at SI	N 018-0058 carrying	IL 130 over Hurricane Creel	k, approximately 3.5 miles north of
Reg / Dist Cou	ntico	State Joh#	Federal Project #	Section t	4	Poutes	Major Work Categori	oc DDS #

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
4/7	Cumberland	C-97-095-22	HBFP3EZS(269)	D7 BRIDGE REPAIRS 2024-1	FAP 116	Bridges	7-52835-0000
Award Peri	iod Mentor	r Protégé l	Hot Mix Asphalt-Smal	l Batch Small Busine	ss Initiative Tar	get Market Program (	QP Certification

45	No	No	No		No	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days	<b>Working Days</b> 55	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

036-74B28 Highways - Executed

Bridge deck overlay, bridge joint replacement / repair and bridge approach work on SN 058-0113 and 058-0114 carrying US 51 over Stevens Creek, 0.2 miles north of Emery Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
4 / 7	Maco	า	C-97-096-22	NHPPGJQW(738)	D7 BRID 2024-2	GE REPAIRS	FAP 322	Bridges	7-52836-0000
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 70	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

037-74B40 Highways - Executed

Bridge deck overlay and bridge joint replacement/repairs on SN 096-0011 carrying IL 15 over a stream, 1 mile west of County Highway 3.

Reg / Dist	Count	ies State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7	Wayne	e C-97-109-22	2 NHPPR692(793)	D7 BRID 2024-11	GE REPAIRS	FAP 823	Bridges	7-52833-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				45	0.0	00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

038-76H49 Highways - Active

Replacement of SN 060-0347 carrying IL 111 southbound over Cahokia Canal, 0.24 miles north of I-55/70. Project also includes maintenance of the northbound structure, SN 060-0244.

Reg / Dist	Coun	ties St	ate Job#	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
5 / 8	Madis	on C-	98-037-24	HBFPK915(853)	6-23B-I		FAP 582	Bridges	8-88040-0000
Award Peri	iod	<b>Mentor Pro</b> No		Hot Mix Asphalt-Small	Batch	Small Busines		J J	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Comple	etion Date	Calendar Days	<b>Working</b> 150	Days DB	E % 00		<b>Prequalification Waiver</b> No

039-76P16 Highways - Deleted

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersection to provide dedicated left turn lanes and improved turning radii.

Reg / Dist Co	<b>ounties</b> rsey	<b>State Job #</b> C-98-052-21	Federal Project #	Section	#	Routes	Major Work Categorie Miscellaneous	o-00819-8002
Award Period 45	<b>Mento</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Cor	mpletion Date	Calendar Days	<b>Working</b> 70	Days	DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

040-76R91 Highways - Executed

New platform scales and patching at the Maryville Weight Station on westbound I-55 / I-70 approximately 1 mile west of Maryville.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	# Routes	Major Work Categories	S PPS#
5 / 8 Ma	dison	C-98-059-23	NHPPNA1C(638)	60-8WS-	-1 FAI 55	Miscellaneous	0-00752-8001
					FAI 70		
Award Period 45	<b>Mento</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Business Initiative No	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 45 7.00 0.00 No

041-76T25 Highways - Executed

24.2 miles of patching on I-57 / US 50 from 0.7 miles north of IL 161 to the Fayette County line.

<b>Reg / Dist</b> Cou 5 / 8 Marie		# Federal Project # 23 N/A	<b>Section #</b> 61-(1,1-1,1-2,2,3 1,4,5,5-1,	Routes 5,3- FAI 57	<b>Major Work Categor</b> i Pavement	0-02178-8012
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch Small No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Da	te Calendar Days	Working Days	<b>DBE %</b> 11.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

Routes

Major Work Categories DDS #

042-76T30 Highways - Executed

Rea / Dist Counties

1.7 miles of patching on US 67 from Ponderosa Lane to 6th Street in Carrollton.

State Joh # Federal Project #

Reg / Dist Coul		r i ederai Froject <del>n</del>	Section #	Routes	Major Work Categories	) FFO#
5 / 8 Gree	ne C-98-102-2	3 N/A	(53,54,55)F	PP FAS 743	Miscellaneous	0-02178-8018
					Pavement	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	II Batch S	mall Business Initiative	Target Market Program	QP Certification
45	No	No	N	0	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working D	ays DBE %	VBP %	Prequalification Waiver

No 15 10.00 0.00 No

043-78830 Highways - Executed

Replacement of SN 033-0004 with a triple reinforced concrete box culvert on IL 14 over Bear Creek, 9 miles east of the Franklin County line.

Section #

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Hamil	ton	C-99-013-21	HBFPVPR6(289)	9B-1		FAP 853	Bridges	9-79780-0100
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Con	npletion Date	Calendar Days	<b>Working</b> 75		<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

044-78916 Highways - Deleted

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boulevard Street in Marion.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Williar	nson	C-99-018-22	? N/A				Electrical	N/A
Award Peri 45	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					50		Pending	Pending	No

045-78A18 Highways - Executed

10.2 miles of resurfacing on IL 13 westbound lanes from the Saline County line to Crab Orchard Creek in Marion.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Willia	mson	C-99-070-23	NHPPMY3X(397)	(6-1)RS-3	3(6-3,6-2,7-1,7	FAP 331	Pavement	9-00953-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	0.0	0	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

046-78A23 Highways - Executed

20.2 miles of centerline joint repair and microsurfacing of a 2- wide strip along the centerline on the northbound and southbound lanes of I-57 from Perks Road, 1.2 miles south of the Union County line, to the Mississippi River.

		=							
<b>Reg / Dist</b> 5 / 9	Pulask	i C-99-		Federal Project # NHPPQ9JA(804)	Section D9 PAV1		Routes FAI 57	Major Work Categorie Pavement	s PPS# 9-01032-0000
Award Pei		Mentor Protég		Hot Mix Asphalt-Smal	1	Small Busine		Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	eeting	Completion	n Date	Calendar Days	Working	j Days DE	BE %	VBP %	<b>Prequalification Waiver</b>
No					40	0.0	00	0.00	No
Reg / Dist				ng I-57 and I-24 at vario	Section		Routes	Major Work Categorie	s PPS#
5 / 9	Variou		056-24	-	D9 WEE -1	D SPRAY 2024	FAI 24 FAI 57	Miscellaneous	0-02069-9002
Award Pei	riod	Mentor Protég	gé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		Yes		No	N/A
Pre-Bid M	eeting	Completio	n Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					4 =				
•0					15	0.0	00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

048-61J70 Local Roads - Executed

HMA resurfacing, patching, driveway replacement, curb and gutter, sidewalks, drainage and utility structure adjustments, pavement markings, signage, traffic signal ADA improvements and all other necessary work on Bernice Road from Torrence Avenue to Wentwork Avenue in the Village of Lansing.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
1 / 1	Cook	C-91-134	-23 37LZ(304)	23-0017 (LANSIN		FAU 1683	Pavement	1-22621-0000
Award Peri 45	iod	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Completion Da	ate Calendar Days	<b>Working</b> 60	g Days	<b>DBE %</b> 23.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

049-61J82 Local Roads - Executed

Sidewalk reconstruction and traffic signal modifications at the intersection of Central Avenue and Hickory Street in Highland Park.

Reg / Dist Co		<b>State Job #</b> C-91-215-23	Federal Project # 91Y3(332)	Section : 21-00142 (HIGHLA		Routes FAU 1256	Major Work Categories Miscellaneous	<b>PPS #</b> 0-00108-1009 1-22626-0000
<b>Award Period</b> 45	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		3	<b>QP Certification</b> N/A
Pre-Bid Meetin No	g Con	npletion Date	Calendar Days	Working 30	Days DI	<b>3E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

050-61J95 Local Roads - Executed

No

Resurfacing Central Avenue from Thomdale Avenue to Foster Avenue in Wood Dale.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> DuPage		Federal Project # 3ZNV(018)	Section 20-0005 (WOOD	2-00-RS	Routes MUN 1034	Major Work Categorie Pavement	es PPS# 1-22457-0000
<b>Award Peri</b> 45	<b>od Mento</b> No	_	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting Co	mpletion Date	Calendar Days	Working 30	•	<b>BE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
051-61J96 Resurfacin Reg / Dist	ig Bull Valley F		d an Road to Crystal Lak <b>Federal Project #</b>	e Road in Section	·	Routes	Major Work Categorie	es PPS#
1 / 1	McHenry		DDGD(509)	21-0009 OF MCH	1-00-RS CITY IENRY	FAU 3860	Pavement	1-22566-0000
<b>Award Peri</b> 45	od Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver

18.00

0.00

No

35

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

052-61J97 Local Roads - Executed

Resurfacing on St. Francis Road from US 45 to 88th Avenue in Frankfort

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Will	C-91-192-23	AH7P(516)	22-00056-00-RS	FAU 3752	Pavement	1-22622-0000

(FRANKFORT)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 16.00 0.00 No

053-61J98 Local Roads - Executed

HMA resurfacing with aggregate shoulders on Winn Road from IL 173 to Main Street in Spring Grove.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Ca	tegories PPS#
--	---------------

1 / 1 McHenry C-91-138-22 ZBWA(049) 21-00018-00-RS FAU 157 Pavement 1-22462-0000

(SPRING GROVE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 20.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

054-61K02 Local Roads - Executed

Roadway reconstruction on Janes Avenue from 7th Street to Spring Street in Woodridge.

Reg / Dist Co	unties Sta	te Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1 Dul	Page C-9	1-191-22	. ,	19-00084 (WOODF		FAU 2588	Pavement	1-22570-0000
Award Period 45	<b>Mentor Pro</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meetin No	g Complet	ion Date	Calendar Days	<b>Working</b> 90	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

055-61K05 Local Roads - Executed

HMA resurfacing, widening, storm sewers, drainage structures, PCC sidewalks, HMA multi-use patch, and traffic signal improvements at the intersection of Wadsworth Road and Lewis Avenue in Waukegan and Beach Park.

<b>Reg / Dist</b> 1 / 1	Coun Lake		<b>State Job #</b> C-91-126-18	Federal Project # T3Z4(674)	<b>Section</b> 3 13-00055		Routes FAU 1209	Major Work Categories Pavement	<b>PPS #</b> 1-11024-0024
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 100	Days DB 23.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

056-62H58 Highways - Executed

Parking lot improvement. Full depth removal and replacement of existing pavement. Location: Movable Bridge Maintenance Yard (105 Bridge Street) in the City of Joliet, Will County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
1 / 1	Will		C-91-268-19	N/A	2018-118	-RS	FAU 0297A	Pavement	N/A
Award Peri 45	iod	<b>Mentor I</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DB 11.0	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

057-62K60 Highways - Executed

2,408 feet (0.456 mile) bridge replacement of US 12/20/45 (La Grange Road) at IL 171 (Archer Ave/19th Street), SN 016-0518, in the Village of Willow Springs, Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-167-20	NHPPFQTG(842)	2019-187	'-B	FAP 330	Bridges	1-76637-0100
Award Peri	riod	<b>Mentor</b> I	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	'	pletion Date /2024	Calendar Days	<b>Working</b> 10	Days DB 23.	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

058-62M52 Highways - Executed

1,185-feet (0.22-mile) Bridge rehabilitation project includes deck scarification, latex concrete overlay, joint replacement and approach slab repairs on Roosevelt Road over I-90/94 (Dan Ryan Expressway) (SN 016-0478) within the City of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(	C-91-382-20	NHPP2T3W(364)	2020-166	S-BR	FAI 94	Bridges	1-80595-0110
Award Peri	iod	<b>Mentor F</b> No		<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Comp	oletion Date	Calendar Days	<b>Working</b> 50	-	<b>BE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

059-68H68 Highways - Executed

2.8 Miles of resurfacing and chip seal on Lincoln Ave. and Howett St. from Griswold St. to Adams St. in Peoria.

<b>Reg / Dist</b> 3 / 4	<b>Counties</b> Peoria	<b>State Job #</b> C-94-066-23	Federal Project # 3 N/A	Section (10)RS-8		Routes FAP 669	Major Work Categori Pavement	es PPS # 4-07220-0050
Award Perio	<b>od Mento</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	II Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	mpletion Date	e Calendar Days	Working 20	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

060-68H94 Highways - Executed

Bridge expansion joint replacement and installation of new steel diaphragms. IL 100; 0.1 mile south of Enion.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Fultor	า	C-94-013-24	N/A	(109G-BI	R)BRR	FAP 612	Bridges	0-02178-4010
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

061-72H58 Highways - Executed

5.7 miles of standard overlay and ADA improvements on IL 101 from 0.2 miles west of Freeman Mine Road to US 67.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	<b>Major Work Categories</b>	PPS#
4 / 6	Schu	yler	C-96-033-15	STPJV8W(605)	121RS-4		FAP 713	Pavement	6-60117-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		J J	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 8.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: November 15, 2025

062-85746 Local Roads - Executed

HMA resurfacing with aggregate and HMA shoulders on CH 14 from 99th Street to 190th Avenue.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Rock Island C-92-081-23 N/A 23-00393-00-RS FAS 206 Pavement 2-10642-0000

2-10642-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

063-85748 Local Roads - Executed

Replace existing structure with single span PPC deck beam structure on concrete abutments, with reconstruction of aggregate approaches and riprap placement on Babler Road over a tributary to Brush Creek, 2 miles southeast of Orangeville.

Reg / Dist Counties State Job	Federal Project #	Section #	Routes	Major Work Categories PPS #
-------------------------------	-------------------	-----------	--------	-----------------------------

2 / 2 Stephenson C-92-018-24 HYNE(852) 21-01132-00-BR TR 59 Bridges 2-10659-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	<b>Small Business Initiative</b>	Target Market Program	QP Certification
--	--------------	----------------	-----------------------------	----------------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

064-85749 Local Roads - Executed

Cold-In-Place Recycling on River Road from IL 75 to Rock City Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Stephe	enson	C-92-054-23	5SZ7(521)	22-00185	5-13-PP	FAS 58	Pavement	2-10644-0000
Award Peri	od	<b>Mentor</b> No	ŭ	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

065-91626 Local Roads - Executed

PCC pavement removal and HMA resurfacing with HMA shoulders, aggregate shoulders, and driveway replacment on Revere Road from Madison Street to south of IL 10.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	DeWitt	C-95-002-24 4RJL(930)	20-00044-05-RS	FAU 7315	Pavement	5-10515-0000
				FAS 1492		

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batc	h Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days Work	king Days DBE % 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

066-93750 Local Roads - Executed

Union.

Removal of existing timber bridge carrying Lincoln Prairie Trail over Flat Branch and construction of a prefabricated pedestrian truss superstructure.

<b>Reg / Dist</b> 4 / 6	Cour Chris		• <b>Job #</b> -215-17	Federal Project # N/A	Section 16-00054 (PANA)		Routes LINCOLN PRAIRIE TRAIL	<b>Major Work Categories</b> Bridges	o-00914-6001
Award Pe 45	riod	<b>Mentor Proté</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	isiness Initiative	. 3	<b>QP Certification</b> N/A
<b>Pre-Bid M</b> No	leeting	Completic	on Date	Calendar Days	Working 55	) Days	<b>DBE %</b> 5.00		<b>Prequalification Waiver</b> No
<b>067-93813</b> Removal		Local Roads - E		_	ucture with	h stone rip	rap, and guardrail	replacement on CH 20 over \$	Sugar Creek, 2 miles east of

Reg / Dist Cou 4 / 6 Loga		# Federal Project # GNPZ(167)	<b>Section #</b> 19-00088-01-BR	Routes CH 20	<b>Major Work Categori</b> Bridges	es PPS# 6-10848-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	II Batch Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 40	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

068-97803 Local Roads - Executed

Resurfacing Market Place from east of Commerce Drive to west of Lanaghan Drive in Fairview Heights.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS	#

5 / 8 St. Clair C-98-009-21 QRKF(608) 17-00042-02-RS FAU 9326 Pavement 8-10672-0000 (FAIRVIEW HGHTS) 8-10672-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 20.00 0.00 No

069-97808 Local Roads - Rejected

Resurfacing on Longacre Drive from Union Hill Road to IL 159 in Fairview Heights.

070-97818 Local Roads - Executed

HMA resurfacing with patching, incedental resurfacing at sideroads and entrances, and aggregate shoulders on CH 8 from IL 161 to 0.30 mile north of I-64.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Clinton C-98-033-24 0JNH(764) 21-00108-00-RS FAS 785 Pavement 8-10776-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 6.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

071-99723 Local Roads - Executed

HMA overlay with aggregate wedge shoulders, entrance and sideroad improvements, guardrail replacement, patching, and pavement marking on Belknap Road, from East Main Street to US 45.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Johns	on	C-99-004-24	7YLX(091)	22-00072	2-00-RS	FAS 928	Pavement	9-10697-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 35	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

072-62T87 Highways - Executed

(1.03-Mile) SMART Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramp improvements, pavement markings, installation of APS FAP 368: Pulaski Rd, from Columbus Ave to US 12 (95th St) in the cities of Hometown and Chicago, and the Villages of Evergreen Park and Oaklawn in Cook Co

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-322-22	NHPP4STD(087)	FAP 036	8 22 RS	FAP 368	Pavement	1-80978-0000
Award Per 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	•	BE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

073-62U80 Highways - Executed

**Pre-Bid Meeting** 

No

**Completion Date** 

02/28/2025

**Calendar Days** 

This project consists of a standard overlay includes pavement resurfacing, Class D patching, pavement marking installation, and ADA improvements on Central St. from Ashland Ave. to Asbury Ave. in the City of Evanston in Cook County.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> Cook		Federal Project # STP1I63(391)	Section : FAU 130 OVERLA	1 23	Routes FAU 1301	<b>Major Work Categorie</b> Pavement	es PPS# 1-75356-1000
<b>Award Peri</b> 45	<b>od Me</b> i No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting (	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No
<b>074-62V01</b> This contra		vays - Executed of debris and litte	r cleaning along I-190/9	0/94 (Ken	nedy Expwy	/) from US-12/45	(Mannheim Rd) to Congres	s Parkway in Cook County.
This contra		of debris and litte	r cleaning along I-190/9	0/94 (Ken	, , ,	/) from US-12/45	(Mannheim Rd) to Congres	
This contra	act consists	of debris and litte	Federal Project #	Section FAI 90/19	#	,	, ,	
This contra	counties	of debris and litte State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
This contra	counties	of debris and litte State Job #	Federal Project #	Section FAI 90/19	#	Routes FAI 90	Major Work Categorie	es PPS#
This contra	act consists  Counties  Cook	of debris and litte  State Job #  C-91-187-23	Federal Project #	Section : FAI 90/19 LITTER	# 90 23 K	Routes FAI 90 FAI 94 FAI 190	Major Work Categorie	es PPS#

DBE %

0.00

VBP %

0.00

**Working Days** 

**Prequalification Waiver** 

No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

075-62V04 Highways - Executed

The work to be completed under this contract consists of the pickup, removal and disposal of debris/litter on a work order basis on I-80 from I-355 to the Kendall County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Will	C-91-190-23	N/A	FAI 80 23	3 NL LITTER	FAI 80	Miscellaneous	N/A
Award Perio	od Ment No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busin Yes	ess Initiative	· ·	<b>QP Certification</b> N/A
Pre-Bid Med	eting C	ompletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	02	2/28/2025			0.	00	0.00	No

076-62V05 Highways - Executed

This contract consists of debris and litter cleaning along I-90/94 (Dan Ryan Expwy) from Congress Pkwy to I-57/I-94 (Bishop Ford Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-191-23	N/A	FAI 94 23 DR LITTER	FAI 90	Miscellaneous	N/A
					FAI 94		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Bat	tch Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A
<b>Pre-Bid Meeting</b> No	<b>Completion Da</b> 02/28/2025	te Calendar Days Wo	orking Days DBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

077-62V11 Highways - Withdrawn

The proposed improvement consists of deck overlay and joint repair of structure carrying 1-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile). The proposed improvement consists of deck overlay and joint repair of structures carrying I-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile).

Reg / Dist	Coun	ties S	tate Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Will	С	-91-212-23					Bridges	1-71397-1000
Award Per 45	riod	<b>Mentor Pr</b> No	•	Hot Mix Asphalt-Small No	Batch	<b>Small Busin</b> No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Compl	letion Date	Calendar Days	<b>Working</b> 60	•	BE % ending	VBP % Pending	<b>Prequalification Waiver</b> No

078-62W08 Highways - Executed

This contract consists of debris and litter cleaning along I-55 (Stevenson Expwy) from Lake Shore Dr to IL-43 (Harlem Ave)

<b>Reg / Dist</b> 1 / 1	<b>Count</b> Cook	ies	<b>State Job #</b> C-91-103-24	Federal Project # N/A	Section : FAI 55 23	# 3 LITTER 3	Routes FAI 55	Major Work Categories Miscellaneous	PPS# N/A
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine Yes		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 8/2025	Calendar Days	Working	•	<b>3E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

079-62W43 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	s	C-91-141-24	N/A	2023-92	I-SG,GM	VARIOUS	Miscellaneous	0-02178-1007
Award Perio	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	<b>Small Busin</b> No	ess Initiative	· ·	<b>QP Certification</b> N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		06/08	8/2025			0.	.00	0.00	No

080-72722 Highways - Executed

Patching at various locations on I-55 and I-72 in Sangamon County.

· ·	<b>unties</b> ngamon	<b>State Job #</b> C-96-020-24	Federal Project # N/A	Section : D6 PATC	# CHING 2024-1	Routes FAI 55 FAI 72	Major Work Categories Miscellaneous Pavement	9 <b>PPS #</b> 0-02178-6019
<b>Award Period</b> 45	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		0	<b>QP Certification</b> N/A
Pre-Bid Meetin No	g Con	npletion Date	Calendar Days	Working 20	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

081-76L82 Highways - Executed

Bridge deck sealing on SN 060-0345 carrying I-270 over Chain of Rocks Canal.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-050-23 NHPPJQTF(361) 60-1B-BDS-2 FAI 270 Bridges 8-00598-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2024 8.00 0.00 No

082-62U69 Highways - Executed

This contract consists of arterial routes sweeping in Lake County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Lake C-91-106-23 N/A 2022 VAR SWEEPING VARIOUS Miscellaneous N/A

LAKE

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 05/31/2025 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

083-61J67 Local Roads - Executed

Construction of prefabricated steel truss pedestrian bridge over IL 59 in Streamwood with HMA multi use path, elevated boardwalk and lighting.

<b>Reg / Dist</b> 1 / 1	<b>Countie</b> Cook			Federal Project # GZVA(457)	Section a 21-00067 (STREAM		Routes MULTI-USE PATH OVERPASS	Ü	es PPS# 0-00914-1003 0-05151-1003 1-22595-0000
Award Per 45		<b>Mentor P</b> No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working 150	•	<b>DBE %</b> 17.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
			ds - Executed		lders on F	Riverside Dri	ve from Johnsbu	irg Road to Running Brook	Farm Boulevard in Johnsburg.
HMA Res	urfacing v	with culve	ert replaceme	ent and aggregate shou	Iders on F		ve from Johnsbu		_
HMA Res	urfacing v	with culve	ert replaceme	ent and aggregate shou Federal Project #		# 6-00-RS		org Road to Running Brook  Major Work Categori  Pavement	_
084-61J68  HMA Res  Reg / Dist 1 / 1  Award Per 45	urfacing v Countie McHenr	with culve	ert replaceme State Job # C-91-078-22 Protégé l	ent and aggregate shou Federal Project #	<b>Section</b> # 20-00016 (JOHNSE	# 6-00-RS BURG)	Routes FAU 156 ness Initiative	Major Work Categori	es PPS#

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

085-61J73 Local Roads - Executed

HMA resurfacing with patching, bike path, pedestrian push buttons, ADA ramps, and landscaping on Wilke Road from US 14 to IL 62 in Arlington Heights.

Reg / Dist	Countie	es State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-043-23	VI8E(538)	22-00217		FAU 2633	Pavement	1-11024-0026
				(ARLING	TON HTS)	FAU 2634		1-22552-0000
Award Peri	od I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	1	No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				95	22	.00	0.00	No

086-61K08 Local Roads - Executed

HMA resurfacing with ADA improvements, curb and gutter, multi-use path, landscaping, patching drainage adjustments, and striping on Illinois Avenue from Quentin Road to Plum Grove Road in Palatine.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-098-2	4 FNQ7(511)	22-0011 (PALAN		MUN 4480	Pavement	1-22620-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	iness Initiative	<b>Target Market Program</b>	QP Certification
45		No	No		No		No	N/A
Pre-Bid Med	eting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No		08/09/2024		10		20.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

087-61K09 Local Roads - Executed

Resurfacing Central Road from Westgate Road to Wolf Road in Mount Prospect.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
1/1 Co	ok	C-91-216-23	I64C(918)	23-00178 PROSPE	(	FAU 1300	Pavement	1-22623-0000
Award Period 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No	ss Initiative		<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Con	npletion Date	Calendar Days	Working 45	Days DB 19.	8 <b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

088-66K67 Highways - Executed

This project includes milling and resurfacing (design overlay), structure repairs, pavement marking and minor drainage improvements on I-55 from 1.2 miles northeast of IL 47 near Dwight to the Gardner interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
2/3	Grund	dy	C-93-106-22	NHPP5WZI(166)	(32-2)RS	,BRR	FAI 55	Pavement	3-05532-0030
									3-05532-0050
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small B No			<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 100	Days	<b>DBE %</b> 8.00		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

089-66M09 Highways - Executed

This job is located on FAP 798 (IL-115), approximately 5.6 miles south of US-24 in Ford County, (SN 027-2507); box culvert replacement.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Ford		C-93-071-23	STPCLXF(571)	(108)CR	-2507	FAP 798	Bridges	3-27115-2507
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		npletion Date 6/2024	Calendar Days	Working	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

090-66N91 Highways - Executed

This project is located at 3 structures; SN 053-0119 carrying CH 26 over I-55, 0.5 miles north of Chenoa, SN's 053-0128 and 053-0129 carrying NB and SB I-55 over the Vermillion River 1.5 miles north of IL 116. This work consists of cleaning and painting all structural steel components of the bridges.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Living	ston	C-93-036-24	NHPPHDLL(169)	53(6HB-	2,5B-1)BP-2	FAI 55	Bridges	0-01377-3001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					65	0.0	00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

091-66P07 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated on the highway areas hereinafter described as the areas to be cleaned in Grundy and Kankakee Counties.

<b>Reg / Dist</b> 2 / 3	Counties Kankakee Grundy	State Job # C-93-052-24	Federal Project # N/A	Section # LITTER REMOVA 2024-01	Routes AL VARIOUS	Major Work Categorie Miscellaneous	es <b>PPS#</b> 3-64720-2401
<b>Award Per</b> i 45	iod Mento	•	Hot Mix Asphalt-Small	I Batch Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Cor	mpletion Date 15/2024		Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	Prequalification Waiver
<b>092-78A04</b> Painting o	Highway	s - Executed	es of District 9.				
<b>Reg / Dist</b> 5 / 9	<b>Counties</b> Various		Federal Project # STPGIR9(368)	Section # D9 BRIDGE PAIN 2023-2	Routes NT VARIOUS	Major Work Categorie Miscellaneous Bridges	es PPS# 0-01377-9001
<b>Award Per</b> 45	iod Mento No	•	<b>Hot Mix Asphalt-Small</b> No	I Batch Small E No	Business Initiative	<b>Target Market Program</b> No	QP Certification QP-1 & QP-2
<b>Pre-Bid Me</b> No	eeting Cor	npletion Date	Calendar Days	<b>Working Days</b> 170	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	Prequalification Waiver

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

093-78A49 Highways - Executed

Weed spraying along I-57 and I-24 for Johnson Grass in various counties within District 9.

Reg / Dist Cour 5 / 9 Vario		# Federal Project # 4 N/A	Section # D9 WEED -2	# D SPRAY 2024	Routes FAI 57 FAI 24	Major Work Categories Miscellaneous	<b>PPS #</b> 0-02069-9001
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No		Small Busines Yes		9	<b>QP Certification</b> N/A
Pre-Bid Meeting No	<b>Completion Dat</b> 06/07/2024	e Calendar Days	Working	Days DB 0.0	<b>E %</b> O		<b>Prequalification Waiver</b> No

094-85747 Local Roads - Executed

Resurfacing 31st Avenue from IL 92 to US 67 in Rock Island.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2 Ro	ock Island	C-92-017-20	SDP3(434)	19-00197 (ROCK I		FAU 5783	Pavement	2-10582-0000
Award Period 45	<b>Mento</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Cor	mpletion Date	Calendar Days	Working 70	Days Di	<b>3E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

095-87822 Local Roads - Executed

Replace the bridge carrying TR 24 over Mole Creek, 4 miles southeast of Long Point.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 3 Livingston C-93-009-24 0WKF(381) 11-14106-03-BR TR 24 Bridges 3-10432-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 6.00 0.00 No

096-89828 Local Roads - Executed

Construction of a shared-use path on SE 6th Street from SE 6th Avenue to SE 8th Avenue, and on SE 8th Avenue from SE 3rd Street to SE 6th Street in Aledo.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Mercer C-94-044-22 PQCT(066) 22-00044-00-BT MS 2550 Pavement 0-00914-4005

(ALEDO) MS 7570

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

097-95933 Local Roads - Rejected

Replace the bridge carrying TR 93 over Business Creek, 4 miles north of Oblong.

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

098-99725 Local Roads - Executed

HMA resurfacing with HMA shoulders, aggregate wedge shoulders, shoulder rumble strips, pavement markings, and raised pavement markings on Epworth Road from the east corporate limits of Carmi to 1300 W. Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	White		C-99-060-18	SMD8(451)	18-00127	7-00-RS	FAS 887	Pavement	9-10585-0000
Award Peri	iod	<b>Mentor F</b> No	J	Hot Mix Asphalt-Small No	Batch	Small Busi	iness Initiative	Target Market Program No	QP Certification N/A
<b>Pre-Bid Me</b> No	eeting	Comp	pletion Date	Calendar Days	Working 30	ı Days	<b>DBE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

099-62T58 Highways - Executed

(3.0-Mile) SMART Overlay and ADA Improvements on US 6 / IL 83 Torrence Ave. This project is located in Calumet City and Lansing in Cook County.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-312-	22	FAP 035	58 22 RS	FAP 358	Pavement	1-80984-0000
Award Per 45	riod	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Completion Da	te Calendar Days	<b>Working</b> 70		<b>BE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

100-62U68 Highways - Rejected

This contract consists of arterial routes sweeping in McHenry and Kane counties

101-62U70 Highways - Rejected

This contract consists of nighttime sweeping along various expressways in District 1.

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

102-62U75 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Various	C-91-166-23 N/A	2023 EXPRESS DAY	VARIOUS	Miscellaneous	N/A

**SWEEP** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2024 0.00 0.00 No

103-62W19 Highways - Rejected

This contract consists of arterial road sweeping in DuPage County.

104-62W35 Highways - Active

This contract consists of arterial road sweeping in Will County.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #1 / 1WillC-91-133-24N/A2023-SWP-002(W)VARIOUSMiscellaneousN/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2025 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

105-62W36 Highways - Executed

This contract consists of arterial road sweeping in north Cook County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-134-24 N/A	2023-SWP-003(NC)	VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2025 0.00 0.00 No

106-62W37 Highways - Executed

This contract consists of arterial road sweeping in south Cook County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-135-24 N/A	2023-SWP-004(SC)	VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2025 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

107-72616 Highways - Executed

Washing six major river bridges on various routes in various counties in District 6.

<b>Reg / Dist</b> 4 / 6	<b>Counties</b> Various	<b>State Job #</b> C-96-027-24	Federal Project #	Section D6 BRID CLEANII		Routes VARIOUS	<b>Major Work Categorie</b> Bridges Miscellaneous	0-01293-6002 0-01293-6003 0-01293-6004
Award Perio	od <b>Ment</b> o	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Me</b> o	eting Co	ompletion Date	Calendar Days	Working 25	g Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
108-74761	Highwa	ys - Executed						

6.8 miles of resurfacing, ADA upgrades, culvert replacement, aggregate shoulders and patching on US 45 from 0.1 miles north of Vandalia Road in Louisville to 0.3 miles south of US 50.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categorie	s PPS#
4 / 7	Clay		C-97-054-16		(5,6)RS-1		FAP 328	Pavement	7-50385-4000
				(473)			FAU 8535		7-50385-4500
Award Peri	riod	<b>Mentor I</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 70	•	<b>DBE %</b> 2.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

109-74B32 Highways - Executed

Installation of strip seal expansion joints, bridge deck scarification, deck patching, bridge deck fly ash or ground granulated blast furnace slag concrete overlay and diamond grinding on SN 093-0001 carrying IL 1 over Raccoon Creek, south of the Lawrence County line.

4 / 7 Wabash	C 07 100 22					
	C-97-100-22	( /	D7 BRIDGE RE 2024-6	EPAIRS FAP 332	Bridges	7-52829-0000
Award Period May 45 No.	•	<b>Hot Mix Asphalt-Small</b> No	Batch Smal No	l Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	Calendar Days	<b>Working Days</b> 55	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

110-74B65 Highways - Executed

Centerline milled rumble strips and pavement marking on IL 250 from US 50, west of Noble, to North Avenue in Olney.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	<b>Major Work Categories</b>	PPS#
4 / 7	Richla	ind	C-97-008-23	HSIPWD7A(769)	D7 RUM 2024-1	BLE STRIPS	FAS 1720	Miscellaneous	7-76910-8730
Award Per	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					15	0.0	0	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

111-76H41 Highways - Withdrawn

2 miles of new construction on IL 158 from IL 161 to IL 177, including new SN 082-0276.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-115-20 Bridges 8-00479-0000

Pavement 8-00479-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 200 Pending Pending No

112-60R49 Highways - Deleted

3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.5 6 mi.) along 95th Street, interchange reconstruction and bridge rehabilitation and repair, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--	-----------------------------

1 / 1 Cook C-91-122-12 N/A Bridges 1-75983-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2025 15 Pending Pending No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

113-61J53 Local Roads - Executed

Sidewalk construction, drainage improvements, and traffic signal modifications on Wolf Road from Palatine Frontage Road to Edward Road/Metra Station in Prospect Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-171-22	KHCX(417)	19-00054-00-SW	FAU 2692	Pavement	0-00914-1004
				(PROSPECT HGHTS)	)		1-11024-0003
							1-22596-0000
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch Small Busir	ness Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eeting Coi	mpletion Date	Calendar Days	Working Days D	DBE %	VBP %	Prequalification Waiver
No				65 1	7.00	0.00	No
 114-64S84	Highway	s - Executed					
	5 ,		DER MERIDIAN RD.				
	5 ,	IG. US 20 UNI	DER MERIDIAN RD.	Section #	Routes	Major Work Categories	s PPS#
270' OF C	CULVERT LININ	IG. US 20 UNI	Federal Project #	Section # 1CR	Routes FAP 301	Major Work Categories Miscellaneous	s <b>PPS #</b> 0-02178-2015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Sn	nall Business Initiative	Target Market Program	QP Certification
45	No	No	No	)	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Da	ays DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

115-68D83 Highways - Executed

Bridge Preservation to Structure Nos. 048-0007 and 048-0008 carrying 1-74 over the BNSF RR in Galesburg.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
3 / 4 Kr	ox	C-94-084-17	NHPP44SN(770)	48[(26VE	B)BY,BY-1]BRR	FAI 74	Bridges	4-09445-0150
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetii	ıg Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				75	4.0	0	0.00	No
	ig Cor	npletion Date	Calendar Days	•	•			•

116-68H90 Highways - Executed

REMOVAL AND REPLACEMENT OF GUARDRAION DAMAGED BY MOTORISTS THOUGHOUT DISTRICT 4. (MCHD)

Reg / Dist 0	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
3/4	/arious	C-94-009-24	N/A	D4 GUAF		VARIOUS	Miscellaneous	0-01874-4001
				REPAIRS	S 2024-MCHD			0-02178-4015
								4-01600-2316
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Smal	II Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
	4	mistion Data	Calendar Davs	Working	Dave DF	BE %	VBP %	Prequalification Waiver
Pre-Bid Mee	ting Com	pletion Date	Calellual Days	VVOIKIIIG	Days DL	<b>-</b> /0	V D1 /0	i requalification waiver

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

117-68I04 Highways - Executed

No

TREE REMOVAL AS REQUIRED IN VARIOUS LOCATIONS THROUGHOUT DISTRICT 4.

•	Counties		Federal Project #	Section #		Routes	Major Work Categories	
3 / 4	Various	C-94-023-24	N/A	2024	REMOVAL	VARIOUS	Miscellaneous	0-02069-4002
Award Per	iod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	04	/01/2025				0.00	0.00	No
	- C	ays - Executed signed Overlay,	New Shoulders Milled R	tumble Str	ip, 1800th S	t. E of Paris to I	ndiana State Line / Culvert Re	eplacement, at Vermilion Rd. INT
5.174 MI, 3.9 MI E o	3P Policy-De of Paris ECL.	signed Overlay,						
5.174 MI,	3P Policy-Dead of Paris ECL.  Counties	signed Overlay, State Job #	New Shoulders Milled R Federal Project # STP-HSIP-	Section #		it. E of Paris to I  Routes  FAP 91	ndiana State Line / Culvert Re  Major Work Categories  Pavement	
5.174 MI, 3.9 MI E o Reg / Dist	3P Policy-De of Paris ECL.	signed Overlay, State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	s PPS#
5.174 MI, 3.9 MI E o Reg / Dist	3P Policy-Dead of Paris ECL.  Counties	signed Overlay, State Job #	Federal Project # STP-HSIP-	Section #	<b>‡</b>	Routes	Major Work Categories	s PPS # 5-53163-0000
5.174 MI, 3.9 MI E o Reg / Dist	3P Policy-Dead of Paris ECL.  Counties  Edgar	signed Overlay,  State Job #  C-95-036-16	Federal Project # STP-HSIP-	Section # 101RS-5	# & 101CR	Routes FAP 91	Major Work Categories Pavement	5 <b>PPS #</b> 5-53163-0000 5-53163-0100
5.174 MI, 3.9 MI E o Reg / Dist 3 / 5	3P Policy-Dead of Paris ECL.  Counties  Edgar	signed Overlay,  State Job #  C-95-036-16  or Protégé	Federal Project # STP-HSIP- HBFP9E57(510)	Section # 101RS-5 Batch	# & 101CR	Routes FAP 91	Major Work Categories Pavement	5-53163-0000 5-53163-0100 5-91986-2201

4.00

0.00

No

90

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

119-74A85 Highways - Withdrawn
--------------------------------

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4 / 7	Crawfo	rd	C-97-185-21	N/A				Miscellaneous	0-02178-7014
								Pavement	
Award Per	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	1	No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		Pending	Pending	No

#### 120-89809 Local Roads - Executed

HMA resurfacing with storm sewers, driveway and sidewalk improvements, utility adjustments and seeding along Johnson Street to Harmony Lane and on Grant Street at the intersection with Harmony Lane in Macomb.

		# Federal Project # 21 11SC(152)	Section # 19-00155-00-PV (MACOMB)	Routes FAU 6926	Major Work Categor Pavement	ies PPS# 4-10646-0000 4-10646-0010
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Da	te Calendar Days	<b>Working Days</b> 190	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

121-89829 Local Roads - Executed

Replace existing pavement with PCC pavement, curb and gutter, sidewalks, ADA Ramps, storm sewer, step replacement, and concrete retaining walls on Adams Street from Charles Street to Johnson Street in Macomb.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#	
3 / 4	McDor	nough	C-94-045-22	51CI(766)	21-00151		FAU 6915	Miscellaneous	0-00914-4001	
					(MACOM	В)			4-10740-0000	
Award Perio	od	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No		Small Busin		9	<b>QP Certification</b> N/A	
Pre-Bid Med No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 80	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No	

122-95936 Local Roads - Executed

replace the bridge carrying TR 35A over West Fork of Coon Creek, 3 miles southwest of Dundas.

Reg / Dist	Coun Richla			Federal Project #	Section		Routes	Major Work Categor	
4 / 7			C-97-069-22	,	08-09133		TR 35A	Bridges	7-10883-0000
Award Per 45	rioa	No No	_	<b>Hot Mix Asphalt-Small</b> No	вассп	No No	iness initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		8.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

123-97820 Local Roads - Executed

HMA Asphalt shoulders with rumble strips, guardrail and terminals, pipe culvets and ditch grading on Green Street Road from Brewery Hill Road to Farthing Rd. Project includes the replacement of the outside deck beam on the structure over Crooked Creek.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	S PPS#
5 / 8 Ma	ırion	C-98-042-22	FU6M(069)	20-00144	-00-SP	FAU 8591	Pavement	0-00108-8002
						FAS 792		8-10840-0000
						FAS 1793		8-10840-0010
Award Period	<b>Mentor</b> No	•	Hot Mix Asphalt-Small		Small Bus	siness Initiative	. 3	QP Certification N/A
						0/		
Pre-Bid Meetir	ig Con	npletion Date	Calendar Days	Working	Days	DBE %		Prequalification Waiver
No				90		18.00	0.00	No

124-97824 Local Roads - Executed

Resurfacing Johnson Road from Wabash Avenue to Edgewood Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-003-23	9GJ1(090)	19-00197-02-RS (GRANITE CITY)	FAU 9083	Pavement	8-10733-0000
A		. D 4 ( ( )	1 - 4 MI'- A l 14 O	II Datala Ossall Davala	I - 141 - 41 T		DD 04'6'4'

45	No	No No	No No	ness initiative Ta N	. 3	N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days Wo	0 ,	<b>DBE %</b> 20.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

125-97826 Local Roads - Rejected

HMA resurfacing with sidewalks, driveways, curb and gutter on Keebler Road from Sher Nan Drive to West Main Street in Maryville

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

126-99715 Local Roads - Executed

Resurfacing on Bassett Road from Peters Creek Road to IL 146

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Hardir	ı	C-99-012-24	Z2B5(507)	23-00048	3-00-RS	FAS 1934	Pavement	9-10695-0000
<b>Award Peri</b> 45	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	. 3	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					30	5.0	00	0.00	No

127-99719 Local Roads - Executed

Replace a concrete ford low water crossing with a bridge to carry TR 52 over an unnamed stream located 2.4 miles south of Karbers Ridge.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
5 / 9 Hardi	n C-99-049-2	3 NVXL(197)	19-01167-00-	BR TR 52	Bridges	9-10713-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small		all Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

128-99721 Local Roads - Executed

35.36 miles of bituminous surface treatment on various routes.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Hamilt	ton	C-99-070-22	YMXF(037)	20-00116	6-00-PP	VARIOUS	Pavement	9-10690-0000
Award Perio	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	0	.00	0.00	No

129-99722 Local Roads - Executed

HMA Resurfacing with aggregate shoulders on Galatia Road from Cedar Point Road to IL 34

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
5/9	Saline	C-99-001-20	1MVA(120)	19-00162	2-00-RS	FAS 881	Pavement	9-10639-0000
Award Perio	od Men No	•	<b>Hot Mix Asphalt-Small</b> Yes	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mee	eting C	Completion Date	Calendar Days	Working 25	Days DB 4.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

130-62T14 Highways - Executed

(1300-Ft) Bridge deck overlay and joint repairs of Roosevelt Road at IHB Railroad and Gardner Road and resurfacing of Roosevelt Road from W. of 25th Avenue to E. of IHB Railroad located in the Village of Broadview and the Village of Westchester, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-300-22	NHPP-STPH4D0	FAP 034	7 22 BJ	FAP 347	Bridges	1-81077-0000
			(269)					1-81171-0000
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
-5	No		No		No		No	N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waive
10				50	1	7.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
3 / 4	Various	C-94-083-23	STPCEMF(858)	D4 BRID	GE WASHING	S VARIOUS	Bridges	0-01293-4002
				2024				0-01293-4003
								4 0 4 0 0 0 0 4 0 4
								4-01600-2401
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	4-01600-2401  QP Certification
	od Mentor No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No	ess Initiative	Target Market Program No	
Award Peri 45 Pre-Bid Me	No	•	No .	Batch Working	No	ess Initiative BE %	· ·	QP Certification

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

**132-46638** Highways - Active

Pavement marking replacement at various locations in St. Clair County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
5 / 8	St. Clair	C-98-092-24	N/A	D8 HT PY RPR 24-	VMNT MRK 19	VARIOUS	Miscellaneous	0-01477-8001
Award Peri 45	i <b>od Ment</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No	ss Initiative		<b>QP Certification</b> N/A
Pre-Bid Me No	J	ompletion Date /15/2024	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

133-46933 Highways - Executed

Resurfacing main and secondary park roads and parking lots, as well as culvert and bridge replacement, signage and lighting at the Stephen A. Forbes Recreation Area in Marion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Marion	C-30-003-23	N/A	FORBES 2022	INTERNAL	Bridges	0-00968-8001
					IDNR		
					PARK		
					ROAD		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Business	s Initiative Target Market Progran	n QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Wo	orking Days DBE 5 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

134-62R40 Highways - Executed

(803-Ft) Curve correction project consists of earth excavation, removal and construction of a pipe culvert and drainages structure, pavement removal and full-depth HMA pavement, located along I-55 North Frontage Road at Cass Avenue in the City of Darien in DuPage County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge	C-91-163-22	2 STPR5ZA(715)	FR 55 20	021 RS	FAI 55	Pavement	1-81022-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		npletion Date 3/2024	e Calendar Days	Working	•	<b>3E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

135-62R89 Highways - Executed

The project consists of the reconstruction of I-80 mainline pavement from west of Joliet Junction Trail to Wheeler Avenue. The work also includes reconstruction of the I-80 EB Bridge over Joliet Junction Trail, the I-80 WB Bridge over Joliet Junction Trail, I-80 EB Bridge over Midland Avenue, and the I-80 WB Bridge over Midland Avenue. Other work includes drainage system improvements, signing, lighting, temporary traffic signals, ITS improvements, and noise abatement walls. The project is in the Village of Rockdale, City of Joliet, Troy Township, and Joliet Township in Will County. Gross and Net Length 11,650 ft (2.206 Mi.).

Reg /	Dist C	Counti	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	V	₩ill		C-91-258-22	NHPPHPFI(749)	FAI 80 22	2BR 2	FAI 80	Bridges	1-77247-3600
										1-77247-6210
Award 45	d Perio		<b>Mentor F</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-B</b> No	Bid Meet	ting	•	pletion Date 0/2026	Calendar Days	<b>Working</b> 10	•	OBE % 22.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

136-62T44 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repairs of 31st Street over I-90/94 located in the City of Chicago, Cook County. Total gross length= 860 FT (0.16 Mile) and net length= 630 FT (0.11 Mile).

Reg / Dist	Count	ties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-351	-22 HBFP7MHW(001)	FAU 1465	22 BJ FAU 1465	5 Bridges	1-81074-0000
Award Per	iod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sm		Small Business Initiativ	e Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	<b>Completion D</b> 08/16/2024	ate Calendar Days	<b>Working D</b> 5	<b>Days DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

137-62U97 Highways - Rejected

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austin Blvd. to Wells Street.

138-62V26 Highways - Executed

This improvement consists of cleaning and painting existing steel structures (016-0364) at US 14 (Caldwell Ave.) Over I-94 (Edens Expwy) in the City of Chicago in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-005-24	NHPPEII4(576)	FAP 341	23 BP	FAI 94	Bridges	0-01377-1002
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> QP-1 & QP-2
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DE	<b>BE %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: November 15, 2025

139-62V27 Highways - Executed

This project consists of a full bridge painting of the structure (099-0139) carrying US 52 (Jefferson St.) over I-55 in the Village of Shorewood and City of Joliet in Will County and zone painting of structure (099-0274) carrying IL 7 (West 9th St.) over EJandE Railroad in the City of Lockport in Will County.

03
ion
ion Waiver
t

#### **Highways - Withdrawn** 140-70855

3P Policy, Designed Overlay, ADA Improvements, Traffic Improvements and Traffic Signal Replacement in Bloomington.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
3/5 N	lcLean	C-95-026-10					Pavement	5-53913-0000
								5-53913-0400
Award Period	l Mentoi	· Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				140		Pending	Pending	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

141-72791 Highways - Executed

6.6 miles of milling and resurfacing on I-55, from 1.7 miles north of Elkhart to 1.3 miles south of Business Loop 55. Also includes deck replacement of SN 054-0039 at Broadwell and resurfacing of 800th Avenue from Old US 66 to 1100th Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Logar	1	C-96-046-22	NHPP6E4G(695)	`	5,2RS3,2HB-D-	FAI 55	Pavement	6-00365-0100
					l1)			Bridges	6-01475-0000
									6-01475-0100
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBI	≣ %	VBP %	Prequalification Waiver
No					150	6.00		0.00	No

#### 142-72B88 Highways - Executed

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City., 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
4 / 6 Ma	son	C-96-051-08	STP7JGA(211)	(4Z)R,SW		FAP 717	Pavement	6-00274-0000
				6,101RS-	-4)CR			6-00274-0200
								6-00274-0300
Award Period		•	Hot Mix Asphalt-Small	Batch			. 3	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	ig Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				155	5.0	00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

#### 143-72M79 Highways - Withdrawn

1.9 miles of resurfacing and culvert improvements on IL 97 south of Petersburg, from 0.1 miles north of North Shore Drive to 0.3 miles north of Boy Scout Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Menar	d	C-96-050-21					Pavement	6-00691-0000
Award Peri 45	iod	<b>Mentor</b> No	Protégé	Hot Mix Asphalt-Small No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	e Calendar Days	Working 75	) Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

#### 144-72M82 Highways - Withdrawn

1 mile of standard overlay, concrete curb and gutter ADA improvements and traffic signal upgrades on Business 55 / 6th Street in Springfield from north of Myrtle Street to Stanford Avenue.

Reg / Dist	Count	ies :	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#	
4/6	Sanga	mon (	C-96-104-21					Pavement	6-00877-0000	
									6-00877-0300	
Award Peri	od	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program (	QP Certification	
45		No	1	No		No		No 1	N/A	
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No					85		Pending	Pending 1	No	

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

145-74562 Highways - Withdrawn

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Clark		C-97-039-12	HBFP878Z(533)	(CX-B)B		FAS 1707	Bridges	7-50887-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 110	•	BE % ending		<b>Prequalification Waiver</b> No

146-76F88 Highways - Rejected

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

147-76M81 Highways - Executed

6.5 miles of designed overlay with ADA improvements on IL 13 / IL 153 from IL 4 to the Perry County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categorie	s PPS#
5/8	Rando	olph	C-98-022-20		(22,101X	,101)RS-3	FAP 103	Pavement	8-00362-0000
				(491)			FAP 682		8-00362-1000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No		Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 145	-	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

Current Date: November 15, 2025

148-46640 Highways - Executed

This work consists of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	<b>Major Work Categories</b>	PPS#
2/2	Variou	ıs	M-60-021-24	N/A	D2 REFL 24-21	ECTOR REPL	VARIOUS	Miscellaneous	0-01837-2001
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 1/2024	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

149-61H98 Local Roads - Executed

Pavement widening and reconstruction, storm sewer, sidewalk replacment, curb and gutter replacement, concrete box culvert, pavement markings, traffic signals, and water main replacement on IL 7 from Lincoln Street to Summit Drive in Lockport.

Reg / Dist Cou	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1 Will	C-91-078-	21 QJVK(783)	18-0008 (LOCKP	4-00-WR ORT)	FAP 351	Pavement	1-22372-0000
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Meeting	<b>Completion Da</b> 07/25/2025	te Calendar Days	<b>Working</b> 10		<b>DBE %</b> 23.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

150-61J74 **Local Roads - Rejected** 

Sidewalk replacement with curb and gutter, pavement marking, signage, and landscaping along various routes in the Village of Niles.

151-61K06 Local Roads - Rejected

Pavement widening, full-depth HMA reconstruction, storm sewer, sidewalk replacement, curb and gutter Replacement, guardrail and roadway lighting on Irving Park Road from Schaumburg Road to IL 59 in Streamwood.

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

152-64P41 Highways - Rejected

Cold Milling, Pavement Patching, and Hot-Mix Asphalt Resurfacing on IL 40 from 0.4 mile north of I-88 to IL 92.

153-66N21 Highways - Active

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy County.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #2 / 3GrundyC-93-051-23N/AD3 LIGHTING REPAIRVARIOUSElectricalN/A2024-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2025 0.00 0.00 No

154-68D48 Highways - Executed

New bridge deck on SN 072-0032 carrying IL 78 over I-74, 4.5 miles west of Brimfield, deck replacement and miscellaneous repairs to SN 048-0035 carrying CH 18 over I-74, 3 miles east of Spoon River.

 Reg / Dist
 Counties
 State Job #
 Federal Project #
 Section #
 Routes
 Major Work Categories
 PPS #

 3 / 4
 Peoria
 C-94-027-17
 NHPPTRH1(055)
 [(72-30;48-29)HB-1]
 FAI 74
 Bridges
 4-00176-0000

 Knox
 BRR
 4-09475-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 3.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

155-89756 Local Roads - Executed

Replace the superstructure for the bridge carrying CH6 over Henderson Creek, 3 miles north of Alexis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Merce	er	C-94-024-19	9 HF33(993)	18-0011	3-00-BR	CH 6	Bridges	4-10637-0000
Award Peri	iod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 55	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

**156-91619** Local Roads - Active

fulldepth pavement reconstruction, pipe underdrains, storm sewer, sidewalks, curb and gutter, signing, traffic signals, and lighting on West College Avenue from US 150/Rivian Motorway to west of the Norfolk Southern Railroad in Normal. Project includes reconstruction of the US 150, West College intersection to include a right turn lane onto West College Road.

Reg / Dist Cour	ities State Job#	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 5 McLe	an C-95-004-2	3 HTPY(283)	20-0027	1-00-PV	FAU 6352	Pavement	0-00230-5001
			(NORMA	AL)			0-01746-5003
							5-10495-0000
							5-10495-0010
							5-10495-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b> No	Completion Date 11/30/2025	e Calendar Days	Working	, ,	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

157-62V10 Highways - Executed

(1.68-Mile) Designed Overlay consist of Hot-Mix Asphalt Resurfacing, Class D Pavement Patching, Grading and Shaping Ditches, Curb and Gutter Removal and Replacement on New Avenue from IL 171 (State Street) to Long Run Creek. This project is located in the City of Lockport in Will County.

Reg / Dist C	ounties /ill		Federal Project # STP2AG6(012)	Section a	# 23 OVERLAY	Routes FAU 361	Major Work Categories Pavement	PPS # 1-79290-0000
Award Period 45	<b>Mento</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ing Cor	npletion Date	Calendar Days	Working 40	Days DB	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

158-97817 Local Roads - Executed

PCC sidewalk from the Boul Avenue Trailhead Entrance to the intersection of Boul Avenue and IL 159 in Swansea.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
5/8	St. Cla	iir	C-98-034-23	1NK6(170)	21-00038		FAU 9293	Pavement	0-05151-8002
					(SWANS	EA)			8-10838-0000
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	]	No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days [	DBE %	VBP %	Prequalification Waiver
No					35	2	20.00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

159-97769 Local Roads - Executed

HMA resurfacing with concrete curb and gutter, storm sewers, and signage on Sugar Loaf Road from west of Hone Lane to IL 157 in Collinsville.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8 Ma	dison	C-98-363-14	IIGG(990)	14-0010	1-00-PV	MUN 800B	Pavement	8-10563-0000
				(COLLIN	ISVILLE)			8-10563-0010
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	ıg Coı	mpletion Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver
No				50	16	.00	0.00	No

160-64S31 Highways - Executed

Deck repair, joint replacement, deck overlay and other miscellaneous repairs carrying SN's 098-0092, 098-0093 and 098-0094 over Elkhorn Creek, 0.3 mile south of Moline Road and SN's 098-0077 and 098-0078 over I-88, 5.1 miles west of IL 40.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/2 V	Vhiteside	C-92-062-23		(195-3B,	195-3HB)BDR	FAI 88	Bridges	2-20508-0000
			(087)			FAP 309		2-30073-0100
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				60	0.0	0	0.00	No
NO				00	0.0	O	0.00	110

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

161-64S53 Highways - Executed

Bridge deck sealer applied to 18 structures in Rock Island County.

Red / Dist Counties State Job # rederal Project # Section # Routes Indian Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Rock Island C-92-120-23 STPDM71(186) D2 BDS 2024-02 VARIOUS Bridges 2-93012-2000

2-93012-2100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

**162-64S54** Highways - Executed

Bridge deck sealer applied to 45 structures in JoDaviess, Stephenson and Whiteside Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-121-23 STPZKCX(023) D2 BDS 2024-03 VARIOUS Bridges 2-93012-3000

2-93012-3100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

163-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	Calho	un	C-98-131-22	N/A	266BR-1	-I-8	FAP 304	Electrical	N/A
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2025	Calendar Days	Working	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

164-64R71 Highways - Executed

2.504 Miles, Reconstruction, I-39: Harrison Ave to 0.4 miles north of Harrison Ave (Including interchange ramps) and US 20: I-39 to Mill Road; and Harrison Ave: Bell School Road to I-39.

Reg / Dist Cor	unties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2 / 2 Wir	nnebago	C-92-092-22	NHPP6QNF(571)	(5)RS & (	(5&5HB)RC	FAI 39	Pavement	2-15970-0200
						FAP 525		2-15970-0210
								2-15970-0300
								2-15970-0310
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Гarget Market Program	QP Certification
45	No	1	No		No	1	No	N/A
Pre-Bid Meetin	g Con	npletion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No	11/2	1/2025		30	5.0	00	0.00	No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

01A-SA037 Aeronautics - Executed

Reconstruct North Airport Access Road and Install Gate

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Marion SLO 5029 SALEM-LECKRONE N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 24 7.00 0.00 No

02A-MB035 Aeronautics - Executed

Rehabilitate Entrance Road and Automobile Parking Lot; Replace Fence and Gates

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 McDonough MQB 5007 MACOMB MUNICIPAL N/A Pavement

Fencing

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 68 8.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

**03A-MB036** Aeronautics - Executed

Rehabilitate Parallel Taxiway, Phase 2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 McDonough MQB 5070 MACOMB MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 38 7.00 0.00 No

04A-DI035 Aeronautics - Rejected

Rehabilitate Runway 12/30

05A-VA022 Aeronautics - Rejected

Reconstruct Aircraft T-hangar Access Pavements

**06A-EF010** Aeronautics - Executed

Extend Runway 11-29 and Extend Taxiway A to Runway 29

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Effingham 1H2 4982 EFFINGHAM COUNTY N/A Pavement

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 10.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

07A-RB023 Aeronautics - Executed

Construct Full Parallel Taxiway to Runway 9/27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Crawford RSV 4820 CRAWFORD COUNTY N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 177 8.00 0.00 No

08A-PL018 Aeronautics - Executed

Reconstruct T-Hangar Apron Area Designated TH/2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Perry PJY 4891 PINCKNEYVILLE- 317SBGPTBD Pavement

DUQUOIN

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 33 1.00 0.00 No

09A-DE084 Aeronautics - Rejected

Reconstruct select portions of the Airport Terminal Entrance Road

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

10A-HV008 Aeronautics - Executed

Construct T-Hangar Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Mason 9I0 5105 HAVANA REGIONAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 9.00 0.00 No

11A-LE056 Aeronautics - Executed

Install Airport Security Fencing

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will LOT 4536 LEWIS UNIVERSITY 317SBGPTBD Fencing

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 13.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

**12A-VE057** Aeronautics - Executed

**Upgrade Airport Perimeter Fence** 

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Vermilion DNV 5046 VERMILION N/A Fencing

**REGIONAL** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 37 4.00 0.00 No

13A-CA024 Aeronautics - Executed

Rehabilitate North Airport Public Parking Lot and North Airport Roadways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Sangamon SPI 4977 ABRAHAM LINCOLN N/A Pavement

CAPITAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 123 19.00 0.00 No

Letting Date: January 19, 2024 Volume 026, No. 049

**Current Date: November 15, 2025** 

14A-WA076 Aeronautics - Withdrawn

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Fencing

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 52 Pending Pending No

**15A-WA079** Aeronautics - Executed

Rehabilitate East Aircraft Parking Apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Lake UGN 5083 WAUKEGAN 317SBGPTBD Pavement

NATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 6.00 0.00 No

16A-CO072 Aeronautics - Rejected

Reconstruct West Aircraft T-hangar Area Pavements