Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

001-46607 Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of repairing various widths of pavement marking including lines, letters, numbers and symbols.

Reg / Dist	Count	ties Stat	e Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/3	Variou	ıs M-60)-017-23	N/A	D 3 HT P RPR 23-	PVMNT MRK 17	VARIOUS	Miscellaneous	0-01476-3001
Award Per i 45	iod	Mentor Prote No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completi	on Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No		09/30/202	4			0.0	00	0.00	No

002-46608 Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist 2 / 3	Coun Variou		State Job # M-60-018-23	Federal Project # N/A	Section a D 3 REFI 23-18	# LECTOR REPI	Routes VARIOUS	Major Work Categories Miscellaneous	o-01826-3001
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2023	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

003-46609 Highways - Executed

This project is located on various highways, freeways and expressways in the following counties in District 3. Livingston, Grundy, Kankakee, Iroquois, and Ford. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Variou	ıs	M-60-019-23	N/A	D 3 REFI 23-19	LECTOR REPL	VARIOUS	Miscellaneous	0-01826-3002
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	I Batch	Small Busines No		9	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 0/2023	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

004-46613 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist Cour 2 / 2 Vario		# Federal Project # 23 N/A	Section # D 2 REFLECTOR 23-21	Routes REPL VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01826-2001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch Small B No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 10/31/2023	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

005-62N62 Highways - Executed

(1.22-Mile) Smart Overlay and ADA Improvements on IL 56 (Butterfield Road) from Church Road to DuPage County Line in the City of Aurora in Kane County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Kane		C-91-135-21	NHPPN84M(597)	2021-040	D-RS	FAP 365	Pavement	1-80870-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 55		BE % .00	VBP % 0.00	Prequalification Waiver No

006-62N73 Highways - Executed

(1.31-Mile) Smart Overlay and ADA Improvements on Dixie Hwy from 149th Street to 159th Street in the City of Harvey, Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-146-21	NHPPIJ0H(401)	2021-046	6-RS	FAP 370	Pavement	1-80849-0000
Award Pei 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working	Days DB 22.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

007-62T98 Highways - Executed

(172.9-Ft) The proposed improvement consists of partial removal and replacement of culvert located on IL 60 at the Ditch (West of Peterson Road) in the Village of Round Lake, Lake County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Lake		C-91-328-22	? N/A	FAP 053	5 22 HW	FAP 535	Bridges	0-02177-1015
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

008-62U00 Highways - Executed

(291-Ft) Proposed improvement consists of bridge girder repair of the structure located on I-55 at BNSF RR in the City of Chicago, Cook County.

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-315-22	Federal Project # N/A	Section FAI 55 2	# 2 BNSF RR	Routes FAI 55	Major Work Categorie Bridges	s PPS# N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

009-62U49 Highways - Executed

(1,932-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck sealing on bridge carrying 127th Street over Railroads (Metra) (0.5 miles west of I-57). Located in the City of Blue Island in Cook County.

Reg / Dist 1 / 1	Count Cook			Federal Project # NHPP5UNY(318)	Section : FAP 344		Routes FAP 344	Major Work Categorie Bridges	s PPS# 0-01292-1006
Award Per i 15	iod	Mentor Pr No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Compl	etion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waive
No					45		16.00	0.00	No
This contra	act cons		ris and litter	cleaning along I-55 fro	m I-355 to	o IL-43 (Harl	,		
010-62U55 This contra Reg / Dist 1 / 1	act cons Count Cook	sists of deb	ris and litter	Federal Project #	Section :	,	Routes	Major Work Categorie Miscellaneous	s PPS# N/A
This contra	Count Count Cook DuPaç	sists of deb	ris and litter tate Job # -91-087-23	Federal Project #	Section : FAI 55 22	# 2 LITTER 2	Routes FAI 55	•	
This contra Reg / Dist 1 / 1	Count Count Cook DuPaç	sists of deb ties Si C	ris and litter tate Job # -91-087-23	Federal Project # N/A	Section : FAI 55 22	# 2 LITTER 2	Routes FAI 55	Miscellaneous	N/A

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

011-62U56 Highways - Executed

This contract consists of debris and litter cleaning along I-55 from I-355 to Reed Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS # 1 / 1 Will C-91-088-23 N/A FAI 55 22 LITTER 3 FAI 55 Miscellaneous N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/31/2024 0.00 0.00 No

012-64P85 Highways - Executed

Bridge deck overlay and repairs on SN's 081-0122, 081-0123, 081-0129, 081-0129, 081-0134 and 081-0135.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-033-21 NHPPERIQ(194) (161-1B-1,2&161-1HB- FAI 88 Bridges 2-20295-0000

9)BDR

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

013-64R45 Highways - Rejected

Removal of dead trees along State maintained routes.

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

014-64S01 Highways - Executed

10.6miles pavement patching from IL 72 (E) in Byron to Beltline Road South of Rockford.

Red / Dist Counties State 300 # rederal Project # Section # Routes Wajor Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # R	Routes	Major Work Categories PPS:
--	---------------------	-------------------------------	-------------	--------	----------------------------

2 / 2 Ogle C-92-121-22 N/A D2 PP 2023-03 FAS 742 Pavement 0-02177-2005

Winnebago 0-02177-2007 0-02177-2008

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

015-64S04 Highways - Withdrawn

Bridge joint replacement and misc bridge repairs carrying SN 098-0065 over I-88.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Whiteside C-92-123-22 N/A Bridges 0-02177-2010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 Pending Pending No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

016-64S23 Highways - Executed

SN 098-0034 Bridge Deck Grinding over the Rock River 1.5 MI W of Rock Falls.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories P	PS#

2 / 2 Whiteside C-92-039-23 N/A (110BR)BR FAS 1198 Bridges 2-22102-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

017-66F93 Highways - Executed

This project is located at the I-55 and IL 17 interchange, beginning at Sta. 32+90 and ending at Sta. 66+40, for a total of 0.63 miles, and includes the removal of SN 053-0014 and replacement with SN 053-0193. Other work includes HMA milling and resurfacing, pavement marking and raised reflective pavement markers.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Livingston	C-93-098-22 HIBRIU1X(141)	(53-1HB)BR	FAI 55	Bridges	3-53114-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 8.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

018-66M19 Highways - Executed

This project consists of 8.0 miles of shoulder widening and rumble strip installation on IL 49 from 725 ft south of E 1200N Rd to just south of E 2000N Rd in Iroquois County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	s PPS#
2/3	Iroquo	ois	C-93-036-22	HSIPIBZ8(659)	(135,136))SFY	FAP 840	Miscellaneous	3-47470-2206
Award Per	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 8.0	E % 0	VBP % 0.00	Prequalification Waiver No

019-66M33 Highways - Executed

This project is located in LaSalle county, on I-80 over Fox River, 2.5 mile east of IL 23, Latex Overlay and bridge deck repairs.

Reg / Dist Cou	nties State Jo	b # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
2 / 3 LaS	alle C-93-09	9-22 NHPP1HU2(760)	[(50-4)BR]BR	FAI 80	Bridges	3-50231-0000
						3-50232-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion [Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	6.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

020-66M42 Highways - Executed

This work is located on FAP Route 840 (IL 49) beginning at the intersection of IL 49 and IL 24 (L.M. 0.00) and ending at the Vermilion County Line (L.M. 21.50) This work consists of Class B pavement patching and related construction work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Iroquo	ois	C-93-067-22	2 N/A	(136,135	,123)PP	FAP 840	Pavement	0-02177-3013
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin Yes	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	,	BE % .00	VBP % 0.00	Prequalification Waiver No

021-66M69 Highways - Executed

This project is located on county highway 13 over I-80, 0.45 mi west of the I-80 and I-39 interchange, and 6th Road over I-80, 0.57 mi east of the I-80 and I-39 interchange, in LaSalle county. Latex overlay, Bridge deck repairs.

Reg / Dist 2 / 3	Coun LaSal		State Job # C-93-093-22	NHPPKP9C(983)	Section # [(50-2)BR BJR,BDR	R-10,BR-13]	Routes FAI 80	Major Work Categories Bridges	3-50093-0000 3-50125-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	•	BE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

022-66M70 Highways - Executed

Bridge Approach removal and replacement, resurfacing, guardrail removal, and re-installation and pavement marking on IL 26 over Big Bureau Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Bureau	C-93-094-22	N/A	(116 BR))l	FAP 316	Bridges	3-64720-2301
Award Peri	i od M e	•	Hot Mix Asphalt-Small	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me		Completion Date		Working		DBE %	VBP %	Prequalification Waiver
No	<u> </u>			35	, , -	7.00	0.00	No

023-66M75 Highways - Executed

Bridge Repairs at SN 053-0027, 2.5 mi. east of IL 23 and SN 053-0167, 2.8 mi. east of IL 23.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	Living	ston	C-93-102-22	N/A	``	2,108BR-3)	FAP 649	Bridges	0-02177-3009
					BRR				0-02177-3012
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No					70	11.	00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

024-66N14 Highways - Executed

Milling, resurfacing at the Gibson City Maintenance Facility located at 401 S. Illinois Dr. just east of Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Ford	C-93-035-23	N/A	(915S)RS,MG	S.	Pavement	N/A
					ILLINOIS		

DRIVE

Award Period Mentor Protégé **Small Business Initiative Target Market Program QP Certification Hot Mix Asphalt-Small Batch**

45 No No No No N/A

VBP % **Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % **Prequalification Waiver**

0.00 No 30 0.00 No

025-66N20 Highways - Executed

Repair and maintain Traffic signal, Flashing beacons and Roadway lighting in various counties in District 3.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS# Section # Routes 2/3 C-93-050-23 N/A D3 LIGHTING REPAIR VARIOUS Electrical N/A Various 2023-1

Hot Mix Asphalt-Small Batch Award Period Mentor Protégé **Small Business Initiative Target Market Program QP Certification** No 45 No No No N/A

Pre-Bid Meeting Completion Date **Calendar Days Working Days** DBE % VBP % **Prequalification Waiver**

06/30/2025 0.00 0.00 No No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

026-66N21	Highways - Withdrawn

Repairing and maintaining traffic signals, flashing beacons, and roadway lighting in various counties in District 3.

Reg / Dist Cou 2 / 3 Vari		State Job # C-93-051-23	Federal Project #	Section D3 LIGH 2023-2	# TING REPAIR	Routes VARIOUS	Major Work Categories Electrical	s PPS# N/A
Award Period 45	Mentor No	_	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	•	npletion Date 0/2025	Calendar Days	Working		BE % 00	VBP % 0.00	Prequalification Waiver No
·	-Pass) on	J	Biggsville Bypass.					
Reg / Dist Cou 3 / 4 Hen	nties derson		Federal Project # NHPPNVE0(902)	Section (6-1,7-2)		Routes FAP 313	Major Work Categories Pavement	S PPS # 4-02024-2112
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	J Con	npletion Date	Calendar Days	Working 30		BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

028-68H13 Highways - Executed

Centerline joint repair on IL 8/US 150 (Washington/Camp Streets) from east of Main Street to east of Rosedale Street in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
3 / 4	Tazewell	C-94-051-22	N/A	50-I-2;(36,37)I-4	FAP 399	Pavement	0-02177-4011
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Small	l Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No
029-68H57	Highway	s - Executed					
Installation	n of fiber optic	cable within ex	sting conduit along US	150 (War Memorial	Drive) from IL 29 i	nterchange to Koerner/Trigge	er Road in Peoria.
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	C-94-040-23	N/A	D4 ITS SYSTEM 2	2023- FAP 317A	Miscellaneous	N/A

		Clair Con	"	••••	•		major rronk outogon	· · · · · · · ·
3 / 4	Peoria	a C-94-040-2	23 N/A	D4 ITS S 2	SYSTEM 2023-	FAP 317A FAU 6675	Miscellaneous Electrical	N/A
Award Pe	eriod	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid N No	Vleeting	Completion Dat	te Calendar Days	Working 70	•	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

030-70840 Highways - Executed

No

8.231 miles, 3P Policy Standard Overlay, Cold Milling, Guardrail, Culvert Replacement, ADA Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
3 / 5	Vermilion	C-95-022-11	NHPPJF6C(825)		Z-2)RS-3& FAP 332	Pavement	5-53968-0000
				(48X-3)CR			5-53968-0200
Award Peri	od Ment	or Protégé	Hot Mix Asphalt-Smal	l Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No				115	6.00	0.00	No
		ys - Executed					
9.63 Miles	of Designed	Overlay ADA Im	provements from ILL 4		do.		
9.63 Miles	of Designed	Overlay ADA Im State Job #	Federal Project #	Section #	do.	Major Work Categoric	
9.63 Miles Reg / Dist 3 / 5	of Designed	Overlay ADA Im State Job #	•	Section #	do.	Major Work Categori Pavement	es PPS# 5-53001-0000
9.63 Miles Reg / Dist 3 / 5	of Designed Counties Piatt	Overlay ADA Im State Job # C-95-017-21	Federal Project #	Section # (10,M-15D,27 RS-2	do. Routes 7,205,206) FAP 760	,	
9.63 Miles	of Designed Counties Piatt	Overlay ADA Im State Job # C-95-017-21 or Protégé	Federal Project # STPPRA7(805)	Section # (10,M-15D,27 RS-2	do. Routes 7,205,206) FAP 760	Pavement	5-53001-0000

5.00

0.00

No

75

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

032-70996 Highways - Executed

4.992 miles of resurfacing (3P) standard overlay, DeWitt County Line to WCL of Mansfield.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	Piatt	C-95-052-1	2 STPZ86G(391)	(10,11)F	S-3	FAS 1517	Pavement	5-53005-0000
Award Period	od	Mentor Protégé No	Hot Mix Asphalt-Small	II Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				65	6.	00	0.00	No

033-70A58 Highways - Executed

2.23 Mi, Standard Overlay ADA Improvements, Clearwater Ave to Old Route 66 in Bloomington/Normal.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ories PPS#
3/5	McLe	an	C-95-009-14	NHPPFFGA(192)	(2)RS-5		FAP 704	Pavement	5-53043-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					115		6.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

034-70E29 Highways - Executed

West Parking Lot Resurfacing with ADA Improvements, Paris Headquarters Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Edgar	C-95-010-20	N/A	D5 PARKING LOT 2023	PARIS	Pavement	N/A
				-1	HQ		
					PARKING		
					LOT		
Award Peri	od Ment	or Protégé H	Hot Mix Asphalt-Sma	all Batch Small Busines	ss Initiative	Target Market Program	OP Certificatio

Award Period 45	Mentor Protege No	No No	III Batch Small B No	usiness Initiative	No	QP Certification N/A
Pre-Bid Meetin No	g Completion Da	te Calendar Days	Working Days 20	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

035-70E86 Highways - Executed

Resurfacing (3P) Standard Overlay of F.A.P. 693 (ILL 9) from 0.4 Mi E of ILL 165 to Arrowsmith Rd.

Reg / Dist Cour		Federal Project # 1 STP6RR5(530)	Section # (21,22)RS-4	Routes FAP 693	Major Work Categor Pavement	ies PPS# 5-53374-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	, ,		Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 50	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

036-70F30 Highways - Executed

7.281 Miles of Micro-Surfacing 1 Pass and Crack and Joint Sealing on US 24 from Mclean St. in Gridley to 0.4 mile West of 1-55 at Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
3 / 5	McLean	C-95-061-22	2 NHPP40NW(644)	(28)RS-5	&(29,30)RS-3	FAP 317	Pavement	5-53262-0000
Award Peri	iod Mer	ntor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting (Completion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No				35	3.0	0	0.00	No
037-70F46	Highv	ways - Executed						
Length N/A	A, Patching	Parking Improven	nent Drainage, Champa	ign Compl	lex.			

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Champaign	C-95-056-21	N/A	CHAMPAIGN IMP 2023 -1	DIST 5 STORAGE	Miscellaneous Pavement	N/A
					FACILITY	Tavement	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Busi	iness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days W		DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

038-70G08 Highways - Executed

2.615 Miles of Interstate Smart Overlay on I-74 from 0.4 Mile North of I-55 Business to 0.3 Mile East of US 51 at Bloomington and 1-55 Business from I-55 to 0.4 Mile North.

Reg / Dist Cou	inties State Job	# Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
3 / 5 McL	ean C-95-060-	22 NHPP1DSY(203)	(57-7)RS-3	3,(57-20)RS-4 FAI 74A	Pavement	5-53448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch S	Small Business Initiative	Target Market Program	QP Certification
45	No	No	N	No	No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
No			70	7.00	0.00	No

039-70G19 Highways - Executed

Class A Patching (Special) on 1-74 in DeWitt and Piatt Counties.

Reg / Dist Co 3 / 5 Pia De		State Job # C-95-033-23	Federal Project # N/A	Section # D5 CM P	# ATCH 2023-1	Routes FAI 74	Major Work Categories Pavement	9 PPS # 0-02177-5008
Award Period 45	Mentor No	· ·	Hot Mix Asphalt-Small No		Small Busine No		3	QP Certification N/A
Pre-Bid Meetin No	g Con	npletion Date	Calendar Days	Working 20	Days DE	BE % 00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

040-70G21 Highways - Executed

9.452 miles of patching on US 51 from IL 54 in Clinton to the McLean County Line.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section 7	‡	Routes	Major Work Categories	PPS#
3 / 5	DeWit	t	C-95-030-23	N/A	CM2023-	5010	FAP 322	Pavement	0-02177-5010
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program (QP Certification
45		No	i	No		No		No I	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver

No 15 0.00 0.00 No

041-70G22 Highways - Executed

0.587 miles, patching, Prospect Ave to State St in Champaign.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	; PPS#
3 / 5	Champ	oaign	C-95-037-23	N/A	(32)I		FAP 804	Pavement	0-02177-5011
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	arget Market Program	QP Certification
45		No	1	No		No	N	lo	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					15	0.00)	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

042-70G23 Highways - Executed

0.375 Mile of Standard Overlay from Salt Fork River to Main Street in Sidney.

State Job # Federal Project #

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 5	Cham	paign	C-95-023-23	N/A	(89-15)I		FAS 516	Pavement	0-02177-5012
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

043-72706 Highways - Executed

Patching on I-55 at the IL 10 overhead.

Reg / Dist Counties

4 / 6	Logar	n C-96-069-2	23 N/A	54-4PP	FAI 55	Pavement Miscellaneous	0-02177-6027
Award Pe 45	eriod	Mentor Protégé No	Hot Mix Asphalt No	-Small Batch Sn No		Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Completion Da	te Calendar Day	vs Working Da 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Routes

Section #

Major Work Categories PPS #

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

044-72G00	Highways - Executed

8.1 miles of overlay, parking lanes, guardrail replacement, drainage improvements and AD improvements on IL 61 and IL 101 from IL 94 in Bowen through Augusta to the Schuyler County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Hanc	ock	C-96-033-13	STPVPAK(372)	(102RS-1 SW,I	10, 119RS-3)	FAP 713	Pavement	6-00427-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Con	npletion Date	Calendar Days	Working 60		BE % 00	VBP % 0.00	Prequalification Waiver No

045-72M82 **Highways - Withdrawn**

1 mile of standard overlay, concrete curb and gutter, ADA improvements and traffic signal improvements on 6th Street from north of Stanford Avenue to Myrtle Street in Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
4/6	Sanga	amon	C-96-104-21					Pavement	6-00877-0000	
									6-00877-0300	
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification	
45		No		No		No		No	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No					100		Pending	Pending	No	

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

046-72N03 Highways - Executed

5.3 miles of cold milling, designed overlay and drainage improvements on IL 54 from 0.2 miles east of Prairie School Road to the Logan County line.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Sangar	mon	C-96-129-21	STPTJPM(349)	1RS-4		FAP 71	Pavement	6-00900-0000
Award Peri		Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 8.0	8 E % 10		Prequalification Waiver No

047-74974 Highways - Executed

12.4 miles of resurfacing and new shoulders on IL 1 from 1350 North to 0.3 miles north of the Crawford County line.

Reg / Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4 / 7 Clar	k	C-97-056-20		(1,25,24,	23)RS-4	FAP 332	Pavement	7-50938-0000
			(160)					7-76910-8727
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No	1	No	N/A
Pre-Bid Meeting	g Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				95	7.0	00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

048-74A85	Highwa	ys - Withdrawn
-----------	--------	----------------

No

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

30

Reg / Dist 4 / 7	Counties Crawford	State Job # C-97-185-21	Federal Project # N/A	Section	#	Routes	Major Work Categories Pavement Miscellaneous	PPS # 0-02177-7002
Award Peri	iod Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	0	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 25		BE % nding		Prequalification Waiver No
049-74A93 8.8 miles o		s - Executed nt sealing from	the Marion County line	to the Eff	ingham County	line.		
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
4/7	Clay Fayette	C-97-022-22	NHPPK4DE(399)	D7 CRA0 2023-3	CK SEALING	FAI 57	Pavement	7-52797-0000
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	•	QP Certification N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver

0.00

0.00

No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

050-74B22 Highways - Executed

8.6 miles of resurfacing on IL 133 from IL 32 at Lovington to the Douglas County line.

Reg / Dist	Count	ies :	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
4 / 7	Moultri	e	C-97-087-22	STP1AVQ(632)	119RS-3		FAP 749	Pavement	7-52812-0000
Award Peri	iod	Mentor F	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	etina		oletion Date		Working		DBE %		Prequalification Waiver
No	oung	Comp	Jiotion Buto	Calonidal Dayo	50	•	5.00	0.00	No

051-74B24 Highways - Executed

3.7 miles of crack and joint sealing on I-57 from the Cumberland County line to 0.5 miles west of US 45 at Mattoon.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/7 Co	es	C-97-089-22	NHPP7FBM(602)	D7 CRA0 2023-5	CK SEALING	FAI 57	Pavement	7-52827-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

052-74B36 Highways - Executed

Bridge painting on SN 058-0091 on I-72 at the Argenta interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 7 Macon C-97-104-22 NHPPZVI3(050) D7 BRIDGE PAINTING FAI 72 Bridges 0-01292-7002

2023-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 0.00 0.00 No

053-74B44 Highways - Executed

Tree removal on IL 33 from 0.5 miles north of US 50 to 0.5 miles south of US 50.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Lawrence C-97-114-22 N/A D7 TREE REMOVAL FAP 781 Miscellaneous 0-02177-7011

2023-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

054-74B50 Highways - Rejected

7.9 miles of longitudinal joint repair on I-72 from US 36 to US 51.

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

055-74B69 Highways - Executed

Removal of dead trees along I-70 and US 40 in Cumberland County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Cumberland	C-97-013-23 N/A	D7 TREE REMOVAL	FAI 70	Miscellaneous	N/A

2023-3

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/01/2024 0.00 0.00 No

056-74B84 Highways - Executed

Fence replacement at the Decatur Maintenance Yard.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #4 / 7MaconC-97-031-23N/AD7 FENCING 2023-1FAU 7424MiscellaneousN/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

057-74C06 Highways - Executed

Guardrail repair at specific locations due to motorist damage and on call repair of guardrail.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Various C-97-055-23 N/A D7 GUARDRAIL 2023-2 VAROIUS Miscellaneous 0-02177-7014

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/30/2023 0.00 0.00 No

058-76K86 Highways - Executed

Deck sealing on the Martin Luther King Bridge (SN 082-6001) carrying Illinois Avenue over the Mississippi River.

5 / 8 St. Clair C-98-080-21 NHPPP8TY(397) 1-BR, BDS-3 FAP 799 Bridges 8-00296-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 5.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

059-76M82 Highways - Executed

1.7 miles of resurfacing and ADA improvements on IL 111 from 0.1 miles south of Pontoon Road to 0.1 miles south of Horseshoe Lake Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	Madis	son	C-98-023-20	STPWRLK(249)	(6-1,6-2)	RS-3	FAP 582	Pavement	8-00519-0000
Award Per	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No			QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55	•	BE % .00		Prequalification Waiver No

060-76M83 Highways - Executed

4.6 miles of resurfacing, ADA improvements and intersection improvements on IL 157 from St. Louis Street to South University Drive in Edwardsville.

Reg / Dist	Count	ties State Job	# Federal	Project #	Section	#	Routes	Major Work Ca	tegories	PPS#	
5/8	Madis	on C-98-024-	20 NHPP-S	TP6043(538)	(65,65-1)RS-5	FAP 592	Pavement		8-00696-0000	
Award Peri	iod	Mentor Protégé	Hot Mix A	sphalt-Small	Batch	Small	Business Initiative	Target Market Prog	ıram (QP Certification	
45		No	No			No		No	1	N/A	
Pre-Bid Me	eting	Completion Da	te Calend	dar Days	Working	g Days	DBE %	VBP %	ı	Prequalification Waive	r
No					100		10.00	0.00	1	No	

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

uo 1-7 0P 05 Highways - Williufawi	061-76P65	Highways - Withdrawn
------------------------------------	-----------	----------------------

1.5 miles of resurfacing and ADA improvements on US 50 from 0.1 miles west of Schantz Road to Anne Avenue in O-Fallon.

Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-103-21	Federal Project #	Section #	ŧ	Routes	Major Work Categories Pavement	8-00826-0000 8-00826-1000
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Small No		Small Busin No	ess Initiative	0	QP Certification N/A
Pre-Bid Me No	eeting Cor	npletion Date	Calendar Days	Working 40	•	BE % ending		Prequalification Waiver No
062-76R60 Applying o	,	s - Executed arious mainten	ance yards in District 8.					
Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	s PPS#
5/8	Various	C-98-135-22	N/A	DIST 8 SE 2023-1	EAL COAT	VARIOUS	Pavement	N/A
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Small No		Small Busin No	ess Initiative	J	QP Certification N/A
Pre-Bid Me	eeting Cor	mpletion Date	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

063-76R63 Highways - Executed

Bridge joint repair and replacement on SN 060-0077 carrying US 40 over Silver Creek, 1.6 miles west of IL 4.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-138-22 N/A T-2BJR FAP 793 Bridges 0-02177-8006

8-00970-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 8.00 0.00 No

064-76R64 Highways - Withdrawn

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Clinton C-98-139-22 N/A Bridges 0-02177-8007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

065-76R72 Highways - Executed

1.3 miles of partial and full depth patching on IL 16 from Mounds Street in Jerseyville to 1.3 miles east of Mounds Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/8	Jerse	y	C-98-147-22	N/A	(57,113)F	PP PP	FAP 325	Pavement	0-02177-8016
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	E % 0		Prequalification Waiver No

066-76R75 Highways - Executed

Resurfacing and patching on Pocahontas Avenue / Freys Meadow from Pokey Road to 1 mile west of Pokey Road.

Reg / Dist Cou 5 / 8 Bond		# Federal Project # 22 N/A	Section # (3-2)RS-1,3(1	Routes ,2)RS-2 FAS 766 FAI 70	Major Work Categori Pavement	es PPS# 0-02177-8019
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch Sma	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Day 15	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

067-76R76 Highways - Executed

0.8 miles of patching and resurfacing along Collins Street/Huey Road/County Highway 4 from US 50 to 0.2 miles south of Sherman Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Clinto	n	C-98-151-22	? N/A	25RS-2		FAS 788	Pavement	0-02177-8020
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin	ness Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

068-76R90 Highways - Executed

19.6 miles of intermittent pavement patching on I-55 and its connecting ramps from I-270 to the Macoupin County line.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Madis	son	C-98-053-23	s N/A	60-(1,2,3	B)PP	FAI 55	Pavement	0-02177-8024
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busines		J	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB 14.	E % 00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

069-78824 Highways - Executed

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Johnson C-99-101-20 N/A 111SLP-1 FAP 885 Pavement 0-02177-9017

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 3.00 0.00 No

070-78918 Highways - Executed

Superstructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek.

Pog / Dict	Counties	State Joh#	Federal Project #	Section #	Poutos	Major Work Catagories DDS #
Reg / Dist	Counties	State Job #	rederal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Williamson C-99-020-22 N/A D9 BRIDGE REPAIR FAS 2887 Bridges 9-00926-0000

2022-6

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

071-78921 Highways - Executed

Approach slab repair, HMA widening and waterproofing with HMA overlay on SN 091-0068 carrying IL 127 over Clear Creek south of Alto Pass; approximately 0.16 miles south of Brown Section Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Union	l	C-99-027-22	HBFPV5XT(350)	D9 BRID 2023-3	GE OVERLAY	FAS 1909	Bridges	9-00714-2322
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

072-78939 Highways - Executed

Bridge deck overlay on SN 044-0012 carrying IL 37 over an abandoned railroad, 0.2 miles south of Cypress and bridge deck overlay on SN 039-0057 carrying IL 149 over Little Muddy River, 2 miles east of Desoto.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Jacks	on	C-99-045-22	COVD-HBFPJLFA	D9 BRID	GE OVERLAY	FAP 726	Bridges	9-00714-2321
	Johns	on		(906)	2023-5		FAP 873		9-00714-2343
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					60	0.0	0	0.00	No
	eeting	Com	pletion Date	Calendar Days	•	•			•

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

073-78968 Highways - Executed

Bridge superstructure repair on SN 064-0029 carrying US 45 over I-24, 3.5 miles east of Metropolis and bridge joint repair on SN 044-0051 carrying Central Hill Road over I-24, 1.8 miles north of the Massac County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Johnso	on	C-99-011-23	N/A	D9 BRID	GE REPAIR	FAI 24	Bridges	0-02177-9009
	Massa	С			2023-1				0-02177-9011
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No					70	0.0	0	0.00	No

074-78984 Highways - Executed

Upgrading the traffic signal communication systems at 8 signalized intersections on IL 1 / IL 14 in Carmi.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
5/9	White		C-99-029-23	N/A	(3X,4-2B	3,3)TS-5	FAP 332	Electrical	0-02177-9013
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

075-78991 Highways - Executed

Placement of riprap on the fore slope of the east roadside ditch on IL 242 at Blairesville Road, approximately 3.3 miles north of McLeansboro.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Hamil	ton	C-99-038-23	N/A	102DR-1		FAP 776	Pavement	0-02177-9007
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver
No					15	(0.00	0.00	No

076-78993 Highways - Executed

Patching and ADA improvements on US 51 (Washington Avenue) at 14th Street in Cairo.

J	Counties Alexander	State Job # C-99-040-23	Federal Project # 8 N/A	Section (138Z)T-		Routes FAP 14	Major Work Categor Pavement	ies PPS# 0-02177-9004
Award Period 45	d Mentor No	ū	Hot Mix Asphalt-Sma No	ll Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Con	npletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

077-61J22 Local Roads - Executed

Resurfacing Harger Road from Spring Road to the Westbound I-88 Ramp in Oak Brook.

Reg / Dist Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1 DuPag	ge C-91-196-22	2 JG5E(926)	22-00053 (OAKBR		FAU 1446	Pavement	1-22532-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No			50	13.	.00	0.00	No

078-61J27 Local Roads - Executed

Resurfacing Covington Drive from Schick Road to Brighton Drive; Brighton Drive from Covington Drive to Army Trail Road; Comden Drive from Covington Drive to Gazy Avenue; Fox Court from Covington Drive to Gazy Avenue; all in Bloomingdale.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	DuPaç	ge	C-91-239-22	` ,	20-00072 (BLOOM	2-00-RS INGDALE)	VARIOUS	Pavement	1-22529-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	I	No		No		No I	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	22	2.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

079-61J34 Local Roads - Executed

Resurfacing Devon Avenue from west of Spruce Avenue to East of Busse Road in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-170-22	7BDM(852)	21-00075-00-RS(ELK GROVE VILL)	FAU 1346	Pavement	1-22456-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat 09/29/2023	te Calendar Days	Working Days 5	DBE % 23.00	VBP % 0.00	Prequalification Waiver No

080-61J37 Local Roads - Executed

Resurfacing, patching, sidewalks and sod restoration along 71st Street from the west coporate limits to Dunham road in Downers Grove.

Reg / Dist Co	counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1/1 D)uPage	C-91-030-22	SG9I(319)	21-0011 (DOWNE	6-00-RS ERS GROVE)	FAU 1533	Pavement	1-22442-0000
Award Period	d Mentor	r Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	,	Yes		No		No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	21.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

081-61J41 Local Roads - Executed

Pre-Bid Meeting

No

Resurfacing Woodwar Avenue from the south village limits to 63rd Street in Downers Grove.

Completion Date Calendar Days

Reg / Dist 1 / 1	Counties DuPage		Federal Project # 2 PW1X(274)	Section 21-00118 (DOWNE		Routes FAU 2593	Major Work Categori Pavement	es PPS# 1-22441-0000
Award Per 45	riod Mento No	r Protégé	Hot Mix Asphalt-Small Yes	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		23.00	0.00	No
082-61J43 Superstru Creek in N	cture replaceme	ent with substr	_	crete appr	oach slabs c	on Parkview Driv	re over Addison Creek and o	on Palmer Avenue over Addison
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-003-23	3 JUC2(911)	20-00098 (NORTH		MUN 4070 MUN 3000	Bridges	1-22420-0000
Award Per		r Protégé	Hot Mix Asphalt-Small	Batch		iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A

DBE %

18.00

VBP %

0.00

Working Days

65

Prequalification Waiver

No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

083-61J46 Local Roads - Executed

Resurfacing on Concord Drive from Gordon Road to Galena Road in Montgomery.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Kenda	all	C-91-073-23	HWEB(787)	22-00059 (MONTG	9-00-RS (OMERY)	FAU 3789	Pavement	1-22531-0000
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	•	BE % .00	VBP % 0.00	Prequalification Waiver No

084-61J47 Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter along Norris Road from the north corporate limits to the south corporate limits of Sugar Grove.

· ·	Counties Kane		Federal Project # SW8G(363)	Section # 22-00032-00-RS (SUGAR GROVE)	Routes FAU 2303	Major Work Categor Pavement	ries PPS# 1-22534-0000
Award Perio	od Mento No	•	Hot Mix Asphalt-Sma No	all Batch Small Bu No	isiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working Days 30	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

085-61J50 Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter, and landscaping along Edgelawn Drive from Garfield Avenue to Jericho Road in Aurora.

•	Counties Kane		Federal Project # XRYN(578)	Section 22-0035 (AUROR	5-00-RS	Routes FAU 2504	Major Work Categori Pavement	es PPS # 1-22535-0000
Award Perio 45	d Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Coi	mpletion Date	Calendar Days	Working 30	j Days	DBE % 16.00	VBP % 0.00	Prequalification Waiver No
086-61J51 Traffic signa		pads - Executed on, ADA impro		t marking	s on Walk	up Road/Crystal L	ake Road from Bull Valley to	o Hillside.
Reg / Dist 0	Counties McHenry	State Job # C-91-079-20	Federal Project # YNA2(285)	Section 19-0051		Routes FAU 85	Major Work Categori Electrical	es PPS # 0-00107-1007 1-22530-0000
Award Perio 45	d Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Coi	mpletion Date	Calendar Days	Working 85	j Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

087-61J56 Local Roads - Executed

Resurfacing Burlington Avenue from the west village limit to Prospect Avenue in Clarendon Hills

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 DuPage C-91-094-23 0ANQ(463) 22-00050-00-RS FAU 1488 Pavement 1-22528-0000

CLARENDON HILLS

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 21.00 0.00 No

088-74C18 Highways - Rejected

Repairing, replacing, servicing and maintaining various electrical systems throughout District 7.

089-76R41 Highways - Rejected

1.5 miles of pavement patching with ultra-thin bonded wearing course on IL 161 from Beech Street to Pleasant Avenue.

090-78992 Highways - Executed

Deck sealing on various bridges in Jackson, Perry and Jefferson Counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Various C-99-039-23 N/A D9 DECK SEAL 2023-2 VARIOUS Miscellaneous 9-00711-2300

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 0.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

091-85740 Local Roads - Executed

Resurfacing 7th Street from 12th Avenue to 16th Avenue in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Rock Island	C-92-015-20	2L77(943)	19-00269-00-RS	FAU 5827	Pavement	2-10580-0000
				(MOLINE)			2_10580_0010

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Sm No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working Da	ys DBE % 0.00	VBP % 0.00	Prequalification Waiver No

092-87797 Local Roads - Executed

HMA overlay with aggregate shoulders on CH 8 from CH 12 to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Bureau	C-93-010-23	5T7Q(011)	19-00270-00-RS	FAS 188	Pavement	3-10682-0000
							3-10682-0010

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	II Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 25	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

093-91621 Local Roads - Executed

Resurfacing, Base course widening, concrete curb and gutter and rumble strips on CH 18 from State Street in Donvers to US 150.

	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
3/5	McLean	C-95-001-24	ME06(896)	20-00038	3-06-RS	FAS 471	Pavement	0-00107-5003
								0-01745-5002
								5-10498-0000
								5-10498-0010
Award Per	iod M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
45	No)	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				65	5	5.00	0.00	No
		al Roads - Execute	u					
Sidewalk in Bement	•			on Moultsie	e Street from	South Washing	gton to Piatt Steet and at the	intersectionof IL 105/Wing Street
	t.	nt, ADA Ramps, Dr		on Moultsie		South Washing	gton to Piatt Steet and at the Major Work Categorie	Ç
in Bement	t.	nt, ADA Ramps, Dr	ainage improvements, o		# 8-00-SW	_	•	Ç
in Bement	Counties Piatt	nt, ADA Ramps, Dr. State Job # C-95-012-23	ainage improvements, o	Section # 22-00103 (BEMEN	# 3-00-SW Γ)	Routes VARIOUS	Major Work Categorie	s PPS#
in Bement Reg / Dist 3 / 5	Counties Piatt	nt, ADA Ramps, Dr. S State Job # C-95-012-23 entor Protégé	ainage improvements, o Federal Project # TE3H(293)	Section # 22-00103 (BEMEN	# 3-00-SW Γ)	Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# 0-01756-5001

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

095-93801 Local Roads - Executed

Replace the bridge carrying CH 12 over Mallard Creek, 5 miles south of Warsaw.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

4 / 6 Hancock C-96-091-21 KQRJ(008) 21-00138-00-BR FAS 1600 Bridges 6-10884-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 6.00 0.00 No

096-93802 Local Roads - Executed

Resurfacing CH 11 from north of W2100th Avenue to south of SN 001-3303.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Adams C-96-054-21 HE8U(578) 19-00017-06-FP FAS 1589 Pavement 6-10865-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 5.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

097-95928 Local Roads - Executed

Replace the bridge carrying TR 178 over Steve Branch of Shobonier.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-003-22 EDEX(677) 19-05125-00-BR TR 178 Bridges 7-10878-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 8.00 0.00 No

098-95930 Local Roads - Executed

Resurfacing IL 161 Extension from the Marion County line to CH 12.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Wayne C-97-073-23 TPW(352) 21-00129-00-RS FAS 795 Pavement 7-10988-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 3.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

099-95932 Local Roads - Executed

Washington

No

Mentor Protégé

C-98-010-22 L008(774)

No

Completion Date Calendar Days

Hot Mix Asphalt-Small Batch

5/8

45

No

Award Period

Pre-Bid Meeting

Replace existing pipe culverts with a single span precast deck beam bridge to carry 220 East Road over a tributary to Muddy Creek.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	es PPS#
4 / 7	Lawrer	nce	C-97-066-22	8PVT(973)	19-00125	-00-BR	FAS 694	Bridges	7-10902-0000
									7-10902-0010
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		8.00	0.00	No
100-97782	L	ocal Roa	ads - Execute	d					
Replace e	existing s	structure	with a single	span precast, prestress	ed concre	te deck bea	m bridge with ap	pproach to carry Hoover Roa	d over Archie Creek.
Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#

TR 56

DBE %

18.00

Small Business Initiative Target Market Program

No

Bridges

VBP %

0.00

18-11122-00-BR

Working Days

30

No

8-10714-0000

QP Certification

Prequalification Waiver

N/A

No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

101-97798 Local Roads - Executed

Construct a shared-use path along Centerville Road from Main Street to Ferkel Street to Cherry in Columbia.

Reg / Dist 5 / 8	Counties Monroe		Federal Project # 60QW(896)	Section : 21-00057		Routes UNK 0000	Major Work Categories Pavement	9 PPS # 0-05150-8004 8-10835-0000
Award Peri 45	od Men	•	Hot Mix Asphalt-Small No	Batch	Small Busi No		J J	QP Certification N/A
Pre-Bid Me No	eting C	ompletion Date	Calendar Days	Working 50		DBE % 20.00		Prequalification Waiver No
02-99691	Local	Roads - Execute	d					
	ng with HMA	shoulders, Aggre	egate Shoulders, Signag				t-Cutler Road from Union sch	
Resurfacin	ng with HMA	shoulders, Aggre	egate Shoulders, Signag Federal Project #	ge, and Gu Section : 11-00136	#	ades along Pyatt Routes FAS 864	t-Cutler Road from Union sch Major Work Categories Pavement	
Resurfacin	g with HMA Counties Perry	State Job # C-99-528-12	egate Shoulders, Signag Federal Project #	Section : 11-00136	# 6-00-RS	Routes FAS 864	Major Work Categories Pavement Target Market Program	9-10450-0000

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

103-74B46 Highways - Executed

Patching and partial width resurfacing at 2 locations: 1) IL 105 from 0.1 miles east of 26th Street to Bender Drive in Decatur; 2) IL 121 at the Garfield overpass in Decatur.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-116-22 N/A	D7 PATCHING 2023-2	FAP 741	Miscellaneous	0-02177-7005

FAP 320 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification No 45 No No No N/A **Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** No 20 4.00 0.00 No

104-68F26 Highways - Executed

Shoulder reconstruction and slope stabilization along US 24, 0.7 mile North of IL 9 in Peoria County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categoric	es PPS#
3 / 4	Peoria	a	C-94-023-20	N/A	(46)SR,S	LP	FAP 317	Miscellaneous	0-02177-4017
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	•	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

105-70E17 Highways - Executed

10.67 Miles of Designed Overlay Resurfacing from Logan Co. Line to 1.8 Miles S. of Shirley.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	McLe	an	C-95-065-20	NHPPUR44(821)	57(8,9,10	0)RS-2	FAI 55	Pavement	5-53315-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 130	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

106-66M45 Highways - Executed

This work is located on FAS Route 340 (IL 115) beginning at the intersection of IL 115 and IL 54 in Roberts (Log Mile 0.00) and ending at the intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B pavement patching and related construction work. This work is located on FAP Route 340 (IL 115) beginning at the Intersection of IL 115 and IL 54 (L.M. 0.00) and ending at the Intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B Pavement patching and other related construction work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Ford		C-93-071-22	N/A	(109,110)PP	FAS 340	Pavement	0-02177-3014
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines			QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

107-62U46 Highways - Executed

Trombone Mast Arm Replacement at various locations in District 1.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1 / 1	Cook	C-91-062-	-23 STPD0QW(194)	2022 VA	R TSM 2	VARIOUS	Electrical	0-01495-1000
Award Per	riod	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small B ւ No	ısiness Initiative	Target Market Program	QP Certification N/A
Pre-Bid Me	eetina	Completion Da		Working		DBE %	VBP %	Prequalification Waiver
No	J			55	, .,.	0.00	0.00	No

108-62P67 Highways - Executed

(1,300-Ft) Improvement consists of the full replacement of the existing bridge along River Road over I-80 in Troy Township in Will County, IL. Work includes pavement reconstruction, shoulder reconstruction, guardrail replacement, retaining wall construction, construction of a multi-use path, and traffic control.

Reg / Dist Cour 1 / 1 Will	State Job C-91-034-2	# Federal Project # 22	Section 2021-15		Routes FAI 80	Major Work Categori Pavement Bridges	es PPS# 1-74997-0300
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 09/30/2024	te Calendar Days	Working 10	•	DBE % 21.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

109-64S14 Highways - Executed

Bridge painting on SN's 089-0050, 089-0061 and 089-0044.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Stephenson	C-92-010-23		((177-4HB-3)(177-4HB-	VARIOUS	Bridges	0-01376-2005
			(661)	4)(177-2H			0-01376-2006
							0-01376-2007

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo600.000.00No

110-74A94 Highways - Executed

Mentor Protégé

Award Period

Routing and sealing cracks at the centerline and edge of pavement on I-57 from the Effingham County line to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/7	Cumberland	C-97-023-22	NHPPRT7I(624)	D7 CRACK SEALING	FAI 57	Pavement	7-52799-0000
	Shelby		2023-4			7-52800-0000	

45	No N	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

QP Certification

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

111-62U37 Highways - Executed

This improvement consists of bridge painting of structure 099-9904 on US 6/ US 52 (McDonough St) over the Des Plaines River in the city of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Will	C-91-051-23	N/A	FAU 313	22 BP	FAU 313	Bridges	0-01292-1007
Award Peri 45	od Mo	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative Ta	9	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 40	Days DB	E % 0		Prequalification Waiver No

112-62U52 Highways - Executed

This contract consists of debris and litter cleaning along I-80 from I-294 (Tri-State Tollway) to I-355.

Reg / Dist Cou 1 / 1 Coo Will	k C-91-06	ob# Federal Project# 68-23 N/A	Section # FAI 80 22 LITTER	Routes FAI 80	Major Work Categories Miscellaneous	s PPS# N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small Bu Yes	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion 05/31/2024	Date Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

113-62R93 Highways - Executed

(1.20-Mile) Designed Overlay, ADA Improvements project on IL 7/53, 0.1-Mile N. of Caton Farm Road to IL 7 (Theodore St) and Bridge deck overlay, expansion joints repair/ replace) on IL 7/53 at Rock Run Creek Tributary, located in the Cities of Crest Hill and Joliet in Will County.

	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1/1 V	Vill	C-91-263-22		FAP 011	12 11 BJ	FAP 112	Bridges	1-78473-0000
							Pavement	1-81060-0000
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Sma	II Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meet	ting Co	mpletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				50		21.00	0.00	No

114-74B54 Highways - Executed

Bridge painting at various locations in Clark and Wabash Counties.

Reg / Dist	Count	ies State Jo	b #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
4 / 7	Wabas	sh C-97-126	3-22		D7 BRID	GE PAINTING	VARIOUS	Painting	0-01376-7001
	Clark				2023-2			Bridges	
Award Peri	od	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No	I	No	QP-1 & QP-2
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					120	0.0	0	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

115-61J33 Local Roads - Executed

Resurfacing Batavia Road from east of the CN Railroad tracks to IL 159 in Warrenville.

R	eg / Dist C	counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categor	ies PPS#
1.	/1 [)uPage	C-91-134-22	2 D75Y(626)	21-0004′ (WARRE	1-00-RS NVILLE)	FAU 3553	Pavement	1-22445-0000
A۱	ward Period	d Mento	or Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	5	No		No		No		No	N/A
Pı	re-Bid Meet	ing Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	0				60		23.00	0.00	No
_									
11	16-61J48	Local R	oads - Execute	d					

Remove and replace the bridge carrying 19th/Broadway Avenue over Silver Creek. Includes HMA approach pavement, curb and gutter, ADA improvements, storm sewer, and traffic signal improvements in Melrose Park

Reg / Dist	Coun	ties :	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook	(C-91-138-17	\ /	16-00131 (MELRO	I-00-BR SE PARK)	FAU 2406	Bridges	1-22018-0000
Award Peri	riod	Mentor F No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com p 12/15	pletion Date /2023	Calendar Days	Working 10	-	BE % 3.00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

117-61J55 Local Roads - Executed

Curb and gutter, sidewalks, ADA ramps, payment widening, shared path construction and parkway restoration on various routes in Elgin.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Kane	C-91-305-0	9 7FF8(480)	09-0017 (ELGIN)		VARIOUS	Pavement	1-11023-0035
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch		ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	g Days D	DBE %	VBP %	Prequalification Waiver
No				55	2	20.00	0.00	No

118-62N86 Highways - Executed

Spot improvements at 4 (four) distinct locations. Includes: Drainage Improvements.: ditch grading and shaping/ regrading, culvert replacement, proposed V-shape gutters etc. 1) 175th St: Western Ave to Dixmoor Ave in the Village of Homewood, Cook County 2) Dixie Hwy: S. of Heather Rd to Birch Rd in the Village of Homewood, Cook Co. 3) IL 113: W. of West River Rd, Unincorporated Custer Township, Will County. 4) IL 53 at Joann Ln, Village of Woodridge, DuPage County.

ties State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
us C-91-159-21	I N/A	2021-055	-DR	VARIOUS	Miscellaneous	1-80400-0000
					Pavement	
Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification
No	No		No	No	0	N/A
Completion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
		65	18	00	0.00	No
	us C-91-159-21 Mentor Protégé No	Mentor Protégé Hot Mix Asphalt-Small No No	Mentor Protégé Hot Mix Asphalt-Small Batch No No	Mentor Protégé Hot Mix Asphalt-Small Batch Small Busine No No No No Ompletion Date Calendar Days Working Days DB	Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative To No	Section Completion Date Calendar Days Working Days DBE % VARIOUS Miscellaneous Pavement Warlous Pavement VARIOUS Miscellaneous Pavement Pavement No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

119-64P59 Highways - Executed

ADA Improvements from 2nd Avenue to 5th Avenue in Rock Island.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Rock Island	C-92-041-22 STPLTDU(457)	D2 SW 2020-2	FAP 599	Miscellaneous	2-53514-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

120-64P93 Highways - Executed

Intersection Reconstruction of IL 40 at Science Ridge Road North of Sterling into a modern roundabout.

Reg / Dist Counties State S	ob # Federal Project #	Section #	Routes	Major Work Categories PPS#
-----------------------------	------------------------	-----------	--------	----------------------------

2 / 2 Whiteside C-92-049-22 8N FAP 646 Pavement 2-20446-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 2.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

121-66J65 Highways - Executed

9.49 miles of designed overlay with bridge repairs from the Henry county Line to IL 40 on Interstate 80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
2/3	Bureau	C-93-090-22		(06-1,06-2)RS	-4,BRR FAI 80	Pavement Bridges	3-08006-0120
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal No	I Batch Sma No	II Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	•	ompletion Date	Calendar Days	Working Days		VBP %	Prequalification Waiver
No	10	/31/2025		15	6.00	0.00	No
122-68666	J	ys - Executed	Diag On to FON 070 6	2005 (DON 070)	0044) 0 0	T.'	20N 070 0040\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\
•	structures carry . 18 in Putnam	•	Clear Creek ESN 078-0	J025 (PSN 078-	2011) and Clear Creek	Tributary ESN 078-0024 (I	PSN 078-2012)Ù, 1.4 and 2.8 miles
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4 F	Putnam	C-94-103-20	HBFPDHF2(477)	(122)BR,	BR-1	FAP 698	Bridges	4-00150-0300
								4-00150-0900
Award Perio	d Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No	I	No	N/A
Pre-Bid Mee	ting Co	ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				110	5.0	00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

123-68E54 Highways - Executed

Mentor Protégé

Headwall removal and replacement, culvert ext., and slope repair at 3 locations along IL 41 from S of Avon to N of Capp Rd.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Fulton	C-94-090-18	(12)CLV,SLP	FAP 574	Miscellaneous	4-02919-0300
					Pavement	

45	No	No	No		No	N/A
40	INO	INO	INO		INO	11/74
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2023		15	9.00	0.00	No

Hot Mix Asphalt-Small Ratch Small Rusiness Initiative Target Market Program

124-68F79 Highways - Executed

Award Period

1.3 miles of resurfacing with ADA improvements on IL 29 from N. of Truitt Avenue to S. of Cloverdale Road.

Reg / Dist 3 / 4	Coun Peoria			Federal Project # NHPPNCUJ(195)	Section : 8RS-9,S\		Routes FAP 318	Major Work Categori Pavement	es PPS# 4-07219-0400
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

OP Certification

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

125-70944 Highways - Executed

6.085 Miles, 3P Policy Standard Overlay, ADA Improvements from Maplewood Dr_in Rantoul to E of Main St in Gifford. Bridge deck overlay at E Branch Salt Fork River 3 miles east of Rantoul ECL.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
3/5	Cham	paign	C-95-052-21	HBFP-STPJPZU	(113)RS-	7	FAP 709	Pavement	5-52975-0000	
				(954)					5-52975-0200	
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification	
45		No		No		No		No	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No					60		6.00	0.00	No	

126-74842 Highways - Executed

Bridge deck replacement on SN 012-0052 carrying I-70 over Mill Creek, 5.5 miles west of IL 1.

Reg / Dist Coun	ties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7 Clark	C-97-064	18 NHPPNGQS(464)	(12-51B)BR-2	FAI 70	Bridges	7-50996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	2.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

127-74B55 Highways - Executed

Bridge painting at various locations in Macon County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-127-22	D7 BRIDGE PAINTING	FAI 72	Painting	0-01376-7002

2023-3 FAP 322A Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 175 0.00 0.00 No

128-74B56 Highways - Executed

Bridge painting at various locations in Fayette and Effingham Counties.

Rea / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
Neg / Dist	Counties	σ	i cuciai i i ojeci n	Occion m	Noutes	ivialor vvoik categories i i o m

4 / 7 Fayette C-97-128-22 STP0JY1(348) D7 BRIDGE PAINTING FAI 70 Bridges 0-01376-7003

Effingham 2023-4 FAS 2793

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

129-76M81	Highways - Withdrawn
-----------	----------------------

Mentor Protégé

No

Award Period

Pre-Bid Meeting

45

Yes

6.5 miles of designed overlay with ADA improvements on IL 13 / IL 153 from IL 4 to the Perry County line.

Hot Mix Asphalt-Small Batch

No

Completion Date Calendar Days

Reg / Dist	Counti	es	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	Randol	ph	C-98-022-20					Pavement	8-00362-0000
									8-00362-1000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	I	No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					145		Pending	Pending	No
400.0570.4									
130-85734	L LC	ocai Roa	ads - Execute						
Replace t	he bridge	carryin	g Dixon Aven	ue over Howland Creek	k, 2/6 mile:	s east of Ro	ock Falls.		
Reg / Dist	Counti	es	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Whitesi	ide	C-92-043-20		17-00228	8-00-BR	FAU 5560	Bridges	2-10576-0000

No

Working Days

75

Small Business Initiative Target Market Program

DBE %

2.00

No

VBP %

0.00

QP Certification

Prequalification Waiver

N/A

No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

131-85742 Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with HMA approach, and traffic barrier terminals on Cedarville Road over a Branch of Brown Creek, 3 miles southeast of Dakota.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Steph	enson	C-92-052-22	ZGTR(549)	21-0019	1-00-BR	FAS 60	Bridges	2-10619-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35		BE % 00	VBP % 0.00	Prequalification Waiver No

132-87793 Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with aggregate approach on 1100 E Road over Branch of Prairie Creek, 2.9 miles southeast of Ashkum.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Iroqu	ois	C-93-007-23	3 YM2X(032)	19-00078	3-02-BR	CH 42	Bridges	3-10665-0000
									3-10665-0010
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	iness Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	•	DBE % 6.00		Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

133-87836 Local Roads - Deleted

Resurface Chartres Street Raccuglia Drive to 24th Street in La Salle.

Red / Dist Counties State 300 # rederal Project # Section # Routes Wajor work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # R	Routes	Major Work Categories PPS:
--	---------------------	-------------------------------	-------------	--------	----------------------------

2 / 3 LaSalle C-93-024-24 Pavement 3-10780-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 Pending Pending No

134-95912 Local Roads - Executed

Remove and replace two structures carrying Reas Bridge Road over lake Decatur.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-006-22 A2HA(541) 12-00251-00-BR FAU 7355 Bridges 7-10673-0000

7-10673-0010 7-10673-0020 7-10673-0030

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 300 4.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

135-97787 Local Roads - Executed

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-004-21	WWA3(248)	17-00031-01-PV	MUN 1070	Pavement	8-10667-0000
				(TROY)			8-10667-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	20.00	0.00	No

136-97795 Local Roads - Executed

HMA resurfacing with ADA improvements on Lebanon Avenue from F Street to IL 161 in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-003-21	ET62(727)	17-00169-02-RS (BELLVILLE)	FAU 9266	Pavement	8-10670-0000 8-10670-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Busi	ness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days Wo	5	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

Routes

Major Work Categories PPS #

No

0.00

137-97802 Local Roads - Executed

08/31/2023

Reg / Dist Counties

No

HMA resurfacing with reflective crack control treatment on CH 10 from IL 153 to the east corporate limits of Elkton.

Section #

50

State Job # Federal Project #

5/8	Washington	C-98-020-24	XBH0(837)	20-00096	6-00-RS	FAS 836	Pavement	8-10767-0000
Award Peri	od Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 35	Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No
138-72403 Construction	,	s - Executed king lot and int	ernal access road at th	e new ID0	OT District 6	6 Facility and Cer	ntral Office Headquarters in S	Springfield.
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sangamon	C-96-012-23	N/A	HANLEY 2023	PARKING	FAP 663	Pavement Miscellaneous	N/A
Award Peri	od Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

4.00

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

139-46925 Highways - Executed

Bituminous surface treatment on existing roads and parking lots in Burning Star State Fish and Wildlife Area.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5 / 9 Jac	ckson	C-30-003-21	N/A	BURNIN	G STAR 2022	PARK ROAD -BURNING STAR NO 5	Pavement	0-00842-9001
Award Period 45	Mento i No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative T N	•	QP Certification N/A
Pre-Bid Meetin No	g Cor	npletion Date	Calendar Days	Working 75	Days DE	8 E % 90		Prequalification Waiver No

140-60N11 Highways - Executed

(1.86-Mile) Roadway reconstruction and realignment; building removal and site clearing; installation of a new traffic signal; drainage improvement; cul-de- sac both north and south legs of Ivanhoe Road (existing IL 83); new signage and pavement markings; and aesthetic landscaping to IL 83 from IL 120 to IL 137 and at Atkinson Road, located in Lake County, IL.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #		Routes	Major Work Categorie	es PPS#
1 / 1 Lake	C-91-237-11		3Y-R		FAP 866	Pavement	1-75972-0000
						Electrical	1-75972-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	No	J	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working l	Days DB	E %	VBP %	Prequalification Waiver
No	10/31/2024		10	23.	00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

141-64P63	Highway	s - Deleted
-----------	---------	-------------

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist 2 / 2	Counties Whiteside	State Job # C-92-005-21	Federal Project #	Section	#	Routes	Major Work Categori Bridges	es PPS# 2-46100-0000
Award Peri 45	i od Mento No	_	Hot Mix Asphalt-Sma l	ll Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 60	,	BE % ending	VBP % Pending	Prequalification Waiver No
142-64S13 Bridge pair		s - Executed 081-0121, 081-	.0007 and 081-0008.					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Rock Island	C-92-009-23	NHPPHKWA(388)	(161-1HE 3B-1)BP	B-1)BP & (81-	FAI 88 FAI280/74	Bridges	0-01376-2002 0-01376-2003
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	_	No .		No		No	QP-1 & QP-2
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 30	Days DI	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

143-64S48 Highways - Executed

Intermittent Resurfacing on IL 92 from Turkey Hollow Rd. to IL 192.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS #
---	----------------------

2 / 2 Rock Island C-92-094-23 N/A (292 & 092)RS FAP 599 Pavement 2-07692-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

144-68G52 Highways - Executed

Bridge deck sealing at various locations within District 4.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-073-21 STPGIMV(024) D4 BRIDGE DECK VARIOUS Bridges 4-00201-2301

SEALING 2023

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

4-00201-2302

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

145-72111 Highways - Executed

Painting SN 084-0143 carrying Link Road over I-72, 1.2 miles east of the New Berlin interchange.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-021-23 (84-9-2HB-1)BP FAI 72 Bridges 0-01376-6005

Painting

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

146-74B37 Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Wabash C-97-105-22 Miscellaneous 0-01292-7001

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 Pending Pending No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

147-76J97	Highwa	ys - Deleted
-----------	--------	--------------

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Washington C-98-326-18 Bridges 8-00267-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/22/2023 5 Pending Pending No

148-76L29 Highways - Withdrawn

2.8 miles of ADA improvements on IL 161 from Beech Street to Pleasant Avenue in Centralia.

Reg / Dist	Counting	State Joh#	Federal Project #	Section #	Poutos	Major Work Categories PPS #
Rea / Dist	Counties	State Job #	rederal Project #	Section #	Routes	Water Work Categories PPS#

5 / 8 Marion C-98-177-18 NHPP-STPF8N1 (7Z-2, 8Z-2)SW-1 FAP 805 Miscellaneous 8-00480-2030

(360)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 20.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

149-76N16 Highways - Withdrawn

Bridge repairs, flood wall work and pavement reconstruction on IL 111 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-056-20 Miscellaneous 8-00576-0000

Bridges 8-00576-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2023 20 Pending Pending No

150-76N43 Highways - Withdrawn

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-095-20 Pavement 8-00703-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/15/2023 10 Pending Pending No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

151-61H93 Local Roads - Executed

Pavement reconstruction and streetscape improvements on Main Street from Maple Avenue to Hinman Avenue in Evanston.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-123-2	2 QLBY(269)	19-00283		FAU 1329	Pavement	0-00913-1025
				(EVANS	TON)			0-00913-1026
								1-22520-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2023		10		18.00	0.00	No

152-61J39 Local Roads - Rejected

Traffic signal modernization, roadway widening, and sidewalk construction at the intersection of Milwaukee Avenue and Zenith Drive/Castilian Court in Glenview.

153-85739 Local Roads - Executed

Resurfacing, guardrail replacement, grading and shaping ditches, centerline and shoulder rumble strips, streetlighting on Belvidere Road from Main Street in Roscoe to IL 173

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Winnebag	o C-92-045-22		21-00689	9-00-SP	FAU 9884	Miscellaneous	0-00107-2001
							Pavement	2-10622-0000
								2-10622-0010
Award Perio	od Me	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No I	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				55	5	.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

154-87814 Local Roads - Executed

Resurfacing CH 10 from the Ford County line to US 45.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Iroquois	C-93-001-24 N1I7(942)	19-00154-01-RS	FAS 335	Pavement	3-10693-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo306.000.00No

155-89805 Local Roads - Executed

Roadway extension of Freedom Parkway from east of IL 8 to Cummings Lane in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-028-21	ZNU6(153)	20-00128-02-PV (WASHINGTON)	FAU 6745	Pavement	4-10689-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo1702.000.00No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

156-95929 Local Roads - Executed

Replace the bridge carrying TR 78 over Raccoon Creek, 4 miles southwest of Vandalia.

Reg / Dist 4 / 7	Coun Fayet		State Job # C-97-106-22	Federal Project # 6Z2T(482)	Section 19-0213		Routes TR 78	Major Work Categori Bridges	es PPS# 7-10885-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35	•	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

157-97747 Local Roads - Executed

Intersection reconstruction to add two right turn lanes at IL 3 in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ories PPS#
5/8	St. Clair	C-98-014-20	3U65(903)	15-00015	5-00-PV	MS 1060	Pavement	8-10747-0000
				(SAUGE	Τ)			8-10747-0010
								8-11023-0006
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				55		20.00	0.00	No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

158-99681 Local Roads - Executed

Replace existing structure with a single-span PPC Deck Beam Bridge with Aggregate approaches on Tuller Road over a drainage ditch 1.6 miels south of Carrier Mills.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Saline	•	C-99-002-20	Z9V4(580)	19-00163	3-00-BR	CH 16	Bridges	9-10632-0000
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative T N	. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 6.0	E % 0		Prequalification Waiver No

159-99695 Local Roads - Executed

PCC Pavement, Curb and Gutter, sidewalk replacement, concrete median, decorative lighting, and landscaping on Park Avenue from Adams Street to Herrin Street in Herrin.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
5/9	Williar	nson	C-99-001-23	P35D(843)	18-00071	-00-MS	FAP 726	Pavement	0-00913-9006	
					(HERRIN)			0-00913-9007	
Award Perio	od	Mentor No	ŭ	Hot Mix Asphalt-Small No		Small Busine			QP Certification N/A	
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No					135	12	.00	0.00	No	

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

160-68G38 Highways - Executed

Bridge deck overlay to 088-0021 and 088-0022-0022 carrying IL 93 over West and East Fork Spoon River west of Bradford.

Reg / Dist	Counties Stark		Federal Project # HBFP4APJ(600)	Section 106[(B)B BDR	# R;(B)BR-1]	Routes FAS 1194	Major Work Categorie Bridges	4-08821-0100
Award Peri	iod Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Con	npletion Date	Calendar Days	Working 45		DBE % 2.00	VBP % 0.00	Prequalification Waiver No
161-68H00 Landscapi	,	s - Executed ity of Peoria. ,	Landscaping on I-74 in	the City o	of Peoria.			
Reg / Dist 3 / 4	Counties Peoria	State Job # C-94-034-22	Federal Project #	Section 72(8,9,9-		Routes FAI 74	Major Work Categorie Miscellaneous	o-02177-4008
Award Peri	iod Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me	•	npletion Date 31/2023	Calendar Days	Working	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

162-72G06 Highways - Executed

Bridge replacement on IL 29 over a drainage ditch approximately 1.8 miles northwest of Pana (SN 011-0013).

Reg / Dist Counties State Job	# Federal Project #	Section #	Routes	Major Work Categories PPS #
-------------------------------	---------------------	-----------	--------	-----------------------------

4 / 6 Christian C-96-039-13 NHPPG4AD(478) 2B-2 FAP 75 Bridges 6-00422-0300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 6.00 0.00 No

163-70G28 Highways - Executed

Bridge Joint Repair/Repair Miscellaneous Over US-150 and Norfolk S. RR and FAS 2495 North of Farmer City.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 DeWitt C-95-016-23 NHPPPQCZ(886) MBPM 2023-1 FAI 74 Bridges 0-01292-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 3.00 0.00 No

164-72136 Highways - Rejected

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

165-72A75 Highways - Rejected

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

166-87807 Local Roads - Withdrawn

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 LaSalle C-93-019-23 A583(027) 22-00084-00-RS CITY FAU 6104 Pavement 3-10734-0000

OF LASALLE

3-10734-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

01A-DK063 Aeronautics - Executed

Remove and replace a portion of the aircraft parking apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 DeKalb DKB 4924 DEKALB TAYLOR 317SBGPTBD Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 47 7.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

02A-DU090 Aeronautics - Executed

Airport Perimeter Road Resurfacing - W. Tower Road. and DuPage Drive

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4979 DUPAGE N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 22 7.00 0.00 No

03A-TR013 Aeronautics - Executed

Modify Aircraft Hangar Area Drainage

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Carroll SFY 4966 TRI-TOWNSHIP 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 8.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

04A-TI001 Aeronautics - Executed

Helistop Aircraft Pavement Improvements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Cook TF8 5050 TINLEY PARK N/A Pavement

HELISTOP

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 81 8.00 0.00 No

05A-RA018 Aeronautics - Executed

Rehabilitate Runway 18-36

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign TIP 4959 RANTOUL NATIONAL 317SBGPTBD Pavement

AVIATION CENT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 54 12.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

06A-QI066 Aeronautics - Executed

Reconstruct Runway 4/22 (Construction: Phase 4)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Adams UIN 5051 QUINCY REGIONAL 3170085TBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 201 16.00 0.00 No

07A-DU091 Aeronautics - Executed

Construct New Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4980 DUPAGE N/A Pavement

Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 7.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

08A-MO007 Aeronautics - Executed

Construct new entrance road and parking lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 Warren C66 5009 MONMOUTH N/A Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 18 7.00 0.00 No

09A-DU092 Aeronautics - Rejected

Reconfiguration of Taxiway E between Runway 15-33 and Taxiway B

10A-DI034 Aeronautics - Executed

Rehabilitate Airport Access Road and Auto Parking

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 4978 DIXON MUNICIPAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 24 4.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

11A-PA065 Aeronautics - Executed

Expand Airport East Quadrant General Aviation Aircraft Parking Apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Cook PWK 4795 CHICAGO N/A Pavement

EXECUTIVE

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 53 11.00 0.00 No

12A-ED020 Aeronautics - Executed

Rehabilitate Runway 9/27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Edgar PRG 4968 EDGAR COUNTY 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 16 8.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

13A-FL034 Aeronautics - Executed

Maintain and Remark Runway 3-21 and other Airfield Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Clay FOA 4928 FLORA MUNICIPAL 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

14A-MV067 Aeronautics - Executed

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jefferson MVN 4950 MT. VERNON 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 3.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

15A-MV068 Aeronautics - Executed

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jefferson MVN 4951 MT. VERNON 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 1.00 0.00 No

16A-GR012 Aeronautics - Executed

Replace existing weather observation equipment with AWOS-II equipment

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Bond GRE 4879 GREENVILLE 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 9.00 0.00 No

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: October 23, 2025

17A-JA040 Aeronautics - Executed

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Morgan IJX 4880 JACKSONVILLE 317SBGPTBD Electrical

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 119 0.00 0.00 No

18A-Cl008 Aeronautics - Executed

Install 8' Class E Fence and Gates, Phase 4

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Alexander CIR 4788 CAIRO REGIONAL 317SBGPTBD Fencing

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 162 15.00 0.00 No