Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

01X-68E44 Highways - Active (Review and Inspection)

State Joh # Federal Project #

Painting, deck replacement, and repairs to the westbound McClugage Bridge (SN 090-0115) carrying US 150 over the Illinois River and painting, deck replacement, and repairs to SN 02-0168 carrying westbound US 150 over IL29/ NE Adams St. 1.29 miles gross length.

Major Work Categories DDS #

Section #

Reg / Dist	Countie	es S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Tazewe	ell C	C-94-079-18					Bridges	4-00174-0060
	Peoria								4-00174-0500
Award Peri		Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No		J	QP Certification N/A
Pre-Bid Me No	eeting	Comp 11/19/	letion Date 2027	•	Working 35	Days	DBE % 0.00		Prequalification Waiver No

001-46657 Highways - Executed

Rea / Dist Counties

Removal and replacement of existing interstate guide signs and logo signs, including the transfer of the business service signs, at various locations on I-70 from Exit 119 to Exit 154.

Politos

ived / Dist	Counti	e_3 State JUD π	i ederai Froject #	Section 7	-	Noutes	wajor work categories	rro#
4 / 7	Various	M-60-017-25	5 N/A	D7 SIGN		FAI 70	Miscellaneous	0-01463-7001
				MAINTE	NANCE 25-14			
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No I	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		04/01/2026			0.	00	00.0	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

002-46659 Highways - Executed

Reg / Dist Counties

State Job # Federal Project #

Placing various widths of Preformed Plastic and Modified Urethane pavement marking lines, letters, and symbols within the limits specified on each individual work order within District 2.

Routes

Section #

Major Work Categories PPS #

2/2	Vario	us M-60-001-:	26 N/A	D2 HT PVMN RPR 26-01	IT MRK VARIOUS	Miscellaneous	0-01478-2001
Award P	eriod	Mentor Protégé No	Hot Mix Asphalt-S i No	mall Batch Sm No	all Business Initiative	• Target Market Program No	QP Certification N/A
Pre-Bid I No	Meeting	Completion Da 11/30/2026	te Calendar Days	Working Day	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

003-46660 Highways - Executed

Removing and replacing reflectors, removing damaged raised reflective pavement marker castings, and placing new raised reflective pavement marker castings within the limits shown on each individual work order within District 2.

Reg / Dist Cour 2 / 2 Vario		# Federal Project # 26 N/A	Section # D2 REFLECTOR F 26-02	Routes REPL VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01838-2001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	nll Batch Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 10/31/2026	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

004-46662 Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors in Bureau, Grundy, Kendall, LaSalle, and Putnam Counties.

Reg / Dist	Countie	s Sta	ate Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Various	M-6	60-019-25	N/A	D3 REFL 25-16	ECTOR REPL	VARIOUS	Miscellaneous	0-01838-3003
Award Peri	iod N	Mentor Pro	tégé F	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	N	lo	N	lo		No	1	No	N/A
Pre-Bid Me	eting	Comple	tion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waive
No.		09/30/20)26			0.0	0	0.00	No
		ghways - E acing raise		pavement markers an	d reflector	rs_on various h	ighways in Fo	rd, Iroquois, Kankakee, and I	Livingston Counties.
Removing	and repla	acing raise	d reflective	·		_		·	•
Removing	and repla	acing raise	d reflective	Federal Project #	Section a	_	Routes	ord, Iroquois, Kankakee, and L Major Work Categories Miscellaneous	•
Removing Reg / Dist 2 / 3	and replation of the counties	acing raise	d reflective ate Job # 60-020-25	Federal Project #	Section a D3 REFL 25-17	# ECTOR REPL	Routes VARIOUS	Major Work Categories Miscellaneous	PPS#
Removing Reg / Dist 2 / 3 Award Peri	and repla Countie Various	acing raise es Sta M-0	d reflective ate Job # 60-020-25 otégé H	Federal Project # N/A	Section a D3 REFL 25-17	# ECTOR REPL	Routes VARIOUS	Major Work Categories Miscellaneous Target Market Program	PPS # 0-01838-3004
Removing Reg / Dist 2 / 3 Award Peri 45 Pre-Bid Me	and replated and r	es Sta M-0 Mentor Pro	d reflective ate Job # 60-020-25 otégé H	Federal Project # N/A lot Mix Asphalt-Small	Section a D3 REFL 25-17	ECTOR REPL Small Busine No	Routes VARIOUS	Major Work Categories Miscellaneous Target Market Program No	PPS # 0-01838-3004 QP Certification

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

006-46666 Highways - Executed

Maintenance of signs and delineators along state maintained routes in District 2.

Reg / Dist Co	unties State J	ob # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
2 / 2 Va	ious M-60-0	24-25 N/A	D2 DELIN MAINT IN 26-04	NT VARIOUS	Miscellaneous	0-01463-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	nall Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meetin	g Completion	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2026			0.00	0.00	No

007-46940 Highways - Executed

Roadway and parking lot improvements (HMA resurfacing, removal and replacement of existing parking lot, drainage improvements, ADA sidewalk, and pavement marking and other work) within the _Goose Lake Prairie State Natural Area in Grundy County. 1.4 miles gross length internal park roads.

2/3 G	undy	C-30-001-25	N/A	GLP 202		PARK ROADS	Major Work Categories Pavement	0-00969-3001
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	e ss Initiative Ta No	•	QP Certification N/A
Pre-Bid Meeti No	ng Com	npletion Date	Calendar Days	Working 90	Days DE	BE % 00		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

008-46945 Highways - Executed

HMA resurfacing of roadway and parking areas, striping of parking areas, culvert replacements, sign replacements, aggregate resurfacing of camp sites and hunting lots, guardrail replacement, dump station reconstruction, site lighting replacements, installation of electric vehicle charging stations, and other miscellaneous improvement items at the Walnut Point State Park (IDNR) in Douglas County. 5.1 miles gross length.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 5 Do	ouglas	C-30-012-25	N/A	WALNUT	Γ POINT 2025	PARK	Pavement	0-00969-5001
						ROADS	Miscellaneous	
Award Period	Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				80	4.	00	0.00	No

009-61G79 Local Roads - Executed

Widening the North Aurora road underpass and construction of railroad Bridges to carry WCL and BNSF Railways over North Aurora Road in Naperville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	s PPS#
1/1	DuPa	ge	C-91-424-19	XUXZ(984)	06-00133 (NAPERV		FAU 1509	Bridges	1-22359-0000
Award Peri	iod	Mentor I No	•	Hot Mix Asphalt-Small No		Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	otina		pletion Date		Working		BE %	VBP %	Prequalification Waiver
No	cuily	John	pietion Date	Calcilual Days	340	•	5.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

010-61K19 Local Roads - Active

HMA resurfacing on Landmeier Road from Lively Boulevard to Cambridge Drive in Grove Village. Includes; patching, curb and gutter, storm sewer, sidewalks, traffic signal relocation, and ADA improvements.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categoric	es PPS#
1 / 1	Cook		C-91-148-23	RTQ0(408)	22-00078 GROVE)	8-00-RS (ELK	FAU 1333	Pavement	1-22633-0000
Award Pe 45	eriod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid N	leeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		09/26	6/2025		5	14.	00	0.00	No
			<u> </u>						

011-61K44 Local Roads - Executed

Construct an HMA shared-use path with pedestrial bridge and two boardwalks from 265th strett to the south end of the existing trail south of Burville Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#	
1 / 1	Will	C-91-176-24	L7MD(600)	20-F3000)-06-BT	PLUM	Pavement	0-05152-1001	
						CREEK		1-22708-0000	
						GREENWAY			
						TRAIL			
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification	
45	No		No		No	N	0	N/A	
Pre-Bid Mee	ting Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No				85	23	.00	0.00	No	

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

No

Construction of three 7'X 5' precast concrete box culverts to carry Woodcreek Drive over Lily Cache Lane Tributary in Bollingbrook. Includes; lighting, HMA Pavement, curb and gutter, and sidewalks.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1	Will	C-91-513-11	WGMD(988)	10-00055-00-BR (BOLINGBROOK)	MUN 1147	Bridges	1-21168-0000
Award Peri	iod M	entor Protégé	Hot Mix Asphalt-Small	Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	N	0	No	No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	18.00	0.00	No
		al Roads - Execute		a Lako Straat in Ad	dison Includos: AD	A improvements, storm sowers	vers and Landscaping
HMA resu	rfacing on	Lombard Rod from	Army Trail Boulevard to			A improvements, storm sew	
013-61K95 HMA resur Reg / Dist 1 / 1		Lombard Rod from State Job #		Section # 24-00113-00-RS (ADDISON)	dison. Includes; AD Routes FAU 2604	A improvements, storm sew Major Work Categori Pavement	
HMA resui	facing on Counties DuPage	Lombard Rod from State Job # C-91-217-24	Army Trail Boulevard to	Section # 24-00113-00-RS (ADDISON)	Routes FAU 2604	Major Work Categori	es PPS#
HMA resul Reg / Dist 1 / 1	facing on Counties DuPage	Lombard Rod from S State Job # C-91-217-24 entor Protégé	Army Trail Boulevard to Federal Project # SNZ5(530)	Section # 24-00113-00-RS (ADDISON)	Routes FAU 2604	Major Work Categori Pavement	es PPS# 1-22755-0000

0.00

0.00

No

60

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

014-61K96 Local Roads - Deleted

HMA resurfacing and shoulder widening of Saunders Road from Duffy Lane to Riverwoods Road in Riverwoods.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Lake	C-91-241-24			Pavement	1-22739-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 Pending Pending No

015-61L06 Local Roads - Executed

Construct a shared-use path and roadway reconstruction at various locations in Park Forest.

/ 1 Cook C-91-056-25 N/A 20-00106-00-PV (PARK VARIOUS Pavement 0-02272-1046 FOREST) 1-22763-0000

FOREST) 1-22763-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 150 22.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

016-61L29 Local Roads - Active

HMA resurfacing on Fairfield Way between Lake Street and Bloomingdale Road in Bloomingdale. Includes; Patching, curb and gutter, and frame and grate adjustments.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1 D	uPage	C-91-086-25	5 KV4P(458)	20-00073 (BLOOM	3-00-RS IINGDALE)	MUN 1020	Pavement	1-22747-0000
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ng Co	mpletion Date	e Calendar Days	Working 50		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

017-61L31 Local Roads - Executed

Resurfacing, curb and gutter, and sidewalk replacement on Sheridan Road from Washington Street to south of Liberty Street in Waukegan.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1 La	ıke	C-91-096-25	06WW(152)	22-00247 (WAUKE		FAU 2736	Pavement	1-22760-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Cor	npletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				20	1	5.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

018-61L32 Local Roads - Executed

Resurfcing, curb and gutter, and sidewalk replacement on Galilee Avenue from 21st Street to 33rd Street in Zion.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C-91-230-2	3 LHWM(001)	22-00094	4-00-RS (ZION)	FAU 2740	Pavement	1-22674-0000
Award Peri 45		Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Dat	e Calendar Days	Working 35	Days DB 15.	E % 00	VBP % 0.00	Prequalification Waiver No

019-61L33 Local Roads - Executed

Resurfacing on Shermer Road from Golf road to East Lake Avenue in Glenview. Includes; patching, curb and gutter, and ADA improvements.

Reg / Dis	st Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(C-91-168-25	DD5S(371)	24-00214 (GLENVI		FAU 2770	Pavement	1-22759-0000
Award Po	eriod	Mentor F No	•	H <mark>ot Mix Asphalt-Small</mark> No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid No	Meeting	•	oletion Date /2025	Calendar Days	Working 15	•	BE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

020-61L41 Local Roads - Executed

Sidewalk removal and replacement on various routes in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-148-24	XF0D(103)	23-0297-		VARIOUS	Miscellaneous	0-02010-1009
				(EVANS	ΓON)			1-22761-0000
Award Perio	od Men	tor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Med	eting C	ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				40	0.0	00	0.00	No

021-62J72 Highways - Executed

(5,107-Ft) Designed Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along ILL 31/ ILL 56 (State Street) from I-88 to North River Road within the Village of North Aurora

Reg / Dist Counties		Federal Project #	Section :		Routes	Major Work Categories	
1 / 1 Kane Award Period Me		NHPP1YZV(792)	2019-114		FAP 365	Pavement	1-80186-0000
45 No	•	Hot Mix Asphalt-Small No	Daten	No No	N	0	QP Certification N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working 35	Days DE	BE %		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

022-62J79 Highways - Executed

IL 64: Gross Length (5.53 miles), Net Length = (5.05 miles) Frontage Rd: (500 feet) Designed Overlay, Drainage and ADA Improvements. The project is located within the City of Northlake, Villages of Melrose Park, River Forest, Stone Park, River Grove and Elmwood Park in Cook County, Illinois.

Counties	s State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
Cook	C-91-023-20	NHPP4NTV(036)	2019-107	7-RS&SW	FAP 307	Pavement	1-80057-0000
							1-80057-1000
							1-80057-2000
od M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
No	0	No		No		No	N/A
eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
	10/31/2026		5		0.00	0.00	No
(Cook od M N	cook C-91-023-20 Mentor Protégé No Sting Completion Date	Cook C-91-023-20 NHPP4NTV(036) od Mentor Protégé Hot Mix Asphalt-Small No No oting Completion Date Calendar Days	Cook C-91-023-20 NHPP4NTV(036) 2019-107 od Mentor Protégé Hot Mix Asphalt-Small Batch No No oting Completion Date Calendar Days Working	Cook C-91-023-20 NHPP4NTV(036) 2019-107-RS&SW od Mentor Protégé Hot Mix Asphalt-Small Batch Small Busino No No No oting Completion Date Calendar Days Working Days	Cook C-91-023-20 NHPP4NTV(036) 2019-107-RS&SW FAP 307 od Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative No No No oting Completion Date Calendar Days Working Days DBE %	Cook C-91-023-20 NHPP4NTV(036) 2019-107-RS&SW FAP 307 Pavement od Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No No VBP %

023-62R02 Highways - Executed

This is a curb ramp for sidewalk ADA improvements, HMA surface removal and overlay, sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, placement of pavement markings. This work is located on various State maintained arterial routes within Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-074-22	N/A	2021-181	I-SW	VARIOUS	Pavement	1-78752-0461
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	Days DB 7.0	E % O	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

024-62R62 Highways - Executed

(1,239-Ft) Bridge Replacement Project for Michigan City Rd., bridge over I-94 (SN 016-1068) and reconstruction of a new bridge (SN 016-8320 and a new concrete retaining wall, underpass lighting at two locations and High Mast Lighting Towers (HMLT) modifications within I-94 corridor in Cook County, Village of Dolton, IL

Reg / Dist	Counti	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-205-2	2 NHPPGZ34(587)	FAI 94 2 2	2 STRUCTURE	FAI 94	Bridges	1-79979-0000
Award Peri 45		Mentor Protégé No	Hot Mix Asphalt-Sma No	ll Batch	Small Busines No	s Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Dat 10/31/2026	e Calendar Days	Working 10	g Days DB 14.	E % 00	VBP % 0.00	Prequalification Waiver No

025-62T20 Highways - Executed

(1.37-Mile) Smart Overlay and pedestrian ramp (ADA) consists of hot-mix asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, concrete sidewalk removal replacement, resurfacing with hot-mix asphalt surface course, thermoplastic pavement markings. Located in the Village of Midlothian and City of Oak Forest in Bremen Township in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-308-22	NHPPWIU7(540)	FAP 035	0 22 RS	FAP 350	Pavement	1-80995-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60		BE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

026-62T27 Highways - Executed

(3,073-Ft) Bridge repairs on (S.N.099-0292), includes bridge deck scarification latex concrete overlay, joint reconstruction, bearings and substructures repair repairs and bearing painting. The roadway work encompasses concrete scarification, butt joints, asphalt overlay, removal and replacement of the median, and curb and gutter, reconstruction of a catch basin and adjustment of inlets. Located along IL 171 (N. State St.) over Fiddyment Creek in the City of Lockport in Will County, Illinois.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Will		C-91-330-22	NHPPRMPQ(697)	FAP 057	7 22 BJ	FAP 577	Bridges	1-81107-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55	J Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

027-62V35 Highways - Active

(4857.6-Ft) Smart overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings. Located on Illinois Route FAP 112, IL 53 (Independence Blvd), it begins N of University Pkwy and ends at Renwick Rd. in the City of Lockport in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
1/1	Will		C-91-015-24	NHPPUHUC(765)	FAP 0112	2 23 SMART	FAP 112	Pavement	1-80974-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		Farget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 8.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

028-62V36 Highways - Executed

(3.59-Mile) Smart Overlay and ADA improvements consists of asphalt surface removal, pavement patching, resurfacing with polymerized asphalt surface course drainage structures adjustment and cleaning, thermoplastic pavement markings, sidewalk curb ramps, accessible pedestrian signal (APS). Located within the municipal limits of the Village of Oak Lawn, Village of Alsip, and City of Chicago, in Cook County, IL.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-016-24	NHPPQQU3(962)	FAP 035	0 23 SMART	FAP 350	Pavement	1-81006-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 105	Days DB 16.	E % 00	VBP % 0.00	Prequalification Waiver No

029-62V37 Highways - Executed

(2.08-Mile). Smart HMA surface removal and overlay, pavement widening, ADA curb ramp improvements, APS improvements, pavement widening, pavement markings, This project is located along IL 64 (Main Street) and begins just west of 13th Avenue and extends in an easterly direction to Kautz Road/Smith Road. This project is located within the City of St. Charles in Kane County.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Kane		C-91-017-24	NHPPBH2V(316)	FAP 0307	7 23 SMART	FAP 307	Pavement	1-80981-0000
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	0.0	0	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

030-62V38 Highways - Executed

(2.07-Mile) Pavement Patching, hot-mix asphalt surface removal and resurfacing, pavement patching, aggregate wedge shoulder and thermoplastic pavement marking. This improvement is in Village of Old Mill Creek and Unincorporated Lake Villa and Antioch Township in Lake County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Lake	1	C-91-018-24	NHPPBN14(122)	FAP 034	4 23 SMART	FAP 344	Pavement	1-80998-0000
Award Peri	iod	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Comp	pletion Date	Calendar Days	Working 30	•	OBE % .00	VBP % 0.00	Prequalification Waiver No

031-62V41 Highways - Executed

(3,705-Ft) Pavement patching, asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking. This project in the Village of Arlington Heights, Cook County.

Reg / Dist 1 / 1	Coun Cook			Federal Project # NHPPFYJV(201)	Section a	# 4 23 SMART2	Routes FAP 344	Major Work Categorie Pavement	es PPS# 1-81003-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

032-62V53 Highways - Executed

(2,646-Ft) Standard Overlay consists of pavement patching, hot-mix asphalt surface removal, hot-mix asphalt surface and level binder resurfacing, shoulder and centerline rumble strips, placement of thermoplastic pavement markings on US 20 (Grant Highway) from 0.2 Miles Southeast of Harmony Road to Getty Road in Coral Township.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	McHei	nry	C-91-036-24	NHPPAZW1(947)	FAP 525	23 SMART	FAP 525	Pavement	1-80977-0000
Award Peri	od		•	Hot Mix Asphalt-Small	Batch		s Initiative	0	QP Certification
45		No	`	Yes		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					15	0.00)	0.00	No

033-62V54 Highways - Active

(3,000-Ft) SMART Overlay, ADA Improvements HMA surface removal and resurfacing, sidewalk removal, pavement markings, combination curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp. Located on US 41 (Skokie Blvd) from South of Old Glenview Road to North of Golf Road within the Villages of Skokie.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
1/1	Cook		C-91-037-24	NHPPX3TL(656)	FAP 0350	0 23 SMART1	FAP 350	Pavement	1-80982-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

034-62V56 Highways - Executed

(2.70-Mile) Standard and Designed Overlay, ADA Improvements Accessible pedestrian signal additions, pavement marking restriping. Project located on IL 171 (Archer Avenue) from South of Ogden Avenue to West of Harlem Avenue, in the Villages of Summit, McCook, and Lyons in Cook County.

Reg / Dist	Count	ties State	Job#	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-	-042-24	NHPPT687(197)	FAP 0372	2 23 SMART	FAP 372	Pavement	1-80879-0000
Award Peri	od	Mentor Proté	gé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Completio	n Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	12.0	00	0.00	No

035-62V61 Highways - Executed

(2.55-Mile) Standard Overlay and ADA sidewalk ramp improvement, pavement patching, milling of HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, pavement markings, ramp improvements located on Pulaski Rd. / Crawford Ave. from S. of 123rd St to 103rd St. in the Villages of Oak Lawn, Alsip and the City of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	Cook		C-91-047-24	STPLIPA(365)	FAU 377 OVERLA		FAU 3778	Pavement	1-79104-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60		BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

036-62V75 Highways - Executed

(2.80-Mile) SMART Overlay, Traffic Signal Modernization and ADA Ramp Improvements hot-mix asphalt surface removal, placement of hot mix surface course, pedestrian ramp improvements, pavement patching, placement of pavement markings. Location: IL 59 (Fox Lake Rd) from IL 173 to Highwoods Dr within the Village of Antioch.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1 / 1	Lake	C-91-061-24	NHPPE2LY(860)	FAP 0104	4 23 SMART	FAP 104	Pavement	1-81010-0000
Award Peri	iod M N	•	Hot Mix Asphalt-Small No	Batch	Small Busines	s Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	Working 60	Days DB	E % 00		Prequalification Waiver No

037-62V85 Highways - Active

(4.87- Mile) SMART Overlay, ADA including HMA surface course replacement. Pavement patching and curb and gutter removal and replacement. Curb ramps for sidewalks (ADA) improvements. Drainage structures adjustment and cleaning. New pavement markings and raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement. Location: IL 72 (Higgins Road) from I-290 (Eisenhower Expwy) going East to Northwest of Landmeier Road, within the Villages of Schaumburg and Elk Grove.

Reg / Dist	Countie	s State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-071-24	NHPP8SP4(014)	FAP 034	1 23 SMART	FAP 341	Pavement	1-81015-0000
Award Peri		•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date 10/31/2026	Calendar Days	Working	Days DB 14.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

038-62V86 Highways - Executed

(1.929-Mile) SMART Overlay, ADA Improvements: Removing and replace (HMA) surface course, pavement patching and curb removal and replacement, curb ramps, drainage structures adjustment and cleaning, pavement markings, raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement located on IL 53 (Lincoln Avenue), from North of 61st Street to 75th Street in the Villages of Woodridge and Lisle in DuPage County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	DuPa	ge	C-91-072-24	NHPPKB3C(766)	FAP 0870	0 23 SMART	FAP 870	Pavement	1-81004-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

039-62V87 Highways - Executed

(1.43-Mile) SMART Overlay and ADA improvement consisting of hot-mix asphalt surface removal, pavement patching, curb and gutter replacement, curb ramps for sidewalks (ADA) improvements, hot-mix asphalt resurfacing, and thermoplastic pavement markings on Western Avenue from south of Broadway Street to Interstate 57 within the City of Blue Island and the Villages of Posen and Dixmoor.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-073-24	NHPPG2DR(523)	FAP 037	0 23 SMART 2	FAP 370	Pavement	1-80996-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

040-62V89 Highways - Executed

(1.27-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along IL 72 (Higgins Road) from Audubon Street to Lexington Drive within the Villages of Hoffman Estates and Schaumburg.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-075-24	NHPPHGI5(827)	FAP 0341	1 23 SMART2	FAP 341	Pavement	1-80971-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No					45	15.	.00	0.00	No

041-62W50 Highways - Executed

(1.08-miles) SMART Overlay, curb ramps for sidewalks (ADA) Improvements, asphalt surface removal, pavement patching, new asphalt surface, curb and gutter removal and replacement, sidewalk removal and replacement, pavement markings, raised reflective pavement markers. Location: IL 53 West Frontage Road from US 12 (Rand Rd) to Anderson Drive, located within the Village of Palatine.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-154-24	N/A	2023-928	3-RS,SW	FAP 342	Pavement	1-78956-0000
									1-78956-1000
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					30	8	3.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

042-62W56 Highways - Active

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Counties	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Various	C-91-173-24	N/A	2023-SW	/P-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Peri 45	iod M N	•	Hot Mix Asphalt-Small No	l Batch	Small Busine No	ss Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 12/31/2026	Calendar Days	Working	Days DE	8 E % 0		Prequalification Waiver No

043-62W59 Highways - Executed

Trombone Mast Arms replacement project including new traffic signal heads, pedestrian traffic signal heads, accessible pedestrian signals, traffic signal posts, conduits, electric cable, and handholes installations at various locations in District 1.

Reg / Dist	Coun			Federal Project #	Section		Routes	Major Work Categori	
1 / 1	Lake	C	C-91-179-24	HSIPBH5J(668)	2023-938	3-N, TS	VARIOUS	Electrical	1-81353-0000
Award Per	riod	Mentor P	•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working	•	DBE %	VBP %	Prequalification Waiver
No					60	C	0.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

044-62X20 Highways - Executed

(627-Ft) Bridge Painting project consisting of cleaning and painting steel surfaces. The project is located at the structure No. 1 (SN. 016-1062) carrying I-94 eastbound to I-55 southbound over Archer Avenue/BNSF and ICC RR in the City of Chicago in Cook County, and structure No. 2 (SN. 099-0198) carrying Maple Road Over I-80 in the Village of Mokena in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
1 / 1	Will	C-91-005-25		(1717.6-1	IP) BP 24	FAI 94	Bridges	0-01378-1001
	Cook					FAI 180		
Award Peri	od Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	QP-1 & QP-2
Pre-Bid Me	eting C	Completion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				45	0	0.00	0.00	No

045-62X22 Highways - Executed

This is a bridge painting project includes cleaning and painting steel surfaces as designated on the plans. LOCATION #1: New Avenue over Long Run Creek Overflow City of Lockport in Will County (SN: 099-0299). LOCATION #2: US 45 over Hickory Creek Village of Frankfort in Will County (SN: 099-0293). LOCATION #3: IL 43 (Harlem Ave.) over I-80 Village of Tinley Park in Cook County (SN: 016-0325).

Reg / Dist	Count	ies Stat	e Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91	1-007-25	N/A	(104-B) B	P 24	VARIOUS	Bridges	0-01378-1003
	Will								
Award Perio	od	Mentor Prote	égé H	lot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	arget Market Program (QP Certification
45		No	N	lo		No	No	0	QP-1 & QP-2
Pre-Bid Med	eting	Completi	on Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					35	0.0	00	0.00	lo

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

046-62X25 Highways - Executed

Partial replacement of the bridge deck thin polymer overlay, partial depth bridge deck repair, cleaning and resealing of relief joints. This project is located at bridge SN 016-0254 on FAP route 345 (US Rte 20) over IL Route 59 and at bridge SN 016-2786 on FAP route 305 (Palatine Rd) over IL Route 21/US 45 Milwaukee Ave in Cook County, Illinois.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-010-25	N/A	(7HB-K (8	36) BR-2	4 FAP 345	Bridges	0-02179-1010
							FAP 305		
Award Per	riod	Mentor i	Protégé l	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

047-62X27 Highways - Executed

Replacement of the bridge joint sealers, partial depth approach slab repair, concrete curb repair, concrete parapet repair, replacement of curved bridge fence. This project is located at bridge SN 016-0243 on FAP route 374 (IL Rte 21) over Union Pacific Railroad and at bridge SN 016-0309 on FAP route 348 (IL Rte 43) over Interstate 90 and CTA in Cook County, Illinois.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-014-25	N/A	(60B&C-N	NRM)BR 24	FAP 374	Bridges	0-02179-1016
							FAP 348		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No	1	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					15	0.0	00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

048-62X32 Highways - Executed

(3.38-Mile) Standard and Designed Overlay, ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, detector loops replacement, pavement markings and collateral work. Location 1) Sheridan Road (Naval Station G Street to Moffett Road), Location 2) Scranton Avenue (Green Bay Road to Sheridan Road, both located in the Village of Lake Bluff.

Reg / Dist	Coun	ties State Job #	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-019-2	5 STP42HV(154)	2024-99	8-SW, RS	FAU 2744	Pavement	1-79564-0000
						FAU 1238		
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mo	eeting	Completion Dat	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				75	1	1.00	0.00	No

049-62X39 Highways - Executed

(126-Ft) Surface Removal and HMA Overlay including guardrail and terminal removal and reinstallation, preformed joint seal removal and replacement, crack routing and filling, pavement markings. Located at the west approach of (S.N. 049-0221) on IL 120 (Belvidere Road) over I-94 in the Village of Libertyville in Lake County, and at the south approach of (S.N. 049-0209) on U.S. 41 (Skokie Highway) over IL 132 (Grand Avenue) in the Village of Gurnee in Lake County.

Reg / Dist	Count	ies State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
1/1	Lake	C-91-026-2	5 N/A	(125-HB((1&2)R-1) B 24	FAP 333	Pavement	0-02179-1011	
						FAP 346			
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative 1	Γarget Market Program (QP Certification	
45		No	No		No	1	No I	N/A	
Pre-Bid Mee	eting	Completion Date	e Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver	
No				15	0.0	0	0.00	No	

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

050-62X40 Highways - Executed

The improvement consists of structural repair of concrete on the existing piers abutments. This improvement consists of 8 locations: (1) location is at I-57 at Wentworth Avenue (SN 016-2028) City of Chicago. (2) location is at I-57 at Union Pacific Railroad (SN 016-0071) City of Chicago (3) location is at I-57 at RR Bike Path (SN 016-0070) City of Chicago. (4) location is at I-57 at 107th Street (SN 016-2031) City of Chicago. (5) location is at I-57 at 115th Street (SN 016-2037) City of Chicago. (7) location I-57 at 119th Street (SN 016-0904) in Chicago and Calumet Park. (8) location is at I-57 at 125th Street (SN 016-2034) Village of Calumet Park. All within Cook County.

Reg / Dist	Count	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
1/1	Cook	C-91-028-25	5 N/A	(068-232 24	3.3-CF) BR, I	FAI 57	Bridges	0-02179-1012
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Med	eting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				50	0.0	0	0.00	No

051-62X48 Highways - Executed

(1.24- Mile) Pavement Grinding project including pavement grooving, remove and replace curb and gutter, pavement markings, concrete class B patching. IL 31 (Western Algonquin Bypass) at South Main Street to North Main Street in the Village of Algonquin within McHenry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	МсНе	nry	C-91-037-25	HSIPRFC9(879)	2024-100)7-RS	FAU 3887	Pavement	1-81414-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 12.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

052-62X85 Highways - Executed

(1.19-Mile) Pavement Patching includes asphalt surface removal, resurfacing asphalt binder and surface course, aggregate wedge shoulders, grading and shaping shoulders, pavement markings, raised reflective pavement marker. This project is located along I-55 West Frontage Road from South of Stripmine Road to IL 113 (Division Street) in the City of Wilmington and the Village of Diamond in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Will	C-91-111-25	STP9NPL(918)	2024-104	44-RS	FAI 55	Pavement	1-81644-0000
Award Peri 45	i od M e	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 25	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

053-62X92 Highways - Executed

The work to be completed under this contract consists of installing fence and gates at new locations and repairing existing damaged pedestrian barrier on a work order basis._This work is located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

•	Counties Various	State Job # C-91-118-25	Federal Project # N/A	Section 3 2024-105		Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# 0-02179-1002
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	J	mpletion Date 30/2026	Calendar Days	Working	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

054-62X93 Highways - Executed

The work on this improvement consists of modernizing bridge lift gates at structures carrying McDonough Street and Brandon Street over the Des Plaines River. This improvement has 2 locations: the first locations is at McDonough Street (SN: 099-9904) over the Des Plaines River and the second location is at Brandon Street (SN: 099-9903) over the Des Plaines River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1/1	Will	C-91-119-25	N/A	(1981-08	2B-I) BR 24	FAU 313	Bridges	0-02179-1008
						FAU 341		
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				35	0.	00	0.00	No

055-64B40 **Highways - Withdrawn**

4.07 miles of reconstruction of US 20 from 0.2 mile west of Logemann Rd to Rush St in Stockton.

Reg / Dist Cou	nties Sta	ate Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/2 Jo D	aviess C-9	92-050-13					Pavement	2-97140-0300
Award Period	Mentor Pro	otégé H	ot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	N	0		No		No	N/A
Pre-Bid Meeting	Comple	tion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11/25/20	026		15		Pending	Pending	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

056-64N76 Highways - Executed

Intersection reconstruction including culvert replacement on US 6 and Green Riv River Rd/Osco Rd 0.3 mi W to 0.5 mi E of Osco Rd. 1,500 gross feet.

Reg / D	Dist Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-100-2	23 HSIP-STP806H(468)	(2,3)R		FAU 5789	Pavement	2-20268-0000
						FAS 226		
Award	Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bio	d Meeting	Completion Da	te Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					1.0	00	0.00	No

057-64N98 Highways - Executed

Reconstruction of the IL 38/I-39 Interchange including replacement of 2 traffic signals, construction of 1 new signal, and new roadway lighting. The project extends on IL 38 from Dement Rd east 2,150 ft.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle		C-92-042-23	CRD3P0(364)	141-1HB	R-3&(9,10)R-3	FAI 39	Electrical	2-20430-0100
							FAP 567	Pavement	2-20430-0107
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	oletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		06/25	/2027		15	2.0	00	0.00	No
NO		06/25	12021		15	2.0	00	0.00	NO

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

058-64T78 Highways - Executed

1.72 miles of longitudinal joint repair along US Bus 20 420' west of Mill Rd. to Rockford College Entrance Dr.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/2	Winne	ebago	C-92-179-24	N/A	D2 CJS 2	2025-02	FAP 517	Pavement	0-02179-2005
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busines		Γarget Market Program √o	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

059-64T87 Highways - Executed

Bridge cleaning and painting of SN 098-0095, carrying IL 84 over Johnson Creek, 2.5 miles north of IL 136 and partial bridge cleaning painting of SN 098-0096, carrying IL 84 over BNSF RR, 2 miles south of Carroll County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	White	side	C-92-191-24	NHPPTL49(711)	(107(B-1	&VB-1))BP	FAP 308	Bridges	0-01378-2001
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	j Days I	DBE %	VBP %	Prequalification Waiver
No					35	(0.00	0.00	No
No				-	35	(0.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

060-64U13 Highways - Executed

LED lighting and coupling replacement on existing poles at the interchange of I-90/IL 75, IL 251 at Rockton Rd., and I-90 Welcome Center in Winnebago County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Variou	ıs	C-92-011-25	5 N/A	D2 LIGH	TING 2025	VARIOUS	Electrical	0-02179-2015
Award Peri	iod		Ū	Hot Mix Asphalt-Smal	Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	0	.00	0.00	No

061-64U31 Highways - Executed

7.6 miles of patching, milling and resurfacing on IL 40 from Marion Ave. in Chadwick to IL 78.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Carro	II	C-92-028-25	CR7L2F(589)	(3,4) RS		FAP 646	Pavement	2-97421-0010
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid M o	eeting	Com	pletion Date	Calendar Days	Working 60	Days DE	8 E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

062-66M48 Highways - Executed

Replacing the deck and approaches, abutment conversion to semi-integral abutments, substructure repairs, slope wall replacement, roadway resurfacing, guardrail replacement as needed, a private driveway reconstruction, and pavement marking on FAP 646 (IL 40) on the south side of Buda at SN 006-0138 carrying FAP 646 over the Burlington Northern Santa Fe Railroad.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	Burea	au	C-93-105-24	BRAJ0R(455)	122V-BR	1	FAP 646	Bridges	3-06138-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busir No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting		npletion Date 4/2025	Calendar Days	Working 20	•	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

063-66M99 Highways - Executed

Milling and resurfacing (Standard Overlay) and ADA improvement on US 24 from the Mclean Co line to 0.3 mi E of 7th St in Fairbury City, 4.32 miles gross length.

Reg / Dist 2 / 3	Coun Living			Federal Project # NHPPNN3F(925)	Section (26,26A)		Routes FAP 317	Major Work Categori Pavement	es PPS# 3-02453-0030
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 65	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

064-66N61 Highways - Executed

Installation of a flashing red beacon at each of the stop controlled approaches to the intersection of IL 115 and S 7000 W Rd (Lehigh RD), and installation of a flashing yellow beacon at each of the advanced intersection warning signs adjacent to IL 115.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categ	ories PPS#
2/3	Kankakee	C-93-097-23	HSIP94YU(547)	(102)SFY	′	FAS 1323	Electrical	3-47470-2407
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Business	s Initiative 1	Target Market Progran	n QP Certification
45	No		No		No	1	No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DBE	≣%	VBP %	Prequalification Waiver
No				15	0.00)	0.00	No

065-66P37 Highways - Executed

Bridge repairs including paved shoulder replacement, expansion joint replacement, bearing replacement, PPC I-Beam Repairs, approach slab repairs, deck patching and other related construction items at dual Structures, 053-0007 EB and 053-0008 WB carrying O.R. 66 over the Vermilion River, 0.55 miles south of IL Route 23 in Pontiac.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2/3	Livings	ston	C-93-088-24	N/A	(11-X-1-B	R-1, 11X-1-	FAP 673	Bridges	0-02179-3009
					BR)BRR				0-02179-3010
Award Perio	od	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program (QP Certification
45		No	1	No		No	I	No No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					75	8.0	00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

066-66P48 Highways - Executed

Routing and filling the cracks along the centerline, as well as any significant transverse cracks, and pavement markings along various routes in Livingston County. 45.61 miles gross length.

Reg / Dist 2 / 3	Counties Livingston		Federal Project # NHPP-STP5GJW (220)	Section : D3 CRA0 2025-06	# CK SEALING	Routes VARIOUS	Major Work Categories Pavement	PPS # 3-02453-0050 3-04753-0050 3-06653-0030 3-11653-0090
Award Per i 45	i od Men t No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eeting C	ompletion Date	Calendar Days	Working 40	•	BE % .00		Prequalification Waiver No
167 66D72	Highw	ava Evacutad						
Furnishing				I-80 in Gru		at M.M. 108.5 a	and M.M. 119.5. 1.663 miles g	_
Furnishing	g and installin	g Buttertfly Dyna	Federal Project #	Section a		Routes	_	_
_	g and installing Counties Grundy	g Buttertfly Dyna State Job # C-93-129-24 tor Protégé	Federal Project #	Section a D3 OVD - 2024	# MESSAGE S	Routes G FAI 80	Major Work Categories Miscellaneous Target Market Program	PPS#

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

068-66P89 Highways - Executed

Removing existing inlets, storm sewer, installing inlets, paved ditch, guardrail removal and replacement, pipe drains, pipe underdrains, grading and shaping ditches and other related construction items on IL 26 from the intersection with 1950 Ave North and ending at the City County Park Rd entrance north of Princeton. 1.1 mile gross lenth.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	Burea	u	C-93-035-25	N/A	(116)DR,	Т	FAP 316	Miscellaneous	0-02179-3012
Award Peri 45	iod	Mentor I No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	Working 45	Days DBI	E %)		Prequalification Waiver No

069-66R11 Highways - Executed

Aggregate Wedge Shoulder, Type B along I 39 at LaSalle county extending from Marshall County Line (M.M. 40.32) to Lee County Line (M.M. 76.85) and includes exit and entrance ramps at the IL 18, Tonica, IL 71, IL 251, Oglesby Spur, US 6, US 52 and US 34 Interchanges, 36.5 miles gross length.

Reg / Dist Co	unties Salle	State Job # C-93-058-25	Federal Project #	Section 50(1-8)G		Routes FAI 39	Major Work Categor Pavement	es PPS# 3-77700-0150
Award Period			Hot Mix Asphalt-Smal	, ,			Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetir	g Con	npletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

070-66R12 Hi	ghways - Executed
---------------------	-------------------

Pavement patching along I-80 in LaSalle and Grundy counties_extending from east of Illinois 23 interchange (M.M.90) to Grundy county line (M.M.103), LaSalle County Line (M.M.103) to Seneca interchange (M.M.105), Brisbon interchange Grundy county, and Minooka interchange (Ridge Rd), 15 miles gross length.

Reg / Dist	Count	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
2/3	LaSall	le C-93-059-2	5 N/A	50(4-6)PI	P, 32(1,2)PP	FAI 80	Pavement	3-77700-0160
	Grund	ly						
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				25	0.	00	0.00	No

071-66R13 Highways - Executed

Pavement patching along F.A.P. Route 326 extending from IL Route 47/71 intersection (L.M. 0.00) to IL Route 47/US 34 Intersection (L.M. 2.80), 2.8 miles gross length.

Reg / Dist 2 / 3	Coun Kenda		State Job # C-93-060-25	Federal Project # N/A	Section (108, 109)		Routes FAP 326	Major Work Catego Pavement	ries PPS# 3-77700-0170
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

072-66R14 Highways - Executed

Roadway resurfacing along IL 47 in Kendall county and extends from Sta6811 +72.00 to STA 6852+22.00, 0.757 miles gross length.

Reg / Dist 2 / 3	Counties Kendall	State Job # C-93-061-25	Federal Project #	Section # (109)RS-6	Routes FAP 326	Major Work Categories Pavement	3-77700-0180
				,			
Award Peri		ŭ	Hot Mix Asphalt-Small				QP Certification
45	No	I	No	N	0	No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working Da	ays DBE %	VBP %	Prequalification Waiver
No				35	10.00	0.00	No
073-66R15	Highway	s - Executed					
Furnishing County.	and placing Ag	ggregate Wedg	e Shoulders, Type B ad	djacent to ex	isting mainline pavement	or stabilized shoulders along	IL 23 and US 34 in LaSalle
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-062-25	N/A	(3R,16R,20)G,SR FAP 587	Pavement	3-77700-0190

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-062-25	N/A	(3R,16R,20)G,SR	FAP 587	Pavement	3-77700-0190
	DeKalb				FAP 68		
					FAP 591		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 15	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

074-66R16 Highways - Executed

4 miles Centerline Crack Sealing beginning at 0.3 Mi South of N. 40th Rd and ends at 1.3 MI. South of US Route 34.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	е	C-93-063-25	N/A	(3R)CJS		FAP 68	Pavement	3-77700-0200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Bus Yes	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 15) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

075-66R17 Highways - Executed

Class B pavement patching and other related construction items on US Route 24 beginning at the east ramps of I-57 Interchange and ends at the US 24/45 intersection.

Reg / Dist	Coun Iroquo		State Job # C-93-064-25	Federal Project #	Section (36)PP	#	Routes FAP 317	Major Work Categor Pavement	ries PPS# 3-77700-0210
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busi	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 20	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

Highways - Executed 076-66R19

Milling, resurfacing, aggregate shoulders, rumble strips, pavement marking, raised reflective pavement markers, and other related construction items on IL Route 89 beginning at the north approach pavement of SN 006-0178 and ending at Cleveland St in Ladd. It also includes the djacent I-80 Frontage Rd beginning at IL 89 intersection and ends at the Ladd Maintenance facility.

Reg / Dist 2 / 3	Count Bureau			Federal Project # STP0HLS(903)	Section a (102, FRO RS-5	# ONTAGE RD.)	Routes FAP 698	Major Work Categories Pavement	PPS # 3-77700-0230 3-77700-0240
Award Peri 45	od	Mentor No	J	Hot Mix Asphalt-Small No	-	Small Busines		3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40	Days DB 7.0	E % O		Prequalification Waiver No

077-66R26 Highways - Executed

Over 70,000 feet of pavement marking in various locations in District 3.

Reg / Dist 2 / 3	Counties Kendall Grundy	State Job # C-93-073-25	Federal Project # N/A	Section # CONTRA PAVEME 2025		Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 3-77700-0290
Award Perio	od Me No	_	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative Ta		QP Certification N/A
Pre-Bid Me No	eting	Completion Date 10/03/2025	Calendar Days	Working	Days DB	8 E % 0		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

078-66R28	Highways - Executed

CMP culvert entrance removal and replacement with a Precast Concrete Box Culvert on IL 116 0.61 miles east of F.A.I Route 55. At commercial entrance (Walmart Dr).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Living	ston	C-93-075-75	N/A	(112X)CL	_V-1	FAP 673	Bridges	3-77700-0300
Award Peri	iod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	arget Market Program	QP Certification
45		No	i	No		No	N	lo	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBI	≣ %	VBP %	Prequalification Waiver
No					15	0.00)	0.00	No

079-66R31 Highways - Executed

Milling and resurfacing (Designed Overlay), patching,_pavement marking and raised reflectors on FAS 298 from IL 47 in Dwight to IL 53 in Gardner, for a total of 8.1 miles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Living	ston	C-93-077-25	STP79F4(271)	,	-2,6R-2)RS-1	FAS 298	Pavement	3-06632-0000
	Grund	dy			& 92RS-3	3	SBI 4		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

080-66R33 Highways - Executed

Milling and resurfacing 1 1/2" (SMART), patching, aggregate shoulders, pavement marking, and raised reflectors on FAP 332 (IL 1) from Will County Line to IL 17, 3.91 miles total.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Kankakee	C-93-079-25	NHPPAVI6(022)	(7R)RS-	2	FAP 332	Pavement	3-00146-0050
Award Peri	od Ment	or Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				30		0.00	0.00	No

081-66R35 Highways - Executed

8.84 miles milling and SMART resurfacing from 0.5 miles south of Larry Power Road to Will County Line.

Reg / Dist Co	unties nkakee		Federal Project # NHPPVDSU(246)	Section (46-1,2)F		Routes FAI 57	Major Work Categor Pavement	ies PPS # 3-05746-0080
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal No	I Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	ıg Cor	npletion Date	Calendar Days	Working 100	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

082-66R36 Highways - Executed

Milling and resurfacing 2" on I 80 from 1.4 miles east of the Bureau County Line to 0.1 miles east of IL 351. Additional work includes shoulder improvement and ramp resurfacing at IL 251, 2.4 miles gross length.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	LaSal	le	C-93-082-25	NHPPG6S6(865)	((06&50-	·8),50-2)RS	FAI 80	Pavement	3-08050-0060
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busir	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

083-68A65 Highways - Executed

Resurfacing IL 9 from 350 feet east of Dillion Creek to East Street in Tazewell County.

Reg / Dist Cor 3 / 4 Taz				Section : 118RS-8		Routes FAP 693	Major Work Categories Pavement	PPS # 4-20670-0300
Award Period 45	Mentor Pr No	•	lot Mix Asphalt-Small √o	Batch	Small Busine No	ess Initiative Ta No	•	QP Certification N/A
Pre-Bid Meeting	g Comple	etion Date	Calendar Days	Working 130	•	BE % 00		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

084-68F43 Highways - Executed

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

· ·	•							
Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 4	Warren	C-94-053-20	NHPP-STPT92H (473)	4RS-5		FAP 313	Pavement	4-09417-0000
Award Per	iod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				80		0.00	0.00	No
085-68G11 4.69 Miles	,	- Executed ecycling on C	arman Rd from US 34 t	o North of	CH 7.			
	s, Cold-in-place r	ecycling on C	arman Rd from US 34 t	o North of		Routes	Major Work Categorie	s PPS#
4.69 Miles	s, Cold-in-place r	ecycling on C		Section #	#	Routes FAP 522	Major Work Categorie Pavement	s PPS# 4-02125-0011
4.69 Miles	c, Cold-in-place r	ecycling on C	Federal Project #	Section #	#		•	
4.69 Miles	c, Cold-in-place r Counties Henderson	ecycling on C State Job # C-94-018-21	Federal Project #	Section # 113RS-4;	# ;115RS-5	FAP 522	•	4-02125-0011 4-03620-0000 QP Certification
4.69 Miles Reg / Dist 3 / 4	c, Cold-in-place r Counties Henderson	ecycling on C State Job # C-94-018-21 Protégé	Federal Project # CR-HSIPYYWB(065)	Section # 113RS-4; Batch	# ;115RS-5	FAP 522	Pavement	4-02125-0011 4-03620-0000
4.69 Miles Reg / Dist 3 / 4 Award Per	c, Cold-in-place r Counties Henderson iod Mentor No	ecycling on C State Job # C-94-018-21 Protégé	Federal Project # CR-HSIPYYWB(065) Hot Mix Asphalt-Small No	Section # 113RS-4; Batch	# ;115RS-5 Small Bus No	FAP 522	Pavement Target Market Program	4-02125-0011 4-03620-0000 QP Certification

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

086-68G27 Highways - Executed

Bridge repairs to SN 090-0030 carrying IL 8/IL 116 over the Illinois River.

Reg / Dist	Count	ties State Jo) #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Tazew	/ell C-94-048	-21	BREVKY(103)	(103-I-8)	BR	FAP 669	Bridges	4-09021-0100
Award Period	od	Mentor Protégé No		Hot Mix Asphalt-Small No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	Days [BE %	VBP %	Prequalification Waiver
No					120	1	.00	0.00	No

087-68H42 Highways - Executed

Designed overlay along US 67 and IL 135 in Mercer and Warren Counties (>7 miles gross) and bridge preservation to SN 066-0016 carrying US 67 over Tom's Creek.

Reg / Dist	Counti	ies State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#	
3 / 4	Mercer	C-94-024-23	NHPP-STPENRZ	101RS-5;(102	2X)RS-2;	FAP 310	Bridges	4-03024-2520	
	Warrer	1	(023)	(102-B)BRR		FAS 222	Pavement	4-06617-0000	
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch Sm	all Busines	s Initiative 1	Target Market Program (QP Certification	
45		No	No	No		N	No N	I/A	
Pre-Bid Med	eting	Completion Date	Calendar Days	Working Day	ys DBI	≣%	VBP %	Prequalification Waiver	
No				80	0.00)	0.00	lo	

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

088-68H82 Highways - Executed

PCC patching on EB I-74, patching on WB I-74 ramp to Morton Ave, pavement jacking on WB I-74 at US 150. 2.56 miles gross.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Tazev	vell	C-94-001-24	· N/A	90[14PP	;(15-1)PP-1]	FAI 74	Pavement	0-02179-4002
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					35	4	4.00	0.00	No

089-68J18 Highways - Executed

Resurfacing of US24/IL 9 from Kingston Mines to W of IL 9 (E). 5.78 miles.

Reg / Dist	Countie	es State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-064-24	NHPP3AHI(863)	45RS-8;(46-1)RS-10	FAP 317	Pavement	4-07222-0000
Award Perio	od I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	1	No	No		No		No I	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	Ε %	VBP %	Prequalification Waiver
No				140	1.00)	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

090-68J21 Highways - Executed

PPP designed overlay on US 67 from north of 40th Ave and south end of BUS 67; SMART overlay on Roseville Bypass and north end of BUS 67, including IL 116 from 0.2 mile west to 0.2 mile east of US 67 west of Roseville. Approximately 6.65 miles gross length.

				• •	•	•		
eg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categori	es PPS#
4	Warren	C-94-067-24	NHPP-STPJ25D	35RS-5;36F	RS-4;139RS-	FAP 310	Pavement	4-02024-2401
			(889)	7		FAP 665		4-09424-0400
								4-09424-0401
ward Per	iod Mentor	Protégé	Hot Mix Asphalt-Small	l Batch Sr	mall Busines	ss Initiative	Target Market Program	QP Certification
5	No		No	No	О		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working Da	ays DB	E %	VBP %	Prequalification Waiver
lo				75	1.0	0	0.00	No
	le pavement ma Counties	· ·	on. Federal Project#	Section #		Routes	Major Work Categori	es PPS#
3 / 4	Various	C-94-088-24	-	D4 PAVEMI	FNT	VARIOUS	Miscellaneous	0-02179-4011
., .	Various	0 01 000 21	14// (MARKINGS		V7 II (1000	Miccolariodae	0 02170 1011
Award Per	iod Mentor	Protégé	Hot Mix Asphalt-Small	l Batch Sr	mall Busines	s Initiative	Target Market Program	QP Certification
15	No		No	No	0		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working Da	ays DB	E %	VBP %	Prequalification Waiver
No				60	0.0	0	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

092-68K08 Highways - Executed

Replacing natural gas to electric generator along with concrete pad at Operations Peoria West Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 4 Peoria C-94-046-25 N/A D4 OPS GENERATOR FAU 6675 Electrical 0-02097-4001

REPLACE 2025

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

093-64P28 Highways - Withdrawn

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Winnebago C-92-044-23 Pavement 2-30138-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 55 Pending Pending No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

094-70991 Highways - Executed

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 5	Champ	oaign	C-95-032-16	NHPPH89S(430)	25RS-6		FAP 804	Pavement	5-52999-0000
Award Perio		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		•	QP Certification N/A
Pre-Bid Me	eting		pletion Date 1/2026	Calendar Days	Working 10	Days DB	BE % 00		Prequalification Waiver No

095-70F21 Highways - Withdrawn

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamon Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

Reg / Dist Cour	ities		Federal Project #	Section	#	Routes	Major Work Categori	
3/5 McLe	an	A-95-001-25					Pavement	5-53387-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				220		Pending	Pending	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

096-70G71 Highways - Executed

Bridge deck overlay and other repairs to SN's 092-0058 and 092-0196.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-95-045-23 STPWRFR(704) (121)BR-1,(114)BR-1 FAP 840 Bridges 5-53491-0000

FAP 709

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 0.00 0.00 No

097-70H36 Highways - Executed

Traffic signal modernization and ADA improvements at the intersection of FAP 709 (US 136) with Murray Rd in Rantoul Township.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-021-25 HSIPS96N(203) 113N FAP 709 Miscellaneous 0-00820-5001

Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 2.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

098-70H39 Highways - Executed

1.62 miles SMART overlay project, NB and SB ramps at Towanda Interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
3 / 5	McLe	an	C-95-024-25	NHPPIF9E(820)	(57-3 & 5	57-3B)RS	FAI 55	Pavement	5-53541-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 15	•	3E % 00	VBP % 0.00	Prequalification Waiver No

099-70H42 Highways - Executed

9.72 miles of patching from Piatt County Line to Duncan Rd and ramps at Prairieview Rd in Mahomet.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
3/5	Cham	paign	C-95-026-25	N/A	D5 CM P 2025-3	ATCHING	FAI 74	Pavement	0-02179-5007
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	0	.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

100-70H43 Highways - Executed

Bridge deck overlay at Saline Branch Ditch east of Leverette; at Fountain Creek 0.2 mi south 4300 North north of East Lynn.

Reg / Dist (Counties	State Job #	Federal Project #	Section 7	#	Routes	Major Work Categories	S PPS#
3/5	Champaign	C-95-027-25	N/A	(86BR)BF	R-1,(Z-1)BR-2	FAS 502	Bridges	0-02179-5008
\	/ermilion					FAS 331		
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				30	2.0	0	0.00	No

101-70H47 Highways - Executed

Bridge Painting of 4 Structure locations on various routes in Mclean, Douglas, Dewitt and Piatt Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 5	Variou	ıs	C-95-031-25	N/A	D5 BRID 2025-2	GE PAINTING	VARIOUS	Bridges	0-01378-5002
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					65	0.0	00	0.00	No
45 Pre-Bid M e		No	J	No	Working	No Days D E	BE %	No VBP %	QP-1 & QP-2 Prequalification Waiver

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

102-70H50 Highways - Executed

Bridge deck repairs, IL-54 over Salt Creek SN 020-0020.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

3 / 5 DeWitt C-95-037-25 STP6396(770) MBPM 2025-1 FAP 71 Bridges 0-01294-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 2.00 0.00 No

103-70H54 Highways - Executed

Patching FAI 57 (I 57) at the I-72 interchange in Champaign, 1.705 miles gross.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-040-25 N/A (10-33,33)PP FAI 57 Pavement 5-53542-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 2.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

104-70H56 Highways - Executed

3.81 miles of microsurfacing joint repair 1 mile east of 900E Rd to 1.3 miles west of Champaign County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 5	Piatt		C-95-042-25	NHPPY5DJ(830)	(74-3)1		FAI 74	Pavement	5-53538-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	Days DB 2.0	E % 0	VBP % 0.00	Prequalification Waiver No

105-72040 Highways - Executed

^{1.9} miles of patching, HMA surface removal, HMA overlay, curb and gutter replacement and sidewalk ramp improvements on 9th Street (Peoria Road) from north of Madison Street to south of Sangamon Avenue.

Reg / Dist Co	ounties angamon	State Job # C-96-082-22	Federal Project #	Section (SPZ,27		Routes FAP 666A	Major Work Categori Pavement	es PPS# 6-02007-0000
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Cor	mpletion Date	Calendar Days	Working 45	,	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

106-72220 Highways - Executed

Bridge deck replacement on SN 054-0050 and 054-0051 carrying I-155 northbound over I-55 southbound and I-155 southbound ramp over I-155 northbound, northwest of Lincoln (I-55/I-155 Interchange).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Logan	C-96-027-23	NHPPRAUK(103)	(54-4HB)D	FAI 155	Bridges	6-01039-0000
							6-01040-0000

45	Mentor Protege No	No	No No		No	N/A
Pre-Bid Meeting No	Completion Date	•	Vorking Days 25	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

107-72940 Highways - Active

Bridge approach dip corrections on 11 structures on various routes in District 6.

•	Counties Various	State Job # C-96-064-25	•	Section : D6 BRID 2025	# GE REPAIR	Routes VARIOUS	Major Work Categories Bridges	o-02179-6030
Award Perio 45	Mento i No	ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 60	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

108-62V73 Highways - Executed

(2.90-Mile) Smart Overlay project consists of asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, resurfacing with asphalt binder course and asphalt surface course, pavement markings This project located on Illinois Route 68 (Dundee Rd) begins at Kane County Line and ends at IL 62 (Algonquin Rd) located within the Village of Barrington Hills in Cook County.

Reg / Dist	Countie	es State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-059-24	NHPP6LX9(253)	FAP 0343	3 23 SMART	FAP 343	Pavement	1-80863-0000
Award Peri		•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	Working 35	Days DB 9.00	E % 0	VBP % 0.00	Prequalification Waiver No

109-74759 Highways - Executed

Pavement patching, hot-mix asphalt surface removal and resurfacing, ADA improvements and Signal improvements on IL 16 from IL 121 to just east of Swords Drive in Mattoon.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7 Co	les	C-97-052-16		50ZRS-4		FAP 325	Pavement	7-50894-0000
			(528)					7-76910-8720
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Tar	get Market Program (QP Certification
45	No	1	No		No	No	1	N/A
Pre-Bid Meetir	ng Con	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				120	3.0	0	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

110-74893 Highways - Withdrawn

No

Reconstruction of the I-70 and IL 128 interchange at Altamont including HMA surface removal, resurfacing, underdrains, earth and borrow excavation, shoulders, guardrail, box culvert extension, removal of 4 bridges and construction of 2 bridges.

Reg / Dist 4 / 7	Counties Effingham	State Job # C-97-020-19	Federal Project #	Section #	‡	Routes	Major Work Categories Bridges Miscellaneous Earthwork Electrical Pavement	PPS # 7-50215-5700
Award Peri	iod Mento No	_	Hot Mix Asphalt-Small No	Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Cor	mpletion Date	Calendar Days	Working 400	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
111-74A01 Bridge sup		s - Executed lacement on Sl	N 012-0006 and SN 01	2-0007 ca	rrying I-7	0 over East Little C	reek, 2.5 miles east of IL 1.	
Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4 / 7	Clark	C-97-086-20	NHPPM0S5(918)	(12-53B-	1)BR-1	FAI 70	Bridges	7-52718-0000
Award Peri	iod Mento No		Hot Mix Asphalt-Small No	Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

4.00

195

0.00

No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

112-74A26 Highways - Executed

Patching, shoulder work, resurfacing, longitudinal joint sealant, bridge deck overlay, bridge joint replacement/repairs and flashing beacon on IL 130 from the Jasper County line to 0.4 miles north of Mack Avenue in Olney.

Reg / Dist C	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4/7 R	ichland	C-97-116-20	STP-HSIPSLPY(581)	· · ·	121,122,123Z)	FAP 116	Bridges	7-51025-0000
				RS-4			Pavement	7-76910-8736
Award Period	l Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ing Coi	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				120	0.0	0	0.00	No

113-74B64 Highways - Executed

6.1 miles of new shoulders and safety improvements on Dietrich Blacktop from north of Willow Avenue in Montrose to 1100the Avenue north of Dietrich.

Reg / Dist 4 / 7	Coun Effing			HSIPT863(130)	Section # D7 HMA SHLD 20	SAFETY	Routes FAP 828	Major Work Categories Miscellaneous Pavement	PPS # 7-76910-8729
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DI	BE % 00		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

114-74C44 Highways - Executed

11.3 miles of resurfacing, shoulder work and patching on IL 33 from the Effingham County line to west of West End Avenue in Newton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	# Rou	ites	Major Work Categories	PPS#
4 / 7	Jaspe	er	C-97-121-23	STPH2FS(699)	(5,6)RS-	3 FAF	95	Pavement	7-52881-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Business In No	itiative Ta i No	•	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working	DBE % 3.00			Prequalification Waiver No

115-74C46 Highways - Executed

2 miles of resurfacing, aggregate wedge shoulders and pavement patching on St. Francisville Spur from IL 1 to west of Hayes Road in St. Francisville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4/7	Lawre	ence	C-97-123-23	STPH23J(607)	(101,101	Z) RS-1	FAS 805	Pavement	7-52883-0000
Award Per	riod	Mentor F	•	Hot Mix Asphalt-Small	Batch			3	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Comp	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					20	3.0	0	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

116-74C48 Highways - Executed

20.9 miles of crack and joint sealing on southbound I-57 from the Clay County line to I-70 and on northbound I-57 from the Little Wabash River to I-70.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #		Routes	Major Work Categorie	es PPS#
4 / 7 Effin	gham C-97-125-2	23 NHPP3GH7(234)	D7 CRACI 2025-1	K SEALING	FAI 57	Pavement	7-52888-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No		Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working D 35	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

117-74C50 Highways - Executed

7.5 miles of cape seal on US 45 from the Cumberland County line to 5th Street in Neoga and from 9th Street in Neoga to 0.3 miles south of IL 121.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#	
4 / 7	Cumbe	erland	C-97-127-23	STP1JST(428)	D7 CAPE	E SEAL 2025-1	FAS 1652	Pavement	7-52885-0000	
							FAP 824	Miscellaneous	7-52886-0000	
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification	
45		No	1	No		No		No	N/A	
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver	
NI-					0.5	0.0		0.00	NI-	
No					25	0.0	10	0.00	No	

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

118-74D27 Highways - Executed

Patching on I-70 from the Bond County line to 0.2 miles east of US 51 and from just east of TR 342 (Brownstown Road) to 1 mile east of TR 342 (Brownstown Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Fayette	C-97-101-24	N/A	D7 PATCHING 2025-2	FAI 70	Miscellaneous	0-02179-7004
						Pavement	

Award Period 45	Mentor Protégé No	No	Batch Small Bus No	siness Initiative	No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 25	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

119-74D28 Highways - Executed

2 miles of patching on US 45 (South Banker Street) from Fayette Avenue to Jaycee Avenue in Effingham.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4 / 7	Effingh	ıam	C-97-102-24	N/A	D7 PATC	HING 2025-3	FAP 328A	Miscellaneous	0-02179-7006
								Pavement	
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					30	0.0	00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

120-74D30 Highways - Executed

Tree removal and trimming on IL 130 from Ste. Marie Spur (600th Avenue) to Cove Lane in Olney.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categori	es PPS#
4/7	Richland	C-97-104-24 N/A	D7 TREE REMOVAL	FAP 116	Miscellaneous	0-02179-70

Jasper

2025-1

D7 TREE REMOVAL FAP 116

Miscellaneous 0-02179-7009

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program OP Certification Award Period Mentor Protégé

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

0.00 0.00 No 30 No

121-74D44 Highways - Executed

Repairing, replacing, servicing and maintaining electrical systems throughout District 7.

Reg / Dist Counties Major Work Categories PPS # Section # State Job # Federal Project # Routes

VARIOUS 4/7 Various C-97-016-25 N/A D7 ELECTRICAL Electrical 0-01324-7002

REPAIRS 2025-1

Mentor Protégé Small Business Initiative Target Market Program Award Period QP Certification **Hot Mix Asphalt-Small Batch**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 06/30/2026 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

122-76A46	Highwa	ys - Deleted
-----------	--------	--------------

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist 5 / 8	Counties Madison	State Job # C-98-283-18	Federal Project #	Section	#	Routes	Major Work Categories Pavement	8-00601-0000 8-08800-3130 8-89397-0100
Award Per 45	iod Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 275	•	BE % ending	VBP % Pending	Prequalification Waiver No
123-76J62 4.5 miles of	,	s - Executed patching and g	uardrail updates on IL 1	58/US 50	from US 50 in	O-Fallon to IL	_ 161.	
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
5/8	St. Clair	C-98-068-25	NHPPYJ3I(137)	(31,410,4 -7K)RS-1	410-1)RS-4,(82 I	PAP 674 FAI 64	Pavement	8-01022-1000
Award Per 45	iod Mento No		Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 80	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

124-76N05 Highways - Executed

8.4 miles of resurfacing on IL 4 from IL 15 to IL 13.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-045-20 STPKK6F(145) (47,113)RS-4 FAP 680 Pavement 8-00610-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 7.00 0.00 No

125-76R78 Highways - Rejected

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

126-76T07 Highways - Executed

Bridge painting on I-55 under Goshen Road (SN 060-0178).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-080-25 NHPP6LEC(470) 60-1HB1-BP FAI 55 Miscellaneous 0-01378-8004

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

127-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin., Electrical repairs on the Joe Page Bridge in Hardin.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
5/8	Greer	ie	C-98-042-24	N/A	(4,5)1		FAP 304	Electrical	8-00975-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					130	7.0	0	0.00	No

128-76T79 Highways - Executed

Reg / Dist Counties

Lighting and traffic signal modernization at various locations throughout District 8.

State Job # Federal Project #

5/8	Various	s C-98-114-2	24 N/A	D8 LTS MODERNIZA 2025-1	VARIOUS ATION	S Electrical	8-00874-1000
Award Pe		Mentor Protégé No	Hot Mix Asphalt-Sr		nall Business Initiativ	e Target Market Program No	QP Certification N/A
Pre-Bid N	leeting	Completion Dat	te Calendar Days	Working Da	•	VBP %	Prequalification Waiver
No		09/30/2026			0.00	0.00	No

Routes

Section #

Major Work Categories PPS#

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

129-76U16 Highways - Executed

Bridge joint replacement and repairs, bridge deck overlay and repairs on SN 042-0014 carrying IL 100 over Elsah Creek.

Reg / Dist Cour	nties Sta	te Job# Fe	ederal Project # Section	n# i	Routes	Major Work Categories	PPS#
5 / 8 Jerse	ey C-9	8-184-24 N/A	'A 401-2E	B(BJR,BDS,BDR) F	FAP 304	Bridges	0-02179-8006
			-1			_	
Award Period	Mentor Prot	tégé Hot	Mix Asphalt-Small Batch	Small Business	s Initiative Targ	et Market Program C	QP Certification
45	No	No		No	No	N	I/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo558.000.00No

130-76U18 Highways - Executed

Bridge joint replacements, deck repairs and deck overlay on SN 082-0271 carrying US 50 over Summerfield Road.

Reg / Dist 5 / 8	Coun St. Cl		State Job # C-98-189-24	Federal Project # N/A	Section (82-11H	# B)BJR,BDR	Routes FAP 327	Major Work Categori Bridges	es PPS# 0-02179-8008
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	ll Batch	Small Bus i No	iness Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Mo	eeting	Com	pletion Date	e Calendar Days	Working 50	•	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

131-76U26 Highways - Executed

6.5 miles of resurfacing on IL 3 (Main Street) from Northgate Industrial Drive to the McKinley Bridge approach.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-054-25	N/A	(103,104)RS-2,119RS-1	FAP 002	Miscellaneous	8-01028-0000
						FAU 9105	Pavement	
Award Peri	od Mei	ntor Protégé H	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	N	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No				120	5.0	0	0.00	No

132-76U27 Highways - Executed

1.3 miles of resurfacing with guardrail upgrades on IL 143 from Kendall Drive to 0.1 miles west of Oasis Drive.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
5 / 8 Mad	ison	C-98-055-25	NHPP1PKY(698)	125RS-6		FAP 789	Miscellaneous	8-01030-0000	
							Pavement		
Award Period	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program (QP Certification	
45	No	1	No		No	N	0 1	N/A	
45 Pre-Bid Meeting		pletion Date		Working		N ₀ E %		N/A Prequalification Waiver	
		_	Calendar Days	Working 30		E %	VBP %		

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

133-76U30 Highways - Executed

Bridge deck overlay and joint replacement on SN 082-0323 and 082-0325 carrying I-70 ramps over I-55/64 and the KCS Railroad in East St. Louis.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-059-25	NHPPT230(819)	82-1-B-1	BJR-2	FAI 70	Bridges	8-01024-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No						0	.00	0.00	No

134-76U31 Highways - Executed

7 miles of resurfacing on IL 4 from south of Cornmill Road to the northern city limits of Fayetteville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-062-25	STPVVYG(649)	52RS-3		FAP 678	Pavement	8-00375-2000
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 80	Days DB 6.00	E % O		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

135-78147 Highways - Executed

Removal and replacement of SN 030-0019 carrying IL 1 over Crawford Creek, approximately 1 mile northwest of Ridgeway.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Gallat	in	C-99-001-10	BRU0AZ(332)	111(B-1))	FAP 782	Bridges	9-00262-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
					120		4.00	0.00	No

136-78373 Highways - Executed

3.6 miles of roadway reconstruction including adding lanes, reconstruction of 4 bridges and intersection reconstruction on IL 13 from Spillway Road to Shawnee Trail.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Ca	ategories PPS#
5/9 W	lliamson	C-99-045-13	BR-NHPP3BX2(535)		RS-2,B-1,B-	FAP 331	Pavement	9-00475-1100
				2,B-3,B-4	4			9-00475-1200
								9-00475-2000
								9-00475-2100
								9-01028-0000
Award Period	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Prog	gram QP Certification
45	No	i	No		No		No	N/A
Pre-Bid Meeti	ng Com	pletion Date	Calendar Days	Working	Days [OBE %	VBP %	Prequalification Waiver
No	08/0	1/2028	-	10	- (0.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

137-78833 Highways - Executed

Bridge replacement on US 45 over Lost Creek, approximately 9.3 miles south of the Wayne County line. (SN 097-0023)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
5/9	White		C-99-016-21	BR1AJR(270)	105B-3		FAP 328	Bridges	9-00236-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 100	Days DB 6.0	E % 0	VBP % 0.00	Prequalification Waiver No

138-78894 Highways - Executed

3.4 miles of resurfacing on IL 145 from north of the Pope County line to IL 34.

Reg / Dis	t Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categori	es PPS#
5/9	Saline	•	C-99-093-21	STPAFJW(299)	51RS-2		FAP 132	Pavement	9-00370-0000
Award Pe	eriod	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small B u No		Target Market Program No	QP Certification N/A
Pre-Bid N No	l leeting	Comp	oletion Date	Calendar Days	Working 45	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

139-78973 Highways - Executed

Bridge painting on SN 002-0022 carrying IL 57 over the Mississippi River in Cairo.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS #
---	----------------------

5 / 9 Alexander C-99-017-23 (02-1B-1)BP-1 FAI 57 Miscellaneous 9-00409-2400

Bridges

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/01/2028 0.00 0.00 No

140-78A56 Highways - Executed

Partial single box culvert replacement on US 45 just east of 4th Street in the City of Eldorado.

Don / Diet Countie	Ctoto lob #	Fodoval Dualoct #	Cootion #	Davitas	Majar Wark Catananias DD	C 4
Rea / Dist Countie	s State Job #	Federal Project #	Section #	Routes	Maior Work Categories PP	5 #

5 / 9 Saline C-99-080-24 31CLV-1 FAP 332 Bridges 9-00869-0000

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 3.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

141-78A80	Highways - Executed
-----------	---------------------

11.8 miles of resurfacing, patching, and cleanout and marking of existing pipe underdrains on I-57 / US 51 from Pulaski Road to Perks Road. Also includes bridge deck overlay and repair work on SN 077-0007 and SN 077-0008.

Reg / Dist 5 / 9	Counties Pulaski		Federal Project # NHPPYWWM(315)	Section # 77(1,1-1,1 1,3)RS-3	e I-2,1-3,2,2-	Routes FAI 57	Major Work Categories Bridges Pavement	9-00876-0000 9-00901-0000 9-00951-0000
Award Peri 45	od Mento No	•	Hot Mix Asphalt-Small No		Small Busine No		· · · · · · · · · · · · · · · · · · ·	QP Certification N/A
Pre-Bid Me No	eting Cor	npletion Date	Calendar Days	Working I 165	Days DB 0.0	BE % 00		Prequalification Waiver No
	f resurfacing ar	·	ipgrades on IL 1 and Old					
Rea / Dist	Counties	State Job #	Federal Project #	Section #	<u> </u>			
•	Gallatin		-		RES FY25-2	Routes FAP 782 SBI 13A	Major Work Categories Pavement	9-00851-0000 9-00902-0000
5 / 9 Award Peri 45		C-99-118-24 r Protégé	-	D9 HMA F	RES FY25-2	FAP 782 SBI 13A ss Initiative	Pavement Target Market Program	9-00851-0000

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

143-78A99 Highways - Executed

5.5 miles of resurfacing on IL 13 from Lindale Road to the Gallatin County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Saline	•	C-99-032-25	NHPPMRW3(988)	9RS-4		FAP 331	Pavement	9-00612-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	0	.00	0.00	No

144-78B07 Highways - Executed

4.7 miles of resurfacing on IL 3 from Twente Crossing Road, 1.5 miles north of Olive Branch, to the UP Railroad in Thebes.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
5/9	Alexa	nder	C-99-041-25	STPCGWQ(505)	(134,135	5)RS-3	FAP 14	Pavement	9-01069-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		arget Market Program	QP Certification N/A
Pre-Bid M o	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

145-78B08 Highways - Executed

3.5 miles of HMA resurfacing on IL 37 from County Road 1500N outside of Mt. Vernon to SN 041-0039 carrying IL 37 over the Norfolk Southern Railroad.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Jeffers	son	C-99-042-25	STPXHET(240)	110RS-5		FAS 2826	Pavement	9-00451-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busine No			QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	Days DE	BE % 00		Prequalification Waiver No

146-78B09 Highways - Executed

2.4 miles of HMA removal, pavement overlay, shoulder work and guardrail improvements on US 45 beginning 0.7 miles southwest of the Saline/Gallatin County line and proceeding northeast 2.4 miles.

Reg / Dist 5 / 9	Counties Saline Gallatin White		Federal Project # NHPPRV5G(847)	Section # (29,29X,30 RS-2		Routes FAP 332	Major Work Categories Pavement	PPS # 9-00975-0000
Award Perio	od Mento No	ū	Hot Mix Asphalt-Smal No		Small Busines		•	QP Certification N/A
Pre-Bid Med No	eting Cor	mpletion Date	Calendar Days	Working I	Days DB	E % 0		Prequalification Waiver

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

147-78B10 Highways - Executed

1.5 miles of resurfacing and patching on Moellers Road from IL 13 to Pittsburg Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/9	Williamson	C-99-044-25	N/A	(6,6-1)RS	S-3	FAP 331	Pavement	9-00674-0000
Award Per 45	riod Men No	•	Hot Mix Asphalt-Smal l No	l Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting C	Completion Date	Calendar Days	Working 20	Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No
148-78B11	Highw	/avs - Executed						

Highways - Executed 148-/8B11

0.8 miles of resurfacing on IL 15 in Mt. Vernon.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jeffers	on	C-99-045-25	NHPPCXSK(961)	(13,13Z)F	RS-5	FAP 821	Pavement	9-01086-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		3.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

149-78B12 Highways - Executed

3.2 miles of HMA surface removal, HMA surfacing and patching on Old IL 13 from the east city limits of Carterville to IL 148.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Willia	mson	C-99-046-25	STP3IE4(579)	1RS-2		FAS 909	Pavement	9-00597-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DE	BE % 00		Prequalification Waiver No

150-78B14 Highways - Executed

5.7 miles of HMA surface removal, resurfacing, patching and shoulder work on IL 184 from IL 14 in Mulkeytown to IL 149 north of Royalton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/9	Frank	lin	C-99-048-25	STP6G7F(611)	116RS-3		FAS 1973	Pavement	9-00961-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines			QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	Working 35	Days DB 0.00	E % 0		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

151-78B15 Highways - Executed

15.1 miles of milling and resurfacing on IL 146 from the Pope County line to IL 1.

State Job # Federal Project #

Reg / Dist Cour	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
5 / 9 Hardi	n C-99-049-2	STPSLZP(560)	(7A,111A,111 -5	1X,112A)RSFAP 885	Pavement	9-00938-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma			Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Day	-	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

152-78B17 Highways - Executed

Reg / Dist Counties

Patching on I-57 from the Mississippi River Bridge near Cairo to 1 mile north of Mounds Road interchange in both lanes (13.3 miles) and from 1 mile north of Mounds Road interchange to Pulaski Road.

Section #

5/9	Pulas	ki C-99-054	4-25 NHPPG1B5(766)	D9 PATC	H 2025-1	FAI 57	Miscellaneous	9-01092-0000
	Alexa	nder					Pavement	
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-S	Small Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid M	leeting	Completion D	Date Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No				45	(0.00	0.00	No

Routes

Major Work Categories PPS #

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

153-78B25 Highways - Executed

6.5 miles of patching on US 51 from IL 154 to 2.5 miles south of the Washington County line.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 Perry C-99-066-25 N/A (5,6,7)PP-1 FAP 322 Miscellaneous 0-02179-9014

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

154-85776 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes in Stephenson County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Stephenson C-92-085-23 YHM4(780) 22-00192-00-GR VARIOUS Miscellaneous 0-00109-2001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

155-85777 Local Roads - Executed

Resurfacing on Fenton Road 0.8 mile south of Garden Plain Road to Black Road.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

2/2 Whiteside C-92-051-23 28XT(733) 22-00260-00-RS FAS 197 Pavement 2-10647-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

156-87862 Local Roads - Executed

HMA resurfacing with aggregate shoulders on various county highways in Livingston County.

Rea / Dist Cour	ties State Job #	Federal Proiect #	Section #	Routes	Major Work Categories PPS #
INEG / DISC COUL	m = 0	i cuciai i i ojeci n	Occion #	Noutes	wajoi work categories i i o m

2/3 Livingston C-93-016-25 6F7S(297) 21-00229-00-RS VARIOUS Pavement 3-10721-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

157-87880 Local Roads - Executed

Replace sidewalks and ADA ramp improvements along Cleveland street from Peru Avenue to Summit Avenue in Ladd.

Reg / Dist 2 / 3	Coun Burea		State Job # C-93-108-25	Federal Project # 5 MI53(319)	Section: 24-00024 (LADD)	==	Routes MUN 1060	Major Work Categories Miscellaneous	9 PPS # 0-02010-3007 3-10830-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 30		DBE % '.00	VBP % 0.00	Prequalification Waiver No
158-91650 HMA shou			ads - Execute le strips on Pe	d errysville Road from Bre	ewer Road	to the Indian	a State Line.		

1 111/1/ (01100	414616 1		o ou po ou r	siryovino rtoda irom Bro	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	10 1110 1	ridiaria otato Elifo.		
Reg / Dist	Coun	ities	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categ	ories PPS#
3 / 5	Verm	ilion	C-95-016-25	XSEK(251)	23-00226	-00-SP	FAS 503	Pavement	0-00109-5002
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small	Business Initiative	Target Market Program	n QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		3.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

159-91654 Local Roads - Executed

Sidewalk replacement along Jefferson Street and Walnut Street in Westville.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-95-036-25 G00H(221) 24-0027-00-SW VARIOUS Miscellaneous 0-02010-5004

(WESTVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 1.00 0.00 No

160-93826 Local Roads - Withdrawn

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-035-25 Pavement 6-00136-0106

6-10025-0000 6-10025-0010

5-10546-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 210 Pending Pending No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

161-93829 Local Roads - Executed

Construct a single-span PPC deck beam bridge to carry TR 424B over Blue Creek in Pike County. Includes; Aggregate roadway reconstruction and channel excavation.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4/6	Pike	C-96-002-24	R32N(845)	22-16119	9-00-BR	SBI 36	Bridges	6-10952-0000
						TR 424B		
Award Per	iod Me	entor Protégé l	Hot Mix Asphalt-Sma	II Batch	Small Busines	ss Initiative	Target Market Program	QP Certification

						•	-
45		No	No	No		No	N/A
Pre-Bi No	id Meeting	Completion Date	•	Working Days 40	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

162-93830 Local Roads - Executed

HMA resurfacing on South 18th Street from Harrison Street to Ohio Street in Quincy. Includes; sidewalks and ADA improvements.

Reg / Dist Cou 4 / 6 Ada	i nties ims	State Job # C-96-015-25	Federal Project # H17J(501)	Section 21-00340 (QUINC)	0-00-RS	Routes FAU 7824	Major Work Categorie Pavement	es PPS# 6-10903-0000
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	g Con	npletion Date	Calendar Days	Working 45	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

163-95972 Local Roads - Executed

HMA resurfacing on N 300 Street from 475 N to the Effingham/Fayetteville county line. Includes; aggregate shoulders, and pavement markings.

Reg / Dist 4 / 7	Counties Effingham	State Job # C-97-086-23	Federal Project # GJJE(976)	Section # 20-00099-		Routes FAS 711	Major Work Categories Pavement	9 PPS # 0-01747-7003 7-10917-0000
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Small No		Small Busir No		•	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working I 35	•	DBE % 3.00		Prequalification Waiver No
164-95975 Resurfacir		oads - Execute Avenue from 7	d th Street to 18th Street	in Charlest	on.			
Reg / Dist 4 / 7	Counties Coles		Federal Project # BNNB(542)	Section # 24-00126-	00-RS	Routes FAU 7620	Major Work Categories Pavement	7-11052-0000

4// Coles	C-97-011-2	5 BNNB(542)	(CHARLE		FAU 7620	Pavement	7-11052-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	08/08/2025				0.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

165-99727 Local Roads - Executed

HMA resurfacing on South Wall Street from East park Street to East Main Street in Carbondale. Includes; ADA improvements and Storm Sewers.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Jacks	on	C-99-051-23	GYCU(798)	23-00160 (CARBO		FAU 9724	Pavement	0-00109-9008
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55		3E % 0.00	VBP % 0.00	Prequalification Waiver No

166-61K26 Local Roads - Executed

Replace the bridge carrying TR 2110 over the CN Railroad, 0.5 mile north of Bowes Road.

Reg / Dist 1 / 1	Count Kane	ies		Federal Project # ZU0Q(834)	Section 17-12082		Routes TR 2110	Major Work Categori Bridges	es PPS # 1-22085-0000
Award Peri 45	iod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 130	•	DBE % 21.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

167-61K79 Local Roads - Executed

Construct HMA bike paths at various locations in Carol Stream.

Reg / Dist	Count	ties St	tate Job #	Federal Project #	Section #	1	Routes	Major Work Categories	PPS#
1 / 1	DuPag	ge C-	-91-166-17	` ,	17-00064		VARIOUS	Pavement	0-02272-1040
					(CAROL	STREAM)			1-22037-0000
Award Perio	od	Mentor Pr	otégé H	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative 1	Target Market Program C	QP Certification
45		No	N	lo		No	1	No N	I/A
Pre-Bid Med	eting	Comple	etion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	15.	00	0.00	lo

168-61L22 Local Roads - Executed

HMA resurfacing on North Avenue from Oak Avenue to Lake Street in Bartlett. Includes patching, sidewalks, and curb and gutter.

Reg / Dist	Coun	ties S	tate Job#	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1	Cook	С	-91-146-23	· /	16-00089 (BARTLE		FAU 1345	Pavement	1-22645-0000
Award Per	riod	Mentor Pr	rotégé l	lot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	١	No		No	1	No	N/A
Pre-Bid Me	eeting	Compl	etion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		08/01/2	2025		5	15	.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

169-62W69 Highways - Executed

(3.37-Mile) This is a standard overlay and ADA improvement. This project consists of pavement patching, hot-mix asphalt pavement removal and replacement combination curb and gutter removal and replacement, ADA pedestrian ramp improvements, thermoplastic pavement marking, sidewalk removal and replacement. This improvement is on FAU 2503: IL-25, US 30 (Aurora Avenue) within the City of Aurora in Kane County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Kane		C-91-203-24	NHPP-STPKUYP (061)	2024-950	-RS	FAU 2503	Pavement	1-81349-0000
Award Peri	iod	Mentor I No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					70	0.	00	0.00	No

170-62X94 Highways - Executed

(2.25-Mile) Roadway Reconstruction including construction of three roundabouts at Lake Street, McConnell Road and Judd Street/Irving Ave., water main, sanitary and storm sewer replacement, lighting, signing, retaining walls, ADA improvements and a building demolition from US 14 to IL 120 in the City of Woodstock and Woodstock Fire Rescue District within McHenry County.

Reg / Dist Coun 1 / 1 McHe		Federal Project # NHPP-ITEPBKZI (697)	Section # 2024-1052-N,C,SW,FL	Routes FAP 326	Major Work Categories Pavement	PPS # 0-02272-1047 1-90013-1000 1-90013-1001 1-90013-1100
Award Period 45 Pre-Bid Meeting No	•	Hot Mix Asphalt-Small No Calendar Days	No	No BE %	VBP %	QP Certification N/A Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

171-66295 **Highways - Withdrawn**

Railroad Separation Structure Replacement at (SN 032-9906) and Bridge Repair at (SN 032-0065) in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Grundy	C-93-125-02					Bridges	3-32065-0000
								3-39030-0200
								3-39030-0202
Award Perio	od Me	ntor Protégé I	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	ı	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				180	Pe	ending	Pending	No
172-85773	Loca	l Roads - Executed	d					
Replace the	e bridge ca	urrying Brooklyn Ro	oad over Willow Creek	0.5 mile n	orth of US 30			

Replace the bridge carrying Brooklyn Road over Willow Creek, 0.5 mile north of US 30.

Reg / Dist	Coun Lee	ties	State Job # C-92-032-23	Federal Project # 7ZX7(897)	Section 22-0035	==	Routes FAS 179	Major Work Categor Bridges	ies PPS# 2-10640-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 5/2025	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

173-85778 Local Roads - Executed

Extension of two industrial rail spurs from east of Steward Street to south of Ritchie Road in Rochelle. Includes; concrete paving, precast concrete box culverts, storm sewers, and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Ogle	C-92-010-24	9WN2(669)	23-00118 (ROCHE		FAU 5450	Pavement	2-10662-0000
Award Peri	od Me	ntor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				65	0	.00	0.00	No

Sidewalk removal and replacement at various locations in Mendota.

Reg / Dist 2 / 3	Coun LaSall		State Job # C-93-109-25	IE6Q(423)	Section : 24-00064 (MENDO	1-00-SW	Routes VARIOUS	Major Work Categories Miscellaneous	9 PPS # 0-02010-3009 3-10831-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

175-89868 Local Roads - Executed

Construct a shared-use path along 9th Avenue from 6th Street to 4th Street in Aledo. Includes; Curb and gutter, storm sewer, HMA Patching, and PCC entrances.

Reg / Dist 3 / 4	Count Merce		State Job # C-94-040-24	Federal Project # N/A	Section : 23-00049 (ALEDO)	9-00-BT	Routes MS 7420	Major Work Categories Pavement	PPS # 0-02272-4004
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		J J	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 1/2025	Calendar Days	Working	•	BE % 00		Prequalification Waiver No
176-95940 Construct and traffic	a PCC	Bike patl		_	destrian st	tructure along	IL 16 in Shelby	ville. Includes; ADA ramps, d	rainage improvements, signage,
Reg / Dist 4 / 7	Count Shelby		State Job # C-97-019-22	Federal Project # N/A	Section : 21-00060		Routes FAP 325	Major Work Categories Miscellaneous	PPS # 0-02272-7007

Reg / Dist Cou 4 / 7 She	nties lby	State Job # C-97-019-22	•	Section : 21-00060 (SHELB)	0-01-BT	Routes FAP 325	Major Work Categories Miscellaneous	PPS # 0-02272-7007
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Meeting No	J Con	npletion Date	Calendar Days	Working 110	Days DE	BE % 00		Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

177-95969 Local Roads - Executed

Sidewalk replacement on 7th Street from Oak Street to Mulberry Street, and on Mulberry Street from 6th St. to Michigan Avenue in Marshall.

•	Counties Clark		Federal Project # 3 T5LZ(108)	Section 22-0006 (MARSH	1-00-SW	Routes VARIOUS	Major Work Categorie Miscellaneous	0-02010-7005 7-11049-0000
Award Period	Mentor No	_	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	-	•	•	35	. •	6.00	0.00	No .
·	ce recycling wi		ce and binder on CH 3 fi	om Findla	•	oultrie County line Routes	e. Includes aggregate should Major Work Categorie	lers and pavement markings.
4 / 7	Shelby	C-97-018-25	3GPK(596)	23-00296	6-00-RS	FAS 642	Pavement	7-11051-0000
Award Perio	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				35		4.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

179-95977 Local Roads - Executed

Construct a shared-use path along Harryland Road from Sundance Drive to North Baltimore Avenue in Mt. Zion.

Reg / Dist 4 / 7	Counties Macon	State Job # C-97-016-23	Federal Project # N/A	Section 18-00032 ZION)	# 2-00-BT (MT.	Routes FAU 7405	Major Work Categorie Miscellaneous	os PPS# 0-02272-7005
Award Peri		•	Hot Mix Asphalt-Small	Batch		ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Cor	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	07/	18/2025			0	0.00	0.00	No
	·		ations in Forsyth. Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/7	Macon	C-97-095-24	-	18-00010 (FORSY	0-00-BT	VARIOUS	Pavement	0-02272-7003
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	J	No		No		No	N/A
Pre-Bid Me	eting Cor	mpletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				30	_	'.00	0.00	No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

181-97839 Local Roads - Executed

HMA resurfacing on Esic Drive from University Drive to IL 157 in Edwardsville. Includes; ADA improvements, storm sewer, and signage.

· ·	Counties Madison		Federal Project # UZDE(320)	Section 21-00119 (EDWAR		Routes FAU 8903	Major Work Categorie Pavement	es PPS # 8-10785-0000
Award Perio	d Mentoi No	_	Hot Mix Asphalt-Small Yes	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No		mpletion Date		Working 35		DBE % 17.00	VBP % 0.00	Prequalification Waiver No
182-97857 Resurface C	CH 12 from CH	ads - Execute		Section	#	Routes	Major Work Categorie	ne DDS #
•	Nashington (C-98-019-24	•	20-0009		CH 12	Pavement Pavement	8-10873-0000
Award Perio 45	d Mento i No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Cor	mpletion Date	Calendar Days	Working 25) Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

183-97858 Local Roads - Executed

Construct PCC sidewalk with ADA improvements in the East Wood Subdivision in Greenville. Includes; Utility relocations, driveways, and curb and gutter.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 8 Bo	nd	C-98-069-25	9PVS(886)		6-01-SW	VARIOUS	Miscellaneous	0-02010-8002
				(GREEN	VILLE)			8-10885-0000
Award Period	Mentor	Protégé l	Hot Mix Asphalt-Sma	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meetii	ıg Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				35	17	.00	0.00	No

184-97861 Local Roads - Executed

Resurfacing on Aviston Road from Old US Highway 50 to IL 161.

Reg / Dist 5 / 8	Coun Clinto		State Job # C-98-029-25	Federal Project # E019(669)	Section 3 21-00109		Routes FAS 785	Major Work Categorie Pavement	s PPS # 8-10779-0000
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

185-64T76 Highways - Executed

Various routes on-call guardrail.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-178-24 N/A D2 GR 2025 VARIOUS Miscellaneous 0-01894-2001

0-02179-2013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/12/2026 0.00 0.00 No

186-64T79 Highways - Executed

Pavement patching along IL 38 from Franklin Grove to Ashton (9.22 miles gross length).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Lee C-92-181-24 N/A (12R)PP FAP 567 Pavement 0-02179-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

187-64T85 Highways - Executed

0.10 mile HSIP improvements (pavement remarking) at IL 251 intersection.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/2	Ogle	C-92-186-2	4 HSIP802C(677)	(111&12	3)STY	FAP 17A	Miscellaneous	2-20545-0000
Award Peri	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				15	0.	00	0.00	No

188-64T89 Highways - Executed

Bridge cleaning and painting at SN's 098-0061 and 0062, carrying I-88 over BN RR 1.7 miles west of IL 78.

•		# Federal Project # -24 NHPPRGTM(384)	Section # (195-1VB)BP	Routes FAI 88	Major Work Categor Bridges	ies PPS# 0-01378-2003
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B No	usiness Initiative	Target Market Program	QP Certification N/A
Pre-Bid Meeting	g Completion D	ate Calendar Days	Working Days 30	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

189-64T92 Highways - Executed

bridge cleaning and painting at SN's 089-0058 and 089-0059 carrying US 20 over Silver Creek, 0.5 miles east of Springfield Rd.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Stephe	enson	C-92-195-24	N/A	(177-4B-	2)BDS&BP	FAP 301	Bridges	0-01378-2004
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No

190-64U23 Highways - Executed

9 miles of patching, milling, and resurfacing on IL 73 from Hickory Terrace in Lena to Wisconsin State Line.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Stephe	enson	C-92-024-25	STP5Q37(434)	106 PP&	RS	FAS 1087	Pavement	2-21027-0000
Award Peri		Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012 Current Date: October 22, 2025

191-64U32 Highways - Executed

2.34 miles of HMA milling and resurfacing on US 6 from IL 78 in Annawan to 0.3 miles west of Bureau County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Henry	′	C-92-027-25	5 STPWI2L(602)	(6,7)PP-F	RS	FAS 1247	Pavement	2-98280-0100
Award Peri	riod	Mentor I No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 2.0	E % O		Prequalification Waiver No

192-66A85 Highways - Executed

HMA milling and resurfacing (designed overlay), culvert replacement, pavement marking, ditch cleaning and raised reflective markers on FAS 1317 (IL 113) from the Will County Line to Edgewater Dr in Limestone, 6.14 miles gross.

•	Counties Kankakee		Federal Project # STPG-STPASUJ (619)	Section (109,110		Routes FAS 1317	Major Work Catego Pavement	ories PPS# 3-11346-0000
Award Perio 45	d Me No	•	Hot Mix Asphalt-Smal No	l Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting	Completion Date	Calendar Days	Working 50	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

193-66P47 Highways - Executed

6.77 miles of crack and joint sealing on FAS 301 from IL-47_to Mary Ave in Coal City.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/3	Grund	у	C-93-021-25	STPSFZP(080)	D3 CRAC 2025-05	CK SEALING	FAS 301	Pavement	3-11332-0070
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					15	0.0	0	0.00	No

194-61L18 Local Roads - Executed

HMA roadway reconstruction and construction of a shared-use path from Washington Street to IL 176 on Prospect Street and on IL 176 from Prospect Street east for 600 feet, in the city of Marengo. Includes; storm sewer and parkway restoration.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#	
1 / 1	McHenry	C-91-181-21	Y7YU(173)	21-00029	9-00-PV	FAU 4087	Pavement	0-01747-1001	
				(MAREN	GO)	FAP 533		0-02010-1008	
								0-02272-1034	
								1-22461-0000	
Award Per	iod Mento	or Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification	
45	No	1	No		No		No	N/A	
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No				95		18.00	0.00	No	

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

195-68J27 Highways - Executed

Installation of ITS and traffic signal equipment at various locations in District 4.

State Joh # Fodoral Project #

Calendar Days

Completion Date

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Vario	us	C-94-079-24	N/A	D4 ELEC	CTRICAL 2024	VARIOUS	Electrical	N/A
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					60	0.	00	0.00	No

196-85774 Local Roads - Executed

Pog / Diet Counties

Pre-Bid Meeting

Pavement reconstruction, sidewalks, storm sewer, curb and gutter, traffic signals, lighting, and landscaping on 15 Avenue from 6th Street to 13th Street in East Moline.

Poutos

DBE %

Major Work Catogories DDS #

VBP %

Reg / Dist	Count	.162	State Job #	rederal Project #	Section #	+	Roules	Major Work Categories	PP3#
2/2	Rock I	sland	A-92-003-23	` '	22-00159 00159-01	,	FAU 5757	Pavement	2-10641-0010
Award Peri	od	Mentor I	•	Hot Mix Asphalt-Small	Batch	Small Busines No	s Initiative		QP Certification
45		No		No		INO		No 1	N/A

Section #

Prequalification Waiver Working Days 11/20/2026 No 0.00 No 10 2.00

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

Routes

Small Business Initiative Target Market Program

DBE %

4.00

No

VBP %

0.00

Section #

Major Work Categories PPS#

197-89780 Local Roads - Executed

Mentor Protégé

11/14/2025

Completion Date

No

Reg / Dist Counties

Award Period

Pre-Bid Meeting

45

No

Pavement reconstruction on West Harlem Avenue from US 34 to North Main Street in Monmouth.

Hot Mix Asphalt-Small Batch

Calendar Days

State Job # Federal Project #

No

3 / 4	Warren	C-94-047-20	HKJU(774)	17-00081 (MONMC		FAU 6852	Pavement	4-10625-0000
Award Pe 45	riod Me No	•	Hot Mix Asphalt-Small No	Batch	Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M	leeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				110		0.00	0.00	No
	urfacing and		Multi-use path along Det			,		DA ramps, and curb and gutter.
Reg / Dist	Counties		Federal Project #	Section :		Routes	Major Work Categori	
3 / 4	Tazewell	C-94-022-21	E2J2(937)	20-00130		FAU 6727	Pavement	0-05152-4001
				(MORTO	N)			4-10686-0000

No

Working Days

5

QP Certification

Prequalification Waiver

N/A

No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

199-89852 Local Roads - Executed

Sidewalk construction at various locations in the City of Washington.

Reg / Dist 3 / 4	Counties Tazewell		Federal Project # 5WM1(086)	Section # 22-00130- (WASHIN	-00-SW	Routes VARIOUS	Major Work Categorie Miscellaneous	0-02010-4003 4-10772-0000
Award Peri	i od Mento i No	•	Hot Mix Asphalt-Sma No		Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	mpletion Date	Calendar Days	Working 45	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
200-97852 Pavement		pads - Execute and widening		n 0.1 mile w	est of Wag	goner Avenue to	0.1 mile west of North Hicko	ory Street in Jerseyville.
Reg / Dist 5 / 8	Counties Jersey	State Job # C-98-033-25	Federal Project # 507A(538)	Section # 22-00040- (JERSEY)	-01-PV	Routes FAU 8803	Major Work Categorie Pavement	es PPS # 8-10777-0000 8-10777-0010
Award Per i 45	iod Mento No	•	Hot Mix Asphalt-Sma No		Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	mpletion Date	Calendar Days	Working	Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

201-97862 Local Roads - Executed

Pavement reconstruction, sidewalk, curb and gutter on Pierce Lane from north of Stamper Lane to Stamper lane in Godfrey.

Reg / Dist Cour	ities State Job	# Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
5 / 8 Madis	son C-98-011-2	23 AG7E(912)	19-00001 (GODFR)		FAU 8985	Pavement	8-10732-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch		ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working 90	•	B E % .00	VBP % 0.00	Prequalification Waiver No
140			50	10.	.00	0.00	140

202-64U34 Highways - Executed

Bridge cleaning and painting at SN 089-0066 carrying IL 73 over Cedar Creek, 0.1 miles south of Cross St in Winslow.

Reg / Dist 2 / 2	Count		State Job # C-92-051-25	Federal Project # N/A	Section (106BR)	# BDS&BP	Routes FAS 1087	Major Work Categorie Bridges	s PPS # 0-01378-2008
Award Period	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 30	,	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

203-74564 Highways - Withdrawn

Complete superstructure and substructure replacement of SN 015-0068 which carries 900N over Riley Creek, 0.3 mile west of Charleston. Includes; guardrail and resurfacing done under a full road closure.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	S PPS#
4 / 7	Coles		C-97-041-12				Bridges	7-50889-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

204-62N33 Highways - Executed

(16.7-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 64 (North Avenue) from Smith / Kautz Rd to York St in the Cities of St. Charles West Chicago, and Elmhurst, and in the Villages of Carol Stream, Glendale Heights, Lombard, Addison, and Villa Park in DuPage County.

Reg / Dist Countie	es State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
1 / 1 DuPage	e C-91-101-21	CMAQ-NHPP2JSY (870)	2020-263-	SUR,SW&TS	FAP 307	Electrical	1-79935-0000
	J	Hot Mix Asphalt-Small		Small Busine s No	ss Initiative Ta N	. 3	QP Certification N/A
Pre-Bid Meeting	Completion Date		Working I		E %		Prequalification Waiver
No	10/31/2027	Guichaul Bays	5	9.0			No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

205-62W87 Highways - Executed

(9.76-Mile) Standard Overlay, Bridge Deck Overlay, Bridge Repair, Bridge Superstructure Replacement, Sign Structures, Lighting, and ITS. Location of Work: I-94 (Bishop Ford Freeway) from West of Martin Luther King Dr to US 6 (159th St) within the Cities of Chicago and Calumet and the Villages of Burnham Riverdale, South Holland and Dolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-249-24	NHPP2B1H(072)	(42-B-11-1) BR, BJR 24	FAI 94	Pavement	1-70428-5000
							1-70428-5010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days Workir	ng Days DBE %	VBP %	Prequalification Waiver

206-66P96 Highways - Rejected

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

207-66P98 Highways - Withdrawn

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services along various routes in Ford, Iroquois, and Livingston Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	# Routes	Major Work Categories	S PPS#
2/3	Variou	us	C-93-043-25	N/A			Electrical	N/A
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	_	pletion Date 0/2027	Calendar Days	Working	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

208-66P99 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Kankakee	C-93-044-25	N/A	D3 LIGHTING REPAIR 2025-4	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

06/30/2027 0.00 0.00 No No

209-66R00 Highways - Executed

Litter removal from the interstate highways at interchanges and rest areas throughout District 3.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Various	C-93-048-25 N/A	LITTER REMOVAL	VARIOUS	Miscellaneous	3-77700-0020

2025-1

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days Prequalification Waiver DBE % VBP %

09/30/2025 0.00 0.00 No No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

210-76L49 Highways - Executed

0.6 miles of chip seal / fog seal on Summerfield Road / Main Street from Old US 50 to Casad Street in Summerfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-180-24 N/A 110Q FAS 845 Pavement 0-02179-8003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 8.00 0.00 No

211-76U20 Highways - Rejected

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

01A-TA008 Aeronautics - Active

Rehabilitate Runway 9/27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Christian TAZ 5040 TAYLORVILLE N/A Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 39 6.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

02A-SR098 Aeronautics - Awarded

Reconstruct Taxiway B

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Madison ALN 5173 ST. LOUIS REGIONAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 58 0.00 0.00 No

03A-SP026 Aeronautics - Awarded

Remark Runway 18/36

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Randolph SAR 5184 SPARTA COMMUNITY 317SBGP171/184 Miscellaneous

AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 14 0.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

04A-SD064 Aeronautics - Active

Relocate/Reconstruct Taxiway B, Phase 3: Construct from Taxiway B5 to B7 and B1 Intersection

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 St. Clair CPS 5078 ST. LOUIS 317SBGPTBD Pavement

DOWNTOWN

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 237 0.00 0.00 No

05A-VE059 Aeronautics - Active

Realign Taxiway A, Phase 3

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Vermilion DNV 5169 VERMILION 317SBGPTBD Pavement

REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 159 10.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

06A-DU094 Aeronautics - Active

Reconstruct Powis Road Apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 5200 DUPAGE AIRPORT 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 63 6.00 0.00 No

07A-J0028 Aeronautics - Active

Airfield Marking and Maintenance

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will JOT 5154 JOLIET REGIONAL 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 21 11.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

08A-RB022 Aeronautics - Active

Install LED Precision Approach Path Indicator (PAPI) System and Associated Electrical Improvements of Duct, Structures, Cabling, and Vault Work

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Crawford RSV 5062 CRAWFORD COUNTY 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 22 0.00 0.00 No

09A-WA076 Aeronautics - Rejected

Construct Wildlife Fencing - Phase 5 (Northwest Area)

10A-DI036 Aeronautics - Active

Replace Automated Weather Observation System

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 5197 DIXON MUNICIPAL 317SBGPTBD Electrical

AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 14 3.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

11A-FL036 Aeronautics - Awarded

Replace Taxiway Lighting and Airport Rotating Beacon

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Clay FOA 5191 FLORA AIRPORT 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 53 4.00 0.00 No

12A-GA012 Aeronautics - Active

Rehabilitate Auto Parking Lots and Access Road

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 Knox GBG 4988 GALESBURG N/A Pavement

MUNICIPAL AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 4.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

13A-KA053 Aeronautics - Active

Obstruction Removal, Phase 1: Runway 4/22 7:1 Sideslopes

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Kankakee IKK 4932 GREATER KANKAKEE 317SBGPTBD Miscellaneous

AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10 0.00 0.00 No

14A-QU025 Aeronautics - Active

Realign the General Aviation Entrance Road

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Rock Island MLI 5023 QUAD CITY N/A Pavement

INTERNATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 168 12.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

15A-PL019 Aeronautics - Active

Rehabilitation of Runway 18/36 and Taxiway

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Perry PJY 5115 PINCKNEYVILLE- 317SBGP220/TBD Pavement

DUQUOIN AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 67 0.00 0.00 No

16A-PO021 Aeronautics - Active

Reconstruct T-Hangar Pavements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Livingston PNT 5182 PONTIAC MUNICIPAL 317SBGPTBD Pavement

AIRPORT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 17 2.00 0.00 No

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: October 22, 2025

17A-SO086 Aeronautics - Active

T-Hangar Taxilanes Pavement Maintenance

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jackson MDH 5176 SOUTHERN ILLINOIS 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 7.00 0.00 No

18A-VA024 Aeronautics - Active

Airfield Pavement Maintenance

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Fayette VLA 4967 VANDALIA MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 31 2.00 0.00 No